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BID ATTACHMENT

ARTICLE 1 - BID RECIPIENT

1.01

1.02

This Bid of (Bidder) is
submitted to Hamilton Southeastern Utilities, Inc. (HSEU) (Owner) for construction of
Wayne Township Sanitary Sewer Interceptor — Phase 1 (Inclusive of Parts A and B)

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an
Agreement with Owner in the form included in the Bidding Documents to perform all
Work as specified or indicated in the Bidding Documents for the prices and within the
times indicated in this Bid and in accordance with the other terms and conditions of the
Bidding Documents.

ARTICLE 2 - BIDDER’S ACKNOWLEDGEMENTS

2.01

Bidder accepts all of the terms and conditions of the Instructions to Bidders, including
without limitation those dealing with the disposition of Bid security. This Bid will remain
subject to acceptance for 60 days after the Bid opening, or for such longer period of time
that Bidder may agree to in writing upon request of Owner.

ARTICLE 3 - BIDDER’S REPRESENTATIONS

3.01 In submitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, and any data
and reference items identified in the Bidding Documents, and hereby acknowledges
receipt of the following Addenda:

Addendum No. Addendum, Date

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site
and adjacent areas, and become familiar with and satisfied itself as to the general,
local, and Site conditions that may affect cost, progress, and performance of the
Work.

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may
affect cost, progress, and performance of the Work.

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or adjacent to the Site and all drawings of physical conditions relating to
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existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports
and drawings, and (2) reports and drawings relating to Hazardous Environmental
Conditions, if any, at or adjacent to the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports
and drawings.

E. Bidder has considered the information known to Bidder itself; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and any Site-
related reports and drawings identified in the Bidding Documents, with respect to the
effect of such information, observations, and documents on (1) the cost, progress,
and performance of the Work; (2) the means, methods, techniques, sequences, and
procedures of construction to be employed by Bidder; and (3) Bidder’'s safety
precautions and programs.

F. Bidder agrees, based on the information and observations referred to in the
preceding paragraph, that no further examinations, investigations, explorations,
tests, studies, or data are necessary for the determination of this Bid for performance
of the Work at the price bid and within the times required, and in accordance with the
other terms and conditions of the Bidding Documents.

G. Bidder is aware of the general nature of work to be performed by Owner and others
at the Site that relates to the Work as indicated in the Bidding Documents.

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents and confirms
that the written resolution thereof by Engineer is acceptable to Bidder.

I. The Bidding Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for the performance and furnishing of the
Work.

J. The submission of this Bid constitutes an incontrovertible representation by Bidder
that Bidder has complied with every requirement of this Article, and that without
exception the Bid and all prices in the Bid are premised upon performing and
furnishing the Work required by the Bidding Documents.

ARTICLE 4 - BIDDER’S CERTIFICATION
4.01 Bidder certifies that:
A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive agreement or

rules of any group, association, organization, or corporation;

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a
false or sham Bid;
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C. Bidder has not solicited or induced any individual or entity to refrain from bidding;

and

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract. For the purposes of this Paragraph 4.01.D:

1.

2.

“corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value likely to influence the action of a public official in the bidding process;
“fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of Owner, (b) to establish bid
prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits
of free and open competition;

“collusive practice” means a scheme or arrangement between two or more
Bidders, with or without the knowledge of Owner, a purpose of which is to
establish bid prices at artificial, non-competitive levels; and

“coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.

ARTICLE 5 - BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Contract Documents for the
following price(s):
UNIT PRICE BASE BID — PART A
Ilt\le:] Description Unit Eéﬂgnna}[}g/d B;grigg't Bid Price
1 27" SS PVC (14’-15.9’ depth) LFT 479 $ $
2 27" SS PVC (16’-17.9’ depth) LFT 21 $ $
3 27" SS PVC (18’-19.9’ depth) LFT 400 $ $
4 27" SS PVC (20’-21.9’ depth) LFT 1,086 $ $
5 27" SS PVC (22’- 23.9’ depth) LFT 516 $ $
6 27" SS PVC (24’- 25.9' depth) LFT 527 $ $
7 27" SS PVC (26’-27.9’ depth) LFT 646 $ $
8 27" SS PVC (28’-29.9’ depth) LFT 0 $ $
9 Manhole, 60” dia. (12’-13.9’ depth) EACH 1 $ $
10 Manhole, 60” dia. (14’-15.9’ depth) EACH 1 $ $
11 Manhole, 60” dia. (16’-17.9’ depth) EACH 1 $ $
12 Manhole, 60” dia. (18’-19.9’ depth) EACH 2 $ $
13 Manhole, 60” dia. (20’-21.9’ depth) EACH 1 $ $
14 Manhole, 60” dia. (22’- 23.9’ depth) EACH 2 $ $
15 Manhole, 60” dia. (24’- 25.9' depth) EACH 3 $ $
16 Manhole, 60” dia. (26’-27.9’ depth) EACH 1 $ $
17 Manhole, 60” dia. (28’-29.9’ depth) EACH 0 $ $
18 Outside Drop Manhole, 60” dia. EACH 1 $ $
19 Steel Casing Pipe w/Carrier Pipe LFT 184 $ $
(Jack and Bore)
20 Junction Structure A0 LSUM 1 $ $
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I't\leglw Description Unit Eéﬂgﬁi[%d B;griLCJg't Bid Price
21 Over-Excavation of Poor Soils CYS 560 $ $
w/Granular Backfill (undistributed)
22 Erosion and Sediment Control LSUM 1 $ $
23 Final Clean-Up and Restoration LSUM 1 $ $
24 Maintenance of Traffic LSUM 1 $ $
25 Mobilization, Demobilization, Bonds LSUM 1 $ $
and Insurance

TOTAL UNIT PRICE BASE BID — PART A

Total Unit Price Base Bid (in figures) $

Total Unit Price Base Bid (in words)

Dollars
UNIT PRICE BASE BID —- PARTS A and B
Iﬁle? Description Unit ESE?:}[Ed Bll_f,jrigg't Bid Price
1 27" SS PVC (14’-15.9’ depth) LFT 479 $ $
2 27" SS PVC (16’-17.9’ depth) LFT 21 $ $
3 27” SS PVC (18-19.9’ depth) LFT 400 $ $
4 27" SS PVC (20-21.9’ depth) LFT 1,086 $ $
5 27" SS PVC (22'- 23.9’ depth) LFT 4,575 $ $
6 27" SS PVC (24’- 25.9' depth) LFT 1,002 $ $
7 27” SS PVC (26’-27.9’ depth) LFT 646 $ $
8 27" SS PVC (28-29.9’ depth) LFT 1,082 $ $
9 Manhole, 60” dia. (12’-13.9’ depth) EACH 1 $ $
10 Manhole, 60” dia. (14’-15.9’ depth) EACH 1 $ $
11 Manhole, 60” dia. (16’-17.9’ depth) EACH 1 $ $
12 Manhole, 60” dia. (18’-19.9’ depth) EACH 2 $ $
13 Manhole, 60” dia. (20’-21.9’ depth) EACH 2 $ $
14 Manhole, 60” dia. (22’- 23.9’ depth) EACH 9 $ $
15 Manhole, 60” dia. (24’- 25.9' depth) EACH 5 $ $
16 Manhole, 60 dia. (26'-27.9’ depth) EACH 3 $ $
17 Manhole, 60” dia. (28’-29.9’ depth) EACH 1 $ $
18 Outside Drop Manhole, 60” dia. EACH 1 $ $
19 Steel Casing Pipe w/Carrier Pipe LFT 184 $ $
(Jack and Bore)
20 Junction Structure A0 LSUM 1 $ $
21 Over-Excavation of Poor Soils CYS 1,400 $ $
w/Granular Backfill (undistributed)

22 Erosion and Sediment Control LSUM 1 $ $
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ltem Estimated Bid Unit

No. Description Unit Quantity Price Bid Price
23 Final Clean-Up and Restoration LSUM 1 $ $
24 Maintenance of Traffic LSUM 1 $ $
25 Mobilization, Demobilization, Bonds LSUM 1 $ $
and Insurance
TOTAL UNIT PRICE BASE BID — PARTS A and B
Total Unit Price Base Bid (in figures) $
Total Unit Price Base Bid (in words)
Dollars

Bidder acknowledges that 1) each Bid Unit Price includes an amount considered by Bidder to be
adequate to cover Contractor’s overhead and profit for each separately identified item, and 2)
estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids,
and final payment for all unit price Bid items will be based on actual quantities, determined as
provided in the Contract Documents.

All other Work, shown and specified but not described under the unit price items herein,
necessary for a complete project shall be considered incidental. The cost for that incidental
Work shall be included in the cost of lump sum and unit price items herein.

MANDATORY DEDUCT ALTERNATE BID NO. 1

The undersigned proposes to perform all of the Work necessary to construct the interceptor
under Boden Road via open cut in lieu of Jack and Bore (Pay Item #19), including the furnishing
of all labor, materials, supplies, equipment, and other items in the Drawings and Specifications
for the following UNIT PRICE:

Item . , Estimated Bid Unit . ,
No. Description Unit Quantity Price Bid Price
MA-26  Open Cut across Boden Road LSUM 1 $ $
Total Mandatory Deduct Alternate Bid No. 1 Price (in figures) $
Total Mandatory Add Alternate Bid No. 1 Price (in words)

Dollars
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ARTICLE 6 - TIME OF COMPLETION

6.01 Bidder agrees that the Work will be substantially complete and will be completed and
ready for final payment in accordance with General Requirements on or before the dates
or within the number of calendar days indicated in the "Sample Form" Agreement.

6.02 Bidder accepts the provisions of the "Sample Form" Agreement as to liquidated
damages.

ARTICLE 7 - ATTACHMENTS TO THIS BID

7.01  With each copy of the Bidding Documents, a Bidder is furnished one separate unbound
copy of the Bid Attachment, and if requested by Bidder, the Bid Bond Form. The
unbound copy of the Bid Attachment is to be completed, signed, and submitted with the
following:

A. Bid Form (Indiana State Board of Accounts Form 96)
B. Bid Bond, bank money order, or certified check payable to the Owner in the amount of
not less than 5% of the Total Bid Price, or the properly completed and signed Bid Bond

form.

C. Evidence of authority to do business in the state of the Project; or a written covenant
to obtain such license prior to Notice-to-Proceed;

D. Financial Statement

E. Employee Drug Testing Plan mandated by IC 5-16-13-11 and that complies with IC 4-
13-18.

F. Drug Testing Plan Certification form
ARTICLE 8 - DEFINED TERMS

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the
Instructions to Bidders, the General Conditions, and the Supplementary Conditions.
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ARTICLE 9 - BID SUBMITTAL

BIDDER: [Indicate correct name of bidding entity]

By:
[Signature]

[Printed name]

(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture,

attach evidence of authority to sign.)

Attest:
[Signature]

[Printed name]

Title:

Submittal Date:

Address for giving notices:

Telephone Number:

Fax Number:

Contact Name and E-Mail Address:

Bidder's License No:
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I*i.!(; ‘ PENAL SUM FORM

ENGIN

BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

SURETY (Name, and Address of Principal Place of Business):

OWNER (Name and Address):

BID
Bid Due Date:
Description (Project Name— Include Location):

BOND
Bond Number:
Date:
Penal sum $

(Words) (Figures)
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Bid Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Note: Addresses are to be used for giving any required notice.
Provide execution by any additional parties, such as joint venturers, if necessary.

EJCDC® C-430, Bid Bond (Penal Sum Form). Published 2013.
Prepared by the Engineers Joint Contract Documents Committee.
00250-1




EJCDC= PENAL SUM FORM

NGINEERS JOINT C
DOCUMENTS COMM

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and
assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the
penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under the terms of this Bond
shall be Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents.

3. This obligation shall be null and void if:

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2 All Bids are rejected by Owner, or

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required
by Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable
promptness, identifying this Bond and the Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including
extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent.

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due
date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the
state in which the Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown
on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon
receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority
of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such
Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

EJCDC® C-430, Bid Bond (Penal Sum Form). Published 2013.
Prepared by the Engineers Joint Contract Documents Committee.
00250-2




DRUG TESTING PLAN CERTIFICATION

I, , the duly authorized representative of
(name of representative)

, certify under penalty of perjury that the

(name of firm)

Employee Drug Testing Plan submitted with this Bid complies with the requirements set forth in

IC 4-13-18.
NAME OF FIRM
By:
Printed Name:
Title:
STATE OF )
) SS:
COUNTY OF )

Before me, a Notary Public for said County and State personally appeared
, who acknowledged the truth of the statements in the
foregoing affidavit on this day of , 20

, Notary Public
Resident of County

My Commission Expires:

DRUG TESTING PLAN CERTIFICATION
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EICDCS

NOTICE OF AWARD

Date of Issuance:
Owner: Owner's Contract No.:
Engineer: Engineer's Project No.:
Project: Contract Name:
Bidder:
Bidder’s Address:
TO BIDDER:

You are notified that Owner has accepted your Bid dated [ ] for the

above Contract, and that you are the Successful Bidder and are awarded a Contract for:

[describe Work, alternates, or sections of Work awarded]

The Contract Price of the awarded Contract is: $ [note if subject to unit prices, or cost-plus]
[ ] unexecuted counterparts of the Agreement accompany this Notice of Award, and one copy of the

Contract Documents accompanies this Notice of Award, or has been transmitted or made available to
Bidder electronically. [revise if multiple copies accompany the Notice of Award]
|:| a set of the Drawings will be delivered separately from the other Contract Documents.

You must comply with the following conditions precedent within 15 days of the date of receipt of this Notice
of Award:

1. Deliver to Owner [ ]counterparts of the Agreement, fully executed by Bidder.

2. Deliver with the executed Agreement(s) the Contract security [e.g., performance and payment bonds]
and insurance documentation as specified in the Instructions to Bidders, Article 20, and General
Conditions, Articles 2 and 6.

3. Other conditions precedent (as applicable):

a. Enroll in and verify the work eligibility status of all its newly hired employees through the E-Verify
Program. Submit completed E-Verify Affidavit form to Owner.

b. Submit E-Verify case verification numbers for each individual required to be verified under IC 22-5-
1.7 that will be working on this project.

c. Submit completed Indiana Iran Investment Certification to Owner.

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default,
annul this Notice of Award, and declare your Bid security forfeited.

Within ten days after you comply with the above conditions, Owner will return to you one fully executed
counterpart of the Agreement, together with any additional copies of the Contract Documents as indicated in
Paragraph 2.02 of the General Conditions.

Owner:
Authorized Signature

By:
Title:

Copy: Engineer

EJCDC® C-510, Notice of Award.

Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
00310-1







EJCDC=

ENGINEERS JOINT CONTRACT

DOCUMENTS COMMITTEE PERFORMANCE BOND

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT
Effective Date of the Agreement:
Amount:

Description (name and location):

BOND
Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount:
Modifications to this Bond Form: [ | None [ | See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(seal) (seal)
Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party shall be considered plural where applicable.

EJCDC® C-610, Performance Bond
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
00320-1




1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors, and
assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

2.  If the Contractor performs the Construction Contract, the Surety
and the Contractor shall have no obligation under this Bond, except
when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract,
the Surety’s obligation under this Bond shall arise after:

3.1 The Owner first provides notice to the Contractor and
the Surety that the Owner is considering declaring a Contractor
Default. Such notice shall indicate whether the Owner is
requesting a conference among the Owner, Contractor, and
Surety to discuss the Contractor’s performance. If the Owner
does not request a conference, the Surety may, within five (5)
business days after receipt of the Owner’s notice, request such a
conference. If the Surety timely requests a conference, the
Owner shall attend. Unless the Owner agrees otherwise, any
conference requested under this Paragraph 3.1 shall be held
within ten (10) business days of the Surety’s receipt of the
Owner’s notice. If the Owner, the Contractor, and the Surety
agree, the Contractor shall be allowed a reasonable time to
perform the Construction Contract, but such an agreement shall
not waive the Owner’s right, if any, subsequently to declare a
Contractor Default;

3.2 The Owner declares a Contractor Default, terminates
the Construction Contract and notifies the Surety; and

3.3 The Owner has agreed to pay the Balance of the
Contract Price in accordance with the terms of the Construction
Contract to the Surety or to a contractor selected to perform the
Construction Contract.

4. Failure on the part of the Owner to comply with the notice
requirement in Paragraph 3.1 shall not constitute a failure to comply
with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety
demonstrates actual prejudice.

5.  When the Owner has satisfied the conditions of Paragraph 3, the
Surety shall promptly and at the Surety’s expense take one of the
following actions:

5.1 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Construction Contract;

5.2 Undertake to perform and complete the Construction
Contract itself, through its agents or independent contractors;

5.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract,

arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owners concurrence,
to be secured with performance and payment bonds executed
by a qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of
damages as described in Paragraph 7 in excess of the Balance of
the Contract Price incurred by the Owner as a result of the
Contractor Default; or

5.4 Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and with reasonable
promptness under the circumstances:

5.4.1 After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment
to the Owner; or

5.4.2 Deny liability in whole or in part and notify the
Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with
reasonable promptness, the Surety shall be deemed to be in default
on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to
enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment or the
Surety has denied liability, in whole or in part, without further notice
the Owner shall be entitled to enforce any remedy available to the
Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then
the responsibilities of the Surety to the Owner shall not be greater
than those of the Contractor under the Construction Contract, and
the responsibilities of the Owner to the Surety shall not be greater
than those of the Owner under the Construction Contract. Subject to
the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1 the responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;

7.2 additional legal, design professional, and delay costs
resulting from the Contractor’s Default, and resulting from the
actions or failure to act of the Surety under Paragraph 5; and

7.3 liquidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused by
delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the
Surety’s liability is limited to the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Construction
Contract, and the Balance of the Contract Price shall not be reduced
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or set off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, successors, and
assigns.

10. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

11. Any proceeding, legal or equitable, under this Bond may be
instituted in any court of competent jurisdiction in the location in
which the work or part of the work is located and shall be instituted
within two years after a declaration of Contractor Default or within
two years after the Contractor ceased working or within two years
after the Surety refuses or fails to perform its obligations under this
Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum periods of limitations
available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

12. Notice to the Surety, the Owner, or the Contractor shall be
mailed or delivered to the address shown on the page on which their
signature appears.

13. When this Bond has been furnished to comply with a statutory
or other legal requirement in the location where the construction was
to be performed, any provision in this Bond conflicting with said
statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished, the intent
is that this Bond shall be construed as a statutory bond and not as a
common law bond.

14. Definitions

14.1 Balance of the Contract Price: The total amount
payable by the Owner to the Contractor under the Construction

Contract after all proper adjustments have been made including
allowance for the Contractor for any amounts received or to be
received by the Owner in settlement of insurance or other claims
for damages to which the Contractor is entitled, reduced by all
valid and proper payments made to or on behalf of the
Contractor under the Construction Contract.

14.2 Construction Contract: The agreement between the
Owner and Contractor identified on the cover page, including all
Contract Documents and changes made to the agreement and
the Contract Documents.

14.3 Contractor Default: Failure of the Contractor, which
has not been remedied or waived, to perform or otherwise to
comply with a material term of the Construction Contract.

14.4 Owner Default: Failure of the Owner, which has not
been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or
comply with the other material terms of the Construction
Contract.

14.5 Contract Documents: All the documents that comprise
the agreement between the Owner and Contractor.

15. If this Bond is issued for an agreement between a contractor and
subcontractor, the term Contractor in this Bond shall be deemed to
be Subcontractor and the term Owner shall be deemed to be
Contractor.

16. Modifications to this Bond are as follows:
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EJCDC=

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

PAYMENT BOND

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT

Effective Date of the Agreement:
Amount:
Description (name and location):

BOND

Bond Number:

Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount:

Modifications to this Bond Form: |:| None |:| See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(seal) (seal)
Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to Contractor, Surety, Owner, or
other party shall be considered plural where applicable.

EJCDC® C-615, Payment Bond
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The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials, and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference, subject to the following
terms.

If the Contractor promptly makes payment of all sums due
to Claimants, and defends, indemnifies, and holds
harmless the Owner from claims, demands, liens, or suits
by any person or entity seeking payment for labor,
materials, or equipment furnished for use in the
performance of the Construction Contract, then the Surety
and the Contractor shall have no obligation under this
Bond.

If there is no Owner Default under the Construction
Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified the
Contractor and the Surety (at the address described in
Paragraph 13) of claims, demands, liens, or suits against
the Owner or the Owner’s property by any person or
entity seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction
Contract, and tendered defense of such claims, demands,
liens, or suits to the Contractor and the Surety.

When the Owner has satisfied the conditions in Paragraph
3, the Surety shall promptly and at the Surety’s expense
defend, indemnify, and hold harmless the Owner against a
duly tendered claim, demand, lien, or suit.

The Surety’s obligations to a Claimant under this Bond
shall arise after the following:

5.1 Claimants who do not have a direct contract with
the Contractor,

5.1.1 have furnished a written notice of non-
payment to the Contractor, stating with
substantial accuracy the amount claimed
and the name of the party to whom the
materials were, or equipment was,
furnished or supplied or for whom the
labor was done or performed, within
ninety (90) days after having last
performed labor or last furnished
materials or equipment included in the
Claim; and

5.1.2  have sent a Claim to the Surety (at the
address described in Paragraph 13).

5.2 Claimants who are employed by or have a direct
contract with the Contractor have sent a Claim to
the Surety (at the address described in Paragraph
13).

10.

If a notice of non-payment required by Paragraph 5.1.1 is
given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of
non-payment under Paragraph 5.1.1.

When a Claimant has satisfied the conditions of Paragraph
5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following
actions:

7.1 Send an answer to the Claimant, with a copy to the
Owner, within sixty (60) days after receipt of the
Claim, stating the amounts that are undisputed and
the basis for challenging any amounts that are
disputed; and

7.2 Pay or arrange for payment of any undisputed
amounts.

7.3 The Surety’s failure to discharge its obligations
under Paragraph 7.1 or 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or
Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the
Surety and Claimant have reached agreement. If,
however, the Surety fails to discharge its
obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable
attorney’s fees the Claimant incurs thereafter to
recover any sums found to be due and owing to
the Claimant.

The Surety’s total obligation shall not exceed the amount
of this Bond, plus the amount of reasonable attorney’s
fees provided under Paragraph 7.3, and the amount of this
Bond shall be credited for any payments made in good
faith by the Surety.

Amounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any,
under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated
to satisfy obligations of the Contractor and Surety under
this Bond, subject to the Owner’s priority to use the funds
for the completion of the work.

The Surety shall not be liable to the Owner, Claimants, or
others for obligations of the Contractor that are unrelated
to the Construction Contract. The Owner shall not be
liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this Bond
no obligation to make payments to or give notice on
behalf of Claimants, or otherwise have any obligations to
Claimants under this Bond.
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11.

12.

13.

14.

15.

16.

The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

No suit or action shall be commenced by a Claimant under
this Bond other than in a court of competent jurisdiction in
the state in which the project that is the subject of the
Construction Contract is located or after the expiration of
one year from the date (1) on which the Claimant sent a
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or
(2) on which the last labor or service was performed by
anyone or the last materials or equipment were furnished
by anyone under the Construction Contract, whichever of
(1) or (2) first occurs. If the provisions of this paragraph
are void or prohibited by law, the minimum period of
limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

Notice and Claims to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the address
shown on the page on which their signature appears.
Actual receipt of notice or Claims, however accomplished,
shall be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in
this Bond conflicting with said statutory or legal
requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. When
so furnished, the intent is that this Bond shall be construed
as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

Definitions

16.1 Claim: A written statement by the Claimant
including at a minimum:

1. The name of the Claimant;

2.  The name of the person for whom the labor
was done, or materials or equipment
furnished;

3. A copy of the agreement or purchase order
pursuant to which labor, materials, or
equipment was furnished for use in the
performance of the Construction Contract;

4. A brief description of the labor, materials, or
equipment furnished;

5. The date on which the Claimant Ilast
performed labor or last furnished materials or
equipment for use in the performance of the
Construction Contract;

17.

6. The total amount earned by the Claimant for
labor, materials, or equipment furnished as of
the date of the Claim;

7. The total amount of previous payments
received by the Claimant; and

8. The total amount due and unpaid to the
Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2 Claimant: An individual or entity having a direct
contract with the Contractor or with a
subcontractor of the Contractor to furnish labor,
materials, or equipment for use in the performance
of the Construction Contract. The term Claimant
also includes any individual or entity that has
rightfully asserted a claim under an applicable
mechanic’s lien or similar statute against the real
property upon which the Project is located. The
intent of this Bond shall be to include without
limitation in the terms of “labor, materials, or
equipment” that part of the water, gas, power,
light, heat, oil, gasoline, telephone service, or
rental equipment used in the Construction
Contract, architectural and engineering services
required for performance of the work of the
Contractor and the Contractor’s subcontractors,
and all other items for which a mechanic’s lien may
be asserted in the jurisdiction where the labor,
materials, or equipment were furnished.

16.3 Construction Contract: The agreement between
the Owner and Contractor identified on the cover
page, including all Contract Documents and all
changes made to the agreement and the Contract
Documents.

16.4 Owner Default: Failure of the Owner, which has
not been remedied or waived, to pay the
Contractor as required under the Construction
Contract or to perform and complete or comply
with the other material terms of the Construction
Contract.

16.5 Contract Documents: All the documents that
comprise the agreement between the Owner and
Contractor.

If this Bond is issued for an agreement between a
contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term
Owner shall be deemed to be Contractor.

18. Modifications to this Bond are as follows:
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MAINTENANCE BOND
HAMILTON SOUTHEASTERN UTILITIES, INC.

Instructions:

Successful Bidder must use this form or other form containing the same material conditions and
provisions as approved in advance by Engineer.

Date of Bond must not be prior to date of Contract. If Contractor is a Partnership, all partners
should execute bond.

Surety company executing this bond shall appear on the most current list of "Surety Companies
Acceptable on Federal Bonds," as specified in the U.S. Treasury Department Circular 570, as
amended, and be authorized to transact business in the State of Indiana.

KNOW ALL MEN BY THESE PRESENTS: that

"Contractor"

and

"Surety": [name]
[address]

a corporation chartered and existing under the laws of the State of
, and authorized to do business in the State of Indiana,

are held and firmly bound unto Hamilton Southeastern Utilities, Inc. hereinafter called OWNER, in
the penal sum of

Dollars, ($ ) in lawful money of the United States, for the
payment of which sum well and truly to be made, together with interest at the maximum legal rate
from date of demand and any attorney fees and court costs incurred by Obligee to enforce this
instrument, we bind ourselves, successors, and assigns, jointly and severally, firmly by these
presents.

WHEREAS, the Contractor has entered into a certain Agreement with the OWNER, dated as of the

day of , 20, by which Contractor has agreed to perform and
furnish certain work for or in furtherance of construction of public improvements described
generally as , which Agreement, and the "Contract

Documents" as referred to therein, are hereby incorporated herein by reference;

WHEREAS, the Contractor has installed and completed and met all improvements, installations
and requirements applicable to the above described work, but said improvements and installations
have not yet been accepted for public maintenance; and

WHEREAS, the Owner requires a guarantee from the Contractor against defective materials and
workmanship in connection with such maintenances.

WAYNE TOWNSHIP SANITARY SEWER INTERCEPTOR - PHASE | MAINTENANCE BOND
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NOW, THEREFORE, Contractor warrants the workmanship and all materials used in the
construction, installation and completion of said Work, to be of good quality and completed in a
workmanlike manner in accordance with the Agreement and Contract Documents and all laws,
ordinances, rules, standards and regulations applicable to said Work;

FURTHERMORE, the conditions of the Surety's obligation hereunder are such that if Contractor at
his own expense, for a period of three years after said Work, improvements and installations are
accepted for public maintenance by the Owner, shall make all repairs or replacements thereto
which may become necessary by reason of improper or defective workmanship or materials, or
any failure thereof to conform to the provisions of the Agreement or Contract Documents, then
Surety's obligation is to be null and void; otherwise such obligation shall remain in full force and
effect. Any repairs or replacements made under this Bond shall in like manner be subject to the
terms and conditions hereof.

Contractor and Surety covenant that all action required by law to be taken by them to authorize the
execution and delivery of this bond have been previously been taken, that the officers whose
signatures appear below have been fully empowered to execute and deliver this instrument and
that once executed and delivered, it shall represent the lawful and binding obligation of the parties.

IN WITNESS WHEREOF, this instrument is executed in duplicate counterparts, each one of which

shall be deemed an original, this the day of , 20
CONTRACTOR:
By:

[signature] [printed name]
ATTEST:

, Secretary

[signature]
SURETY:
By: , Attorney-in-Fact

[signature]
[printed name] [address]
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"SAMPLE FORM"

AGREEMENT

THIS AGREEMENT is dated this day of , 20

and between ("Owner") and

("Contractor").

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as
follows:
owner

ARTICLE 1 - WORK

1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents.
The Work is generally described as follows:

WAYNE TOWNSHIP SANITARY SEWER INTERCEPTOR - PHASE |

ARTICLE 2 - ENGINEER

2.01  The Project has been designed by Wessler Engineering, Inc. The Owner has retained the
following firms to act as Owner’s representative, assume all duties and responsibilities of
Engineer, and have the rights and authority assigned to Engineer in the Contract
Documents in connection with the completion of the Work in accordance with the Contract
Documents.

Engineer (Design): Wessler Engineering, Inc.

Engineer (Construction): Wessler Engineering, Inc.

Resident Project Representative: SAMCO, Inc.
ARTICLE 3 - CONTRACT TIMES

3.01  All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.

3.02 The Work, should Parts A and B be performed in continuum, will be substantially completed
within 270 days after the date when the Contract Times commence to run, and completed
and ready for final payment in accordance with the General Requirements within 360 days
after the date when the Contract Times commence to run. Material supply shortages or
delays identified prior to construction can be considered for revisions or extensions to the
contract dates stated above.
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3.03 Liquidated Damages

A. Contractor and Owner recognize that time is of the essence of this Agreement and that
Owner will suffer financial and other losses if the Work is not completed within the times
specified in Paragraph 3.02 above, plus any extensions thereof allowed in accordance
with the Contract Documents. The parties also recognize the delays, expense, and
difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered
by Owner if the Work is not completed on time. Accordingly, instead of requiring any
such proof, Owner and Contractor agree that as liquidated damages for delay (but not
as a penalty), the Owner, in the form of a Change Order, shall deduct from the monies
due the Contractor $1,400.00 for each calendar day that expires after the time specified
in Paragraph 3.02 for Substantial Completion until the Work is substantially complete.
After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the
remaining Work within the Contract Time or any proper extension thereof granted by
Owner, the Owner, in the form of a Change Order, shall deduct from the monies due the
Contractor $1,400.00 for each day that expires after the time specified in Paragraph 3.02
for completion and readiness for final payment until the Work is completed and ready
for final payment.

ARTICLE 4 - CONTRACT PRICE

4.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents an amount in current funds as follows:

($ )
(words) (figure)

For all Work, at the prices stated in Contractor’s Bid, assuming Parts A and B completed in
continuum.

The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are
based on estimated quantities. Estimated quantities are not guaranteed, and Engineer will
determinate the actual quantities and classifications of Unit Price Work performed by the
Contractor.

ARTICLE 5 - PAYMENT PROCEDURES
5.01 Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Part 2 of the
General Requirements. Applications for Payment will be processed by Engineer as
provided in the General Requirements.

5.02 Progress Payments; Retainage

A. Owner shall make progress payments on account of the Contract Price on the basis of
Contractor’s Applications for Payment as recommended by Engineer on a monthly basis
during performance of the Work as provided in Paragraph 5.02.A.1 below. All such
payments will be measured by the schedule of values established as provided in the
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General Requirements (and in the case of Unit Price Work based on the number of units
completed) or, in the event there is no schedule of values, as provided elsewhere in the
Contract Documents.

1. Prior to Substantial Completion, progress payments will be made in an amount equal
to the percentage indicated below but, in each case, less the aggregate of payments
previously made and less such amounts as Owner may withhold, including but not
limited to liquidated damages, in accordance with the Contract Documents.

2. The Owner shall withhold five percent (5%) of the dollar value for all Work for the
project. The retainage to be withheld will be either five percent (5%) of all Work
satisfactorily completed until. When the Work is substantially complete (operational
or beneficial occupancy), the retained amount may be reduced below five percent
(5%) to only that amount necessary to assure completion. On completion and
acceptance on a part of the Work on which the price is stated separately in the
Contract Documents, payment may be made in full, including retained percentages,
less authorized deductions.

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total
payments to Contractor to one hundred percent (100%) of the Work completed, less
such amounts set off by Owner, and less two hundred percent (200%) of Engineer’s
estimate of the value of Work to be completed or corrected as shown on the punch list
of items to be completed or corrected prior to final payment.

5.03 Final Payment

A. Upon final completion and acceptance of the Work in accordance with the General
Requirements, Owner shall pay the remainder of the Contract Price as recommended
by Engineer as provided in said Paragraph.

ARTICLE 6 - CONTRACTOR’S REPRESENTATIONS

6.01 In order to induce Owner to enter into this Contract, Contractor makes the following
representations:

A. Contractor has examined and carefully studied the Contract Documents and any data
and reference items identified in the Contract Documents.

B. Contractor has visited the Site, conducted a thorough, alert visual examination of the
Site and adjacent areas, and become familiar with and is satisfied as to the general,
local, and Site conditions that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect
cost, progress, and performance of the Work.

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or adjacent to the Site and all drawings of physical conditions relating to
existing surface or subsurface structures at the Site, especially with respect to Technical
Data in such reports and drawings, and (2) reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site, especially with respect to
Technical Data in such reports and drawings.
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E. Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information
and observations obtained from visits to the Site; the Contract Documents; and the Site-
related reports and drawings identified in the Contract Documents, with respect to the
effect of such information, observations, and documents on (1) the cost, progress, and
performance of the Work; (2)the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor; and (3) Contractor’'s safety
precautions and programs.

F. Based on the information and observations referred to in the preceding paragraph,
Contractor agrees that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price,
within the Contract Times, and in accordance with the other terms and conditions of the
Contract.

G. Contractor is aware of the general nature of Work to be performed by Owner and others
at the Site that relates to the Work as indicated in the Contract Documents.

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the
written resolution thereof by Engineer is acceptable to Contractor.

I.  The Contract Documents are generally sufficient to indicate and convey understanding
of all terms and conditions for performance and furnishing of the Work.

J. Contractor’s entry into this Contract constitutes an incontrovertible representation by
Contractor that without exception all prices in the Agreement are premised upon
performing and furnishing the Work required by the Contract Documents.

ARTICLE 7 —- CONTRACT DOCUMENTS
7.01 Contents

A. The Contract Documents consist of the following:
1. Contractor's Bid
2. Bid Bond
3. Drug Testing Plan Certification
4. Agreement
5. E-Verify Affidavit
6. Performance Bond
7. Payment Bond
8. Maintenance Bond
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9. General Requirements
10. Specifications as contained in Project Manual dated January 2023.

11. Drawings consisting of 20 sheets dated January 2023.

12. Addenda
a. No.  dated
b. No.  dated
c. No.  dated
d. No.  dated

13. The following which may be delivered or issued on or after the Effective Date of the
Agreement and are not attached hereto:

a. Notice to Proceed
b. Change Order(s).
c. Certificate of Substantial Completion
B. There are no Contract Documents other than those listed above in this Article 7.

C. The Contract Documents may only be amended, modified, or supplemented as provided
in the General Requirements.

ARTICLE 8 — MISCELLANEOUS
8.01 Terms

A. Terms used in this Agreement will have the meanings stated in the General
Requirements.

8.02 Assignment of Contract

A. No assignment by a party hereto of any rights under or interests in the Contract will be
binding on another party hereto without the written consent of the party sought to be
bound; and, specifically but without limitation, money that may become due and money
that is due may not be assigned without such consent (except to the extent that the
effect of this restriction may be limited by law), and unless specifically stated to the
contrary in any written consent to an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under the Contract Documents.

8.03 Successors and Assigns

A. Owner and Contractor each binds itself, its successors, assigns, and legal
representatives to the other party hereto, its successors, assigns, and legal
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representatives in respect to all covenants, agreements, and obligations contained in
the Contract Documents.

8.04 Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under
any Law or Regulation shall be deemed stricken, and all remaining provisions shall
continue to be valid and binding upon Owner and Contractor, who agree that the
Contract Documents shall be reformed to replace such stricken provision or part thereof
with a valid and enforceable provision that comes as close as possible to expressing the
intention of the stricken provision.

8.05 Contractor’s Certifications

A. Contractor certifies that is has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this
Paragraph 8.05:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value likely to influence the action of a public official in the bidding process or in
the Contract execution;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or
(c) to deprive Owner of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more
Bidders, with or without the knowledge of Owner, a purpose of which is to establish
Bid prices at artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. This Agreement
may be executed in counterparts, each of which shall be deemed to be an original, and all such
counterparts together shall constitute one and the same Agreement. An electronic, telecopied, or
facsimile signature shall be equivalent to and as binding as an original signature.

This Agreement will be effective on (which is the Effective Date of the Agreement).

OWNER: CONTRACTOR:
By: By:
Title: Title:
[CORPORATE SEAL] [CORPORATE SEAL]
Attest: Attest:
Title: Title:

Address for giving notices:

Address for giving notices:

WAYNE TOWNSHIP SANITARY SEWER INTERCEPTOR — PHASE |

HAMILTON SOUTHEASTERN UTILITIES
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License No.:

(Where applicable)

(If Contractor is a corporation or a
partnership or a joint venture, attach
evidence of authority to sign.)
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E-Verify Affidavit

Pursuant to Indiana Code 22-5-1.7-11, the Contractor entering into a contract with the Owner is
required to enroll in and verify the work eligibility status of all its newly hired employees
through the E-Verify program. The Contractor is not required to verify the work eligibility status
of all its newly hired employees through the E-Verify program if the E-Verify program no longer
exists.

The undersigned, on behalf of the Contractor, being first duly sworn, deposes and states that
the Contractor does not knowingly employ an unauthorized alien. The undersigned further
affirms that, prior to entering into its contract with the Owner, the undersigned Contractor
will enroll in and agrees to verify the work eligibility status of all its new hired employees
through the E-Verify program.

(Contractor)

By (Written Signature)

(Printed Name)

(Title)

Important — Notary Signature and Seal Required in the Space Below

STATE OF
SS:
COUNTY OF
Subscribed and sworn to before me this day of ,
20
My commission expires: (Signed)
Residing in County, State of

E-VERIFY AFFIDAVIT
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NOTICE TO PROCEED

Owner: Owner's Contract No.:
Contractor: Contractor’s Project No.:
Engineer: Engineer's Project No.:
Project: Contract Name:

Effective Date of Contract:

TO CONTRACTOR:

Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to run on
[ ,20__]. [see Paragraph 4.01 of the General Conditions]

On that date, Contractor shall start performing its obligations under the Contract Documents. No Work shall be
done at the Site prior to such date. In accordance with the Agreement, [the date of Substantial Completion is
, and the date of readiness for final payment is ] or [the
number of days to achieve Substantial Completion is , and the number of days to achieve
readiness for final payment is 1.

Before starting any Work at the Site, Contractor must comply with the following:
[Note any access limitations, security procedures, or other restrictions]

Owner:

Authorized Signature
By:

Title:
Date Issued:

Copy: Engineer

EJCDC’ C-550, Notice to Proceed.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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FTM NO. 000
WESSLER ENGINEERING, INC.
WAYNE TOWNSHIP SANITARY SEWER INTERCEPTOR - PHASE |
FIELD TRANSMITTAL MEMORANDUM

CONTRACTOR MONTH DAY | YEAR

SUBJECT:

REFERENCE:

cc: Owner Wessler Project Manager
SAMCO RPR Wessler File

WESSLER ENGINEERING, INC.
By

Name:
Title:
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Change Order No.

Date of Issuance:

Owner:
Contractor:
Engineer:
Project:

Effective Date:

Owner's Contract No.:
Contractor’s Project No.:
Engineer's Project No.:
Contract Name:

The Contract is modified as follows upon execution of this Change Order:

Description:

Attachments: [List documents supporting change]

CHANGE IN CONTRACT PRICE

Original Contract Price:

$

CHANGE IN CONTRACT TIMES
[note changes in Milestones if applicable]
Original Contract Times:
Substantial Completion:

Ready for Final Payment:

days or dates

[Increase] [Decrease] from previously approved Change
Orders No. __ toNo. __:

$

[Increase] [Decrease] from previously approved Change
Orders No. __ toNo.___:
Substantial Completion:

Ready for Final Payment:

days

Contract Price prior to this Change Order:

S

Contract Times prior to this Change Order:
Substantial Completion:

Ready for Final Payment:

days or dates

[Increase] [Decrease] of this Change Order:

S

[Increase] [Decrease] of this Change Order:
Substantial Completion:

Ready for Final Payment:

days or dates

Contract Price incorporating this Change Order:

Contract Times with all approved Change Orders:
Substantial Completion:

S Ready for Final Payment:
days or dates
RECOMMENDED: ACCEPTED: ACCEPTED:
By: By: By:
Engineer (if required) Owner (Authorized Signature) Contractor (Authorized Signature)
Title: Title Title
Date: Date Date

Approved by Funding Agency (if
applicable)

By:

Date:

Title:

EJCDC’® C-941, Change Order.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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CERTIFICATE OF SUBSTANTIAL COMPLETION

Owner: Owner's Contract No.:
Contractor: Contractor’s Project No.:
Engineer: Engineer's Project No.:
Project: Contract Name:

This [preliminary] [final] Certificate of Substantial Completion applies to:

[] Allwork [ ] The following specified portions of the Work:

Date of Substantial Completion

The Work to which this Certificate applies has been inspected by authorized representatives of Owner, Contractor, and
Engineer, and found to be substantially complete. The Date of Substantial Completion of the Work or portion thereof
designated above is hereby established, subject to the provisions of the Contract pertaining to Substantial Completion.
The date of Substantial Completion in the final Certificate of Substantial Completion marks the commencement of the
contractual correction period and applicable warranties required by the Contract.

A punch list of items to be completed or corrected is attached to this Certificate. This list may not be all-inclusive, and
the failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in
accordance with the Contract.

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat, utilities,
insurance, and warranties upon Owner's use or occupancy of the Work shall be as provided in the Contract, except as
amended as follows: [Note: Amendments of contractual responsibilities recorded in this Certificate should be the product
of mutual agreement of Owner and Contractor; see Paragraph 15.03.D of the General Conditions.]

Amendments to Owner's
responsibilities: [ ] None

[ ]As follows

Amendments to
Contractor's responsibilities: [ _| None

[ ]As follows:
The following documents are attached to and made a part of this Certificate: [punch list; others]

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents, nor is it a
release of Contractor's obligation to complete the Work in accordance with the Contract.

EXECUTED BY ENGINEER: RECEIVED: RECEIVED:
By: By: By:
(Authorized signature) Owner (Authorized Signature) Contractor (Authorized Signature)
Title: Title: Title:
Date: Date: Date:

EJCDC’® C-625, Certificate of Substantial Completion.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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EXHIBIT A"

DUTIES, RESPONSIBILITIES AND
LIMITATIONS OF AUTHORITY OF
RESIDENT PROJECT
REPRESENTATIVE

Prepared by

ENGINEERS'JOINT CONTRACT DOCUMENTS COMMITTEE

and

Issued and Published Jointly by

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE
A practice division of the
NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS
and by
AMERICAN CONSULTING ENGINEERS COUNCIL
and by

AMERICAN SOCIETY OF CIVIL ENGINEERS
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A LISTING OF THE DUTIES, RESPONSIBILITIES AND
LIMITATIONS OF AUTHORITY OF THE RESIDENT PROJECT
REPRESENTATIVE**

**unless otherwise noted

ENGINEER shall furnish a Resident Project Representative (RPR), assistants
and other field staff to assist ENGINEER in observing performance of the Work
of the CONTRACTOR.

Through more extensive on-site observations of the Work in progress and field
checks of materials and equipment by the RPR and assistants, ENGINEER shall
endeavor to provide further protection for OWNER against defects and
deficiencies in the Work; but, the furnishing of such services will not make
ENGINEER responsible for or give ENGINEER control over construction means,
methods, techniques, sequences or procedures or for safety precautions or
programs, or responsibility for CONTRACTOR's failure to perform the Work in
accordance with the Contract Documents.

The duties and responsibilities of the RPR are limited to those of ENGINEER in
ENGINEER's agreement with the OWNER and in the construction Contract
Documents, and are further limited and described as follows:

A. General

RPR will be ENGINEER's employee or agent at the Site, will act as directed
by and under the supervision of ENGINEER, and will confer with ENGINEER
regarding RPR's actions. RPR's dealings in matters pertaining to the Work in
general shall be with ENGINEER and CONTRACTOR. RPR's dealings with
Subcontractors shall be through or with the full knowledge and approval of
CONTRACTOR.

B. Duties and Responsibilities of RPR

1. Schedules — Review the Progress Schedule, Schedule of Shop Drawing
and Sample submittals, and Schedule of Values prepared by
CONTRACTOR and consult with ENGINEER concerning acceptability.

2. Conferences and Meetings — Attend meetings with CONTRACTOR, such
as preconstruction conferences, progress meetings, job conferences and
other project related meetings and prepare and circulate copies of minutes
thereof.

DUTIES, RESPONSIBILITIES, LIMITATIONS OF RPR
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3. Liaison —

a. Serve as ENGINEER's liaison with CONTRACTOR; working principally
through CONTRACTOR's authorized representative and assist in
providing information regarding the intent of the Contract Documents.

b. Assist ENGINEER in serving as OWNER's liaison with CONTRACTOR
when CONTRACTOR's operations affect OWNER's on-Site
operations.

c. Assist in obtaining from OWNER additional details or information,
when required for proper execution of the Work.

4. Interpretation of Contract Documents —
Report to ENGINEER when clarifications and interpretations of the
Contract Documents are needed and transmit to CONTRACTOR
clarifications and interpretations as issued by ENGINEER.

5. Shop Drawings and Samples —
a. Record date of receipt of Samples and approved Shop Drawings.
b. Receive samples, which are furnished at the Site by CONTRACTOR,
and notify ENGINEER of availability of Samples for examination.

6. Modifications —
Consider and evaluate CONTRACTOR'S suggestions for modifications in
Drawings or Specifications and report such suggestions, together with
RPR's recommendations, to ENGINEER. Transmit to CONTRACTOR in
writing decisions as issued by ENGINEER.

7. Review of Work, Rejection of Defective Work —

a. Conduct on-site observations of CONTRACTOR's Work in progress to
assist ENGINEER in determining if the Work is in general proceeding
in accordance with the Contract Documents.

b. Report to ENGINEER whenever RPR believes that any part of
CONRACTOR's work in progress will not produce a completed Project
that conforms generally to the Contract Documents or will imperil the
integrity of the design concept of the completed Project as a
functioning whole as indicated in the Contract Documents, or has been
damaged, or does not meet the requirements of any inspection, test or
approval required to be made; and advise ENGINEER of that part of
work in progress that RPR believes should be corrected or rejected or
should be uncovered for observation, or requires special testing,
inspection or approval.

8. Inspections, Tests, and System Startups-

a. Verify that tests, equipment and systems startups and operating and
maintenance training are conducted in the presence of appropriate
OWNER's personnel, and that CONTRACTOR maintains adequate
records thereof.

DUTIES, RESPONSIBILITIES, LIMITATIONS OF RPR
00530-2



b. Observe, record and report to ENGINEER appropriate details relative
to the test procedures and systems startups.

9. Records —

a. Record names, addresses, fax numbers, e-mail addresses, web site
locations, and telephone numbers of all CONTRACTORS,
Subcontractors and major Suppliers of materials and equipment.

b. Maintain records for use in preparing Project documentation.

10.Reports -

11.

12.

13.

a. Furnish to ENGINEER periodic reports as required of progress of the
Work and of CONTRACTOR's compliance with the progress schedule
and schedule of Shop Drawings and Sample submittals.

b. Draft and recommend to ENGINEER proposed Change Orders, Work
Change Directives, and Field Orders. Obtain backup material from
CONTRACTOR.

c. Immediately notify ENGINEER of the occurrence of any Site accidents,
emergencies, acts of God endangering the Work, damage to property
by fire or other causes, or the discovery of any Hazardous
Environmental Condition.

Payment Requests —

Review Applications for Payment with CONTRACTOR for compliance with
the established procedure for their submission and forward with
recommendations to ENGINEER, noting particularly the relationship of the
payment requested to the Schedule of Values, Work completed, and
materials and equipment delivered at the Site but not incorporated in the
Work.

Certificates, Maintenance and Operation Manuals —

During the course of the Work, verify that certificates, maintenance and
operation manuals and other data required by the Specifications to be
assembled and furnished by CONTRACTOR are applicable to the items
actually installed and in accordance with Contract Documents, and have
these documents delivered to ENGINEER for review and forwarding to
OWNER prior to payment for that part of the Work.

Completion —

a. Participate in a Substantial Completion inspection, assist in the
determination of Substantial Completion and the preparation of lists of
items to be completed or corrected.

b. Participate in a final inspection in the company of ENGINEER,
OWNER, and CONTRACTOR and prepare a final list of items to be
completed and deficiencies to be remedied.

DUTIES, RESPONSIBILITIES, LIMITATIONS OF RPR
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c. Observe whether all items on final list have been completed or
corrected and make recommendations to ENGINEER concerning
acceptance and issuance of the Notice of Acceptability of the Work.

C. Limitations of Authority
Resident Project Representative shall not:

1. Authorize any deviation from the Contract Documents or substitution of
materials or equipment (including "or-equal” items).

2. Exceed limitations of ENGINEER's authority as set forth in the Contract
Documents.

3. Undertake any of the responsibilties of CONTRACTOR,
Subcontractors, Suppliers, or CONTRACTOR's superintendent.

4. Advise on, issue directions relative to, or assume control over any
aspect of the means, methods, techniques, sequences or procedures
of CONTRACTOR's work unless such advice or directions are
specifically required by the Contract Documents.

5. Advise on, issue directions regarding, or assume control over safety
practices, precautions, and programs in connection with the activites or
operations of OWNER or CONTRACTOR.

6. Participate in specialized field or laboratory tests or inspections
conducted off-site by others except as specifically authorized by
ENGINEER.

7. Accept Shop Drawing or Sample submittals from anyone other than
CONTRACTOR.

8. Authorize OWNER to occupy the Project in whole or in part.

DUTIES, RESPONSIBILITIES, LIMITATIONS OF RPR
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SECTION 00 — GENERAL REQUIREMENTS

PART 1 - GENERAL OVERVIEW

1.01

Definitions

For the purposes of these Gravity Sanitary Sewer Specifications (“Specifications”), the
following definitions shall apply:

A. “HSE” shall mean Hamilton Southeastern Ultilities, Inc., the public utility that

provides sanitary sewer service in the Project (as hereafter defined) area. HSE’s
address is 11901 Lakeside Drive, Fishers, Indiana 46038, and HSE’s phone
number is (317)577-2300.

. “Engineer” shall mean the engineer for HSE, which is Sanitary Management &

Engineering Company, Inc. (“SAMCO”) or SAMCOQO’s engineers. SAMCO’s
inspector shall be Engineer’s representative during construction of the Project.
SAMCOQO’s address is 11905 Lakeside Drive, Fishers, Indiana 46038, and
SAMCO'’s phone number is (317)577-1150.

. “Subscriber” shall mean those signatories identified as Subscribers under a

Special Contract for extension of Sewer Mains and Facilities with HSE through
which the Project is being undertaken. Subscriber is generally the Owner under a
construction contract. This definition is intended to include all employees and/or
agents acting in the interest of Subscriber.

. "Contractor" shall mean any construction contractor approved by HSE to construct,

install, maintain, repair, and remove public or Private sanitary sewer facilities within
the HSE service area. This definition is intended to include all employees, sub-
contractors and/or agents acting for or on behalf of Contractor's company.

. "Design Engineer" shall mean the engineer sealing the Construction Plans, as

opposed to Engineer for HSE who is also defined under these Specifications. This
definition is intended to include all employees, sub-contractors and/or agents
acting for or on behalf of Design Engineer's company.

. "Project" shall mean any sanitary sewer facilities constructed under a distinct set

of contract documents and shall include all work necessary for the Complete (as
hereafter defined) and operable installation of all sanitary sewer infrastructure and
appurtenances in conformity with the HSE approved Construction Plans and the
standards, specifications, and details of HSE.

. “Sanitary Sewer Facilities” shall mean any pipes, manholes, flow

monitoring/metering manholes, clean-outs, grease traps, grit traps, oil/water
separators, neutralization tanks, wyes, laterals, and any other appurtenances
which convey or process sanitary sewage.

. "Conveyed", with regards to sanitary sewer facilities, means Projects for which

HSE has received title.
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1.02

1.03

1.04

1.05

"Private", with regards to Projects, shall mean Projects from which sewage flows
into HSE's sanitary sewer facilities, but for which title for the sanitary sewer
facilities is not to be Conveyed to HSE.

“Completed", with regards to Projects, shall mean any Projects which are
acceptably constructed, tested, and through which customer service has been
authorized by HSE, but for which HSE has not received title. All applicable fees
must be paid to HSE prior to a Project being deemed Completed.

” Construction Plans" shall mean primary plats, secondary plats, sets of
construction drawings, architectural plans, shop drawings, landscaping plans,
record drawings, easements, deeds, covenants and restrictions, and any other
documentation to be submitted under these Specifications and HSE's "Design
Specifications for Sanitary Sewer facilities". Construction Plans must meet the
applicable standards in effect at the time documents are submitted.

Purpose

A

The purpose of these Specifications is to define the standards for engineering
design, construction specifications and construction practices related to the Project
which will allow for the orderly and proper installation of sanitary sewer facilities
constructed within HSE'’s service area.

Applicability

A

These Specifications are applicable for all Public and Private sanitary sewer
facilities which will be connected to HSE's sanitary sewer system. This includes
Private Projects which will not initially be connected to HSE’s sanitary sewer
system but at some future date may be connected to the system.

Liability and Costs for Project

A

No direction, field directive or other instruction contemplated by these
Specifications and/or conducted by others shall accrue any liability, charge, or cost
to HSE, Engineer or Engineer's inspectors.

Standards, Specifications and Details

A

HSE's Gravity Sanitary Sewer Details sheet, Lift Station and Force Main Details
sheet, Lift Station and Force Main Specifications sheets, Standards for Design and
Construction of Laterals, Rules and Regulations, Master Plan, and Design
Specifications for Sanitary Sewer Facilities are integral parts of these
Specifications. Contractor should become familiar with these documents prior to
construction of any sanitary sewer facilities within HSE's service area.

These Specifications, HSE's Gravity Sanitary Sewer Details sheet and HSE's
Design Specifications for Sanitary Sewer Facilities are complementary in nature
and should not be interpreted individually.

These Specifications and HSE's Gravity Sanitary Sewer Details sheets, Master
Plan, and other standards, specifications and details are subject to revision at any
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time prior to the start of construction of the Project. These documents are also
subject to revision at any time during construction when, in Engineer's opinion,
those revisions materially affect the maintenance, operation or life of the Project.
All such revised documents must replace the corresponding documents in the
Construction Plans at the time when provided to Contractor.

D. HSE reserves the right to modify or waive any of these Specifications and/or its
Master Plan and other standards, specifications, and details in its best interest.

E. These Specifications are intended to define the construction requirements of
sanitary sewer facilities which are constructed and operated under typical
conditions in HSE's service area. Depending on field conditions and the
composition and characteristics of the sanitary sewer flow, different or unusual
conditions may occur which cannot be anticipated in a document of this nature.
Engineer may impose additional or special construction requirements under these
circumstances.

1.06 Drawing Discrepancies and Omissions

A. Prior to the start of construction, Contractor must notify Engineer of any conflicts
between the Construction Plans, any supplemental information supplied by HSE,
and/or these Specifications. Resolution of any such conflict will be at Engineer's
sole discretion.

B. Any items which are not covered in these Specifications, the Construction Plans
or HSE's other standards, specifications, and details, but are required for
construction of this Project, must be approved by Engineer prior to installation and
must be made part of this contract.

C. In the event construction practices are not described, but in Engineer's opinion,
will affect the quality of construction or long-term maintainability of the sanitary
sewer facilities, Engineer must approve any construction practices proposed by
Contractor.

1.07 Governing Laws, Codes, and Regulations

A. Construction practices must meet all applicable laws, codes, or regulations and be
in accordance with the requirements of all governmental agencies and public
entities having jurisdiction.

B. These Specifications shall not be considered as a substitute, nor shall supersede
any state or federal law, code, or regulation related to the Project. In the event of
a conflict between any state or federal law, code, or regulation governing the
Project and these Specifications, the more stringent requirement will apply.

C. All persons on site must abide by all Indiana Occupational Safety and Health
Administration (IOSHA) standards including but not limited to "General
Construction Practices" and "Trench Safety Standards”.
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1.08 Notices

A. All notices required by these Specifications must be given to both HSE and
Engineer at their respective business offices.

PART 2 - GENERAL CONSTRUCTION REQUIREMENTS
2.01 General

A. These Specifications cover all work necessary for the installation of Sanitary Sewer
Facilities, access drives and other appurtenances to convey sewage to the
receiving sewer in an acceptable and operable manner.

B. Contractor must provide all necessary work to install sanitary sewer facilities in a
Complete manner in accordance with the Construction Plans.

C. All pipe, fittings, and appurtenances must be the size, type, classification, and
grade shown on the Construction Plans and must meet all requirements of these
Specifications.

D. Contractor must not substitute materials which differ from the approved
Construction Plans unless approved by Engineer.

E. All pipe and fittings sizes, and all references to pipe diameter on the Construction
Plans or in these Specifications are intended to be nominal size or diameter and
must be interpreted as such.

F. If a material type is shown on the Construction Plans, the material type must
describe a general category of materials meeting these Specifications.

2.02 Submittals

A. Contractor must submit only one model number or type per item for approval.
Multiple submittals of model number or type for a single item will be cause for
rejection of the shop drawing.

B. Before delivery of products to the site (for standard yard stocked items) or before
fabrication (for items which are not standard yard stocked items), Contractor must
provide submittals to, and obtain acceptance from Engineer. Submittals must be
thoroughly reviewed by Contractor and certified to meet these Specifications (with
all exceptions explicitly indicated) prior to submission to Engineer.

C. Certified copies of test reports on factory tests.

1. Where required by the applicable manufacturing standards provide a copy of
the manufacturer’s inspection or test report and a certified statement by the
manufacturer that the material has been sampled, tested, and inspected in
accordance with the applicable manufacturing standards.

2. All factory inspections, tests and record keeping identified as mandatory or
required under the applicable standards for each product are required under
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F.
G.

these Specifications. Factory inspections and tests which are identified as
optional under the applicable manufacturing standards, are not required unless
otherwise specifically indicated in the Construction Plans or these
Specifications.

3. An authorized agent of the manufacturer or distributor must sign each
certification and report.

Catalog cuts with product data, including details of manufacture, for all
manufactured items.

Manufacturer’'s recommendations on all materials and methods of installation.
Form of warranty.

Operation and maintenance instructions for all mechanical and electrical
equipment.

2.03 Initiation of Construction

A

Plan approval will be an authorization to proceed with construction of the Project,
however, it shall not be construed as authority to violate, cancel, or set aside any
of HSE’s requirements or the laws, codes, regulations, and permit processes of
governmental agencies or public entities. Approval will be evidenced by an
“Approved Hamilton Southeastern Utilities, Inc.” stamp on the Construction Plans.

Plan approvals will be valid for a period of six (6) months from the date of the
approval stamp. Extensions of this time limit may be requested from Engineer if
extenuating circumstances exist. Engineer’s decision regarding time extensions
will be final.

Prior to the start of construction, Design Engineer must receive formal written
approval from Engineer. At this time, Design Engineer must supply Engineer with
PDF and AutoCAD file of complete set of Construction Plans.

. Contractor will not be permitted to initiate construction until the Construction Plans

are formally approved, and Subscriber has entered into all necessary agreements
and authorizations with, and all required fees have been paid to HSE.

Contractor will not be permitted to initiate construction until all applicable permits
have been approved by and obtained from all affected governmental agencies and
public entities. Copies of the permits must be submitted to Engineer for review.

Contractor will not be permitted to initiate construction until all off-site easements
have been reviewed, approved, and recorded by Engineer.

Pipe layers and foreman (superintendent) assigned to the Project must be
approved by HSE prior to the start of construction.

Notice must be provided to Engineer twenty-one (21) days prior to the initiation of
construction.
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I. A pre-construction meeting is required between Engineer and Contractor prior to
the initiation of construction. The pre-construction meeting must be completed no
more than fourteen (14) days prior to the start of construction.

J. All rough grading (on and off site) must be finished to within one (1) foot of final
grade and verified by Engineer prior to the start of construction of Sanitary Sewer
Facilities.

2.04 Continuity of Construction

A. Once construction has commenced, the Project must be Completed promptly as
directed by Engineer.

B. Contractor cannot discontinue work on the Project, except for weather delays,
without written approval from Engineer and in this case no sanitary sewer
structures including manholes, clean-outs, flow monitoring/metering manholes,
grease traps, grit traps, oil/water separators, neutralization tanks, etc. (Manholes)
can be left open and incomplete.

2.05 Stop Work Order

A. Engineer has the authority to direct the issuance of an order requiring suspension
of the pertinent construction activity (Stop Work Order) whenever it is determined
that construction activity:

1. Is proceeding in an unsafe manner.

2. Is proceeding in violation of a requirement or specification of HSE.

3. Is proceeding in a manner which is materially different from the application,
plans, or supporting documents; or

4. For which a permit is required, and work is proceeding without such permit
being in force. In such an instance, Stop Work Order shall indicate the effect
of the order is terminated when required permit is issued.

5. Stop Work Order shall be in writing by HSE and shall state to what construction
it is applicable and the reason for its issuance.

6. One (1) copy of Stop Work Order shall be conspicuously posted on the
property, and one (1) copy shall be delivered via mail to the Owner of the
property or their agent.

7. Stop Work Order shall state the conditions under which construction may be
resumed.

8. If a Stop Work Order is issued, Contractor shall restore site to a safe condition
prior to stopping work pursuant to the order.

9. The sanctions provided in this section shall in no way limit the imposition of
penalties provided elsewhere in these Specifications.

2.06 Confined Space Entry

A. All persons, including but not limited to Subscribers, Contractors, sub-contractors,
Design Engineers, and surveyors must abide by HSE'’s “General Procedures for
Manhole Opening and Entry” or the most recent IOSHA confined space entry
standards, whichever is more stringent.
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2.07 Cleanliness

A

The Project site must at all-time be kept free of trash, rubbish, unsightly materials,
and other nuisances associated with sanitary infrastructure installation.

2.08 Product Delivery, Handling, and Storage

A.
B.
C.

Contractor is responsible for the delivery, handling, and storage of products.
Deliver products with manufacturer’s tags and labels intact.

Handle products in accordance with manufacturer's recommendations and with
extreme care to not damage or shock. Load and unload all products by hoists or
skidding. Do not drop products. Do not skid or roll products on or against other
products. Slings, hooks, and pipe tongs must be padded.

Keep stored products safe from damage or deterioration in accordance with
manufacturer's recommendations. Keep interior of products free from dirt or
foreign matter. Drain and store products in a manner that will protect them from
freezing. Store electronic and electrical products in a manner that will protect them
from freezing and weather. Do not stack products unless allowed by the
manufacturer’s requirements. Store gaskets and other products affected by
sunlight in a cool location out of direct sunlight. Gaskets must not come in contact
with petroleum products. Use gaskets on a first-in/first-out basis.

Promptly remove damaged or defective products from the Project site. Replace
damaged or defective products with acceptable products.

Contractor is responsible for verifying that the materials are free of defects and are
the proper type, classification, grade, etc. complying with the Construction Plans
and/or HSE’s standards, Specifications, and details.

2.09 Quality Assurance

A

Contractor must test and perform quality assurance requirements on all Sanitary
Sewer Facilities in accordance with these Specifications.

. Execute work in conformance with applicable sections of the latest published

editions of American National Standards Institute (ANSI), American Society of
Mechanical Engineers (ASME), American Society for Testing and Materials
(ASTM), American Water Works Association (AWWA), and American Association
of State Highway and Transportation Officials (AASHTO) standards or as indicated
in these Specifications and/or the Construction Plans, whichever is more stringent.

All sanitary sewer facilities must be new and unused.
Line and grade requirements
1. Contractor must provide assurance to Engineer that the sewer is laid

accurately to the required line and grade as shown on the Construction Plans.
Contractor must constantly check horizontal and vertical alignment of the

WAYNE TOWNSHIP SANITARY SEWER INTERCEPTOR — PHASE | GENERAL REQUIREMENTS
HAMILTON SOUTHEASTERN UTILITIES
WESSLER PROJECT NO. 238221.04.003 SECTION 0-7



gravity sewer. Contractor may install either main line pipe between three (3)
manhole structures or to a manhole structure which is one thousand (1,000)
linear feet of main line pipe from an as-built manhole structure associated with
an adjoining project Section or sanitary sewer interceptor which has been
verified and reflected as complete on the HSE GIS infrastructure map,
whichever is of the greater distance.

2. Contractor must coordinate verification of Sanitary Sewer Facilities installation
with Engineer to provide an as-built record, as described later in these
Specifications, with the completion of every three manholes. Verification is
defined as certification by Contractor’'s representative as to actual invert
elevation, length of pipe, and slope. Construction is not permitted to continue
until the above stated verification conditions are satisfied. Variations from
uniform line and grade, as shown on the Construction Plans and as described
below, are cause for the pipe to be rejected and re-laid in compliance with the
Construction Plans.

3. The variance from design line and grade between manhole structures cannot
be greater one-half (1/2) inch total, provided that such variation does not result
in a level or reverse sloping of the pipe between joints.

4. Contractor’s survey equipment (level, transit, GPS, etc) shall bear calibration
certification documentation by the manufacturers approved service facility
within six (6) months of it being in use.

5. Engineer will not accept gravity sanitary sewers below minimum slope.
Reconstruction of sanitary sewers may be required at the utility’s discretion.

2.10 Inspection and Rejection of Materials

A. The quality of all materials, process of manufacture, and finished product are
subject to inspection and acceptance by Engineer. Such inspection may be made
at the place of manufacture and/or on the work site after delivery. Products are
subject to rejection at any time for failure to meet any of the manufacturer's
specifications, even though samples may have otherwise been accepted as
satisfactory.

B. Immediately prior to being incorporated into the Project, each product must be
carefully inspected, and those not meeting these Specifications and HSE’s Gravity
Sanitary Sewer Details sheets must be rejected, immediately removed from the
site, and replaced at Contractor’s sole expense.

C. Contractor must not repair, or permit manufacturer to repair, any pre-cast concrete
structures with exposed steel or welded wire fabric reinforcement.

D. Pre-cast reinforced concrete structures, adjustment rings, and tops are subject to
rejection for failure to conform with, but not limited to, any of the following
requirements:

1. Fractures or cracks passing through the shell with a depth greater than or equal
to one (1) inch.

2. Defects that indicate imperfect proportioning, mixing, or molding.

3. Surface defects indicating honeycombing or open texture.

4. Damaged ends where such damage would prevent making a satisfactory joint.
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5. Infiltration into the structure.

6. The internal diameter of the structure must not vary by more than one (1)
percent from the nominal diameter.

7. Not clearly marked with date of manufacture, trade name, size designation,
ASTM number, etc.

8. Having any visible steel bars or wire mesh along inside or outside surfaces of
the structure.

9. Evidence of patching.

Relation to Wells and Water Supplies

A

Sewers must be laid at least ten (10) feet horizontally from any existing or proposed
water main. The distance is to be measured edge to edge. Should specific
conditions prevent this separation, Contractor must notify Engineer for specific
instructions.

. Whenever the sewer crosses a water main, the sewer should be laid at least

eighteen (18) inches below the water main.

. When the above conditions cannot be obtained, the sewer must be constructed of

ANSI/AWWA C905 waterworks grade PVC pipe, SDR 21 PVC (ASTM D2241)
pressure sewer pipe, or ANSI/AWWA C900 with compression fittings. The joints
must be located equidistant in both directions from the water main. The sewer
must be the type of pipe described above for a minimum of ten (10) feet beyond
the cross point. Special structural support for the water main and sewer may be
required.

Sewer/water supply separations and pipe classifications must conform with the
latest edition of the Ten States Standards, Indiana State Board of Health’s (ISBH)
“On-site Water Supply and Wastewater Disposal for Public and Commercial
Establishments — Bulletin S.E. 13" and Indiana Department of Environmental
Management (IDEM).

Utilities

A

B.

All existing utility systems which conflict with the construction of the Project, which
can be temporarily removed and replaced, must be accomplished at the expense
of Subscriber. Work must be done by the respective utility unless the utility
approves in writing that Contractor can do the work.

Permanent relocation of Utilities

1. Except as otherwise noted on the Construction Plans, it is the responsibility of
Subscriber to move or pay for moving all utility appurtenances, including but
not limited to, water mains, storm sewer inlets, gas lines, electrical lines,
service connections, water and gas meter boxes, water and gas valve boxes,
light and traffic standards, cable ways, signals, etc. located in the public right-
of-way or private easement which would permanently interfere with the Project.

2. It is understood and agreed that Contractor has considered in his bid all the
permanent and temporary utility appurtenances shown or otherwise indicated
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2.14

2.15

2.16

C.

on the Construction Plans. It is also understood and agreed that when
contracted by HSE, no additional compensation will be allowed for any delays,
inconvenience, or damage sustained by Contractor due to any interference
from said utility appurtenances or the operation of moving them. Costs
incurred due to the respective utility company moving the utilities shall be that
of the Subscriber.

Contractor must provide, at Contractor’'s expense, all electrical and gas energy,
water service (including water for flushing and testing) and telephone service
required for the Project until the Project is Complete.

Installation Service

A

The service of an experienced installation representative of the manufacturer must
be provided when Engineer deems it necessary. The representative must be
available when installation problems arise, when requested by Engineer to resolve
installation problems, and during testing of the Sanitary Sewer Facilities having
equipment installed.

. The manufacturer of any Sanitary Sewer Facilities may be required to provide

installation advice to Contractor’s workforce. Engineer will determine the need for
these services based on job site conditions encountered during construction.

Product Installation

A

B.

Install all products in strict accordance with manufacturer's recommendations and
these Specifications in a neat and workmanlike manner.

Bring all conflicts between the manufacturer's recommendations and these
Specifications to the attention of Engineer and obtain direction from Engineer as
to the resolution of any conflict in installation directives.

As-Built Record Set

A

B.

Contractor must maintain, during the course of the Project, an up-to-date plan set
which accurately reflects the actual: as-built dimensions (horizontal location and
vertical elevation), materials of construction, and other relevant information
necessary to develop a set of as-built record drawings.

As-built horizontal locations are required on all manholes, wyes, lateral markers,
and end of stubs (if greater than 20 feet). As-built vertical elevations are required
on all manhole top of casting and inverts, clean-out top of castings, and upstream
inverts of stubs greater than 20 feet. Engineer will schedule the as-built survey of
completed new infrastructure construction and bill Subscriber for the as-built costs.

Completion Documentation

A

Contractor must provide to HSE and Engineer, in Subscriber's name, the
necessary Completion Documentation for the Project. Costs associated with the
final as-built documentation review by Engineer and its inclusion to update HSE’s
GIS infrastructure database shall be at Subscriber’'s expense. Any Field Changes
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F.

made which, in Engineer’s opinion, materially affect the project are to be made by
Design Engineer and amended digital plan sheets provided prior to completion of
sanitary sewer infrastructure installation and operation.

. On a daily basis, Utility inspector and Contractor shall submit a HSE Lateral

Location form to Engineer detailing all wye connections, pipe type, stationing, and
pipe grade. Prior to being submitted, Utility Inspector and Contractor must digitally
sign the Lateral Location Form. The as-built location of the wye station can be
supplied by measuring along the pipe section and assigning a station to each
connection from the nearest downstream manhole structure. An accuracy of two
(2) +/- feet is required.

Contractor must complete all outstanding items detailed in Engineer’s
correspondence and supply all necessary information (including construction cost
documentation, with all applicable change orders). Sanitary Sewer Inventory
form, Lateral Location forms, television logs, etc. are the responsibility of Inspector
who shall provide them to Engineer.

If a manhole top of casting is adjusted after as-built drawings are complete,
Contractor must supply Engineer with a new measure down to the flow line from
the top of casting. If new measure down is not provided to Engineer, Contractor
must pay Engineer, at their current rate, for all time required obtaining this
information.

Contractor must provide to HSE copies of all contracts, invoices, statements,
material lists, payment requests, and all other related documents pertaining to the
construction cost of Project. The above documents must be provided monthly,
unless otherwise determined by HSE.

Submit any other items required by Engineer.

Inspection and Reimbursement

A

Full time inspection by Engineer is required for all repairs and maintenance, to
Sanitary Sewer Facilities prior to acceptance of the facilities by HSE as owner.
Engineer must approve, in writing, all methods of repair to Sanitary Sewer Facilities
as recommended by Contractor and manufacturer. Failure to comply will be
grounds for removal from HSE Approved Contractor List.

If, for any reason, construction work is delayed or canceled, Contractor shall notify
Engineer’s inspector assigned to the Project and Engineer’s chief inspector at least
one hour (1) prior to the normal scheduled start time on the day the work is delayed
or canceled. Contractor will be charged the prevailing rate for failure to notify
Engineer’s inspector and/or inspector’s supervisor per occurrence.

Contractor must pay Engineer for all inspector’s overtime cost. Contractors will be
charged overtime costs at the prevailing rate per hour outside of SAMCO’s normal
business hours. The hourly rate for Sundays and holidays will be twice the hourly
rate. The hourly rates are subject to change without notice, contact Engineer prior
to starting construction for current rates.
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D.

If, at the sole discretion of Engineer, construction volume is less than what is
deemed acceptable, Contractor may be required to pay for additional inspection
services.

. Engineer’s decision on field changes or construction practices is final. Failure to

comply is grounds for removal from the HSE Approved Contractor List.

PART 3 - TESTING, PUNCH LISTS, AND CLEANING

3.01

3.02

General Testing Requirements (Except Pump Factory Test)

A

Notification must be provided at least three (3) days prior to any testing. All lines
must be clean and free of any debris.

. At HSE’s option, all testing within the HSE service area may be performed by HSE

or their agent. Contractor shall reimburse HSE or its agent at HSE'’s current rate
for all testing related services.

All testing (except manhole vacuum testing) must be conducted after the backfill
has been in place for at least thirty (30) days and after all other in ground utilities
have been installed.

At Engineer’s discretion, testing may be delayed, or additional testing may be
required, based upon weather conditions (inadequate precipitation to allow for
adequate settlement, temperature variance between mandrel and pipe, etc.).
Testing may also be delayed, or additional testing may be required due to the
installation of site improvements (including but not limited to fencing, signage,
landscaping, site lighting, and other sub-surface improvements).

If Subscriber requires sanitary sewer service prior to final testing, a preliminary test
may be performed, however, Subscriber must provide, in writing, a guarantee that
all cleaning and testing will be performed per the Construction Plans and HSE’s
then current standards, specifications, and details.

Deflection Testing

A

B.

If testing is delayed per Section 3.01-E above, due to the lack of precipitation and,
in the opinion of Engineer, the densification of the backfill is inadequate, Contractor
may perform a mandrel test utilizing a mandrel sized to measure a deflection limit
of three (3) percent. This may only be done with permission of Engineer, in writing,
after all requirements of Section 3.01-D have been met.

All PVC (non-lateral) pipe must be tested for deflection with an acceptable go-no-
go mandrel. No pipe can exceed a deflection of five (5) percent. The deflection
test must be conducted using a mandrel having a diameter equal to ninety-five (95)
percent of the inside diameter of the pipe. The test must be performed without a
mechanical pulling device and the rope used to pull the mandrel must be no
stronger than one hundred-fifty (150) pound test. Tag/trail rope may be of any size
to allow removal of mandrel. A single individual of average size, weight, and
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strength, without the use of tools to gain leverage, must pull the mandrel. All pipe
exceeding the allowable deflection must be replaced or repaired and re-tested.

C. Engineer reserves the right to require an additional mandrel test on sections of
flexible pipe which are crossed by storm sewers any time prior to conveyance to
HSE.

D. Engineer will not accept sewers with “sags” greater than one thirty-second (1/32)
of an inch per inch of pipe diameter, not to exceed one-half (1/2) inch total.

3.03 Sewer Water Tightness Testing
A. Acceptability Limits

1. Maximum infiltration/exfiltration limits for all new sanitary sewers will be fifty
(50) gallons per inch of diameter per mile of pipe per twenty-four (24) hours.
This standard is applicable to each discrete section of the Project and includes
all manholes and lateral service connections. All sections of the sewer must
be tested and any sections not meeting these limits must be repaired and re-
tested.

2. In the presence of groundwater or poor soil conditions, and if required by
Engineer, the sewer may be required to successfully complete a water
tightness test before proceeding with any additional construction.

B. Test for water tightness must be conducted on all sewers in the Project.

C. Where test results exceed allowable limits, Contractor must correct the
construction of the sewer and retest so that the section tested is within allowable
limits. All methods and materials used in the repair must be accepted by Engineer
in writing. Grouting of joints is not an acceptable repair method.

D. If groundwater is present during installation of the sanitary sewer mainline,
Contractor shall maintain a dewatering management operation to keep water out
of the pipe and not incur any floatation issues. As with all aspects of construction,
it is Contractor’s responsibility to ensure all materials and modes of operation are
properly secured and safe.

E. At Engineer’s discretion, the following tests may be required:

1. Air Test for Leakage per ASTM F1417

a. The ends of the pipe being tested must be sealed and properly braced for
developed end thrust to prevent displacement while the line is under
pressure and potential safety concerns. The air supply line will have an
on/off valve and a pressure gauge (calibrated within the past 6-months)
having a range from zero (0) to fifteen (15) psi. The gauge must have
minimum divisions of five-hundredths (0.05) psi and an accuracy of +/- five
hundredths (0.05) psi.

b. The pipe to be tested must be clean.

c. The groundwater level surrounding the section of pipe under testing must
be determined from static dewatering well or prior observation. If the
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3.04

groundwater table is above the pipe, test pressures must be increased
forty-three hundredths (0.43) psi for each foot of water over the lowest
invert.

The air must be introduced slowly to the section of pipe under evaluation
to enable equalization in the pipe section. Air pressure should be increased
in small steps until the internal air pressure is five (5) psi greater than the
hydrostatic pressure head created by the groundwater over the pipe
section.

. A minimum of two (2) minutes must be provided for the air pressure to

stabilize to conditions within the pipe. Engineer shall determine the
stabilization time based on field conditions and weather. The stabilization
period is necessary for variations in temperature to adjust to the interior
pipe conditions. Air can be added slowly during the stabilization period to
maintain a minimum pressure of five (5) psi greater than the hydrostatic
pressure created by groundwater.
After the stabilization period, when the pressure reaches exactly five (5) psi
greater than the hydrostatic pressure created by groundwater, the
stopwatch must be started; and when the pressure reaches three and half
(3 V2) psi greater than the hydrostatic pressure created by groundwater, the
watch must be stopped. The portion of the line being tested will be
acceptable if the time for the air pressure to decrease within the stated
range is greater than the time shown below. If the pipe length is between
the specified lengths below, the time must be based on the next greater
length.

Safety precautions during Air Test

1) The air test may be dangerous if, because of ignorance or
carelessness, a line is improperly prepared. It is extremely important
that the various plugs be installed and braced in such a way to prevent
blowouts. Contractor should realize the sudden expulsion of a poorly
installed plug could be dangerous. Likewise, a plug that is partially
deflated before the pipe pressure is released can be equally
dangerous.

2) As a safety precaution, pressurizing equipment should include a
regulator set at ten (10) psi to avoid over pressurizing and damaging
an otherwise acceptable line.

3) No one is allowed in the manholes during testing.

Manhole Testing

A

All sanitary sewer manholes and flow monitoring/metering manholes must be
vacuum tested per ASTM C1244 after installation, repair, or modification. Test to
be performed by Contractor or HSE appointed agent and witnessed by Field
Inspector prior to adjustment ring(s) and casting placement.

. Installation and operation of vacuum equipment and indicating devices must be in
accordance with ASTM C1244.

. With the vacuum tester in place, draw a vacuum of ten (10) inches of mercury and
close the valve.
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D. Acceptance standards for leakage will be established from the elapsed time for a
negative pressure change from ten (10) inches to nine (9) inches of mercury. The
maximum allowable leakage rate for a four (4) foot diameter manhole must be in
accordance with the following:

1. Minimum Elapsed time for a

Manhole Depth Pressure Change of 1-inch Mercury

10ft or less 60 sec

>10ft but <15ft 75 sec
>15ft but <25ft 90 sec
>25ft but <30ft 105 sec
>30ft but <35ft 120 sec

For manholes five (5) feet in diameter, add an additional fifteen (15) seconds and
for manholes six (6) feet in diameter, add an additional thirty (30) seconds to the
time requirements for four (4) foot diameter manholes.

E. Manholes will be subject to visual inspection with all visible leaks being repaired.
3.05 Punch Lists

A. After all tests have been successfully completed, Engineer will perform inspection
of Sanitary Sewer Facilities and provide Contractor a written summary of items, or
punch list, which require corrective action.

B. Contractor must complete all punch list items within twenty-one (21) days of
issuance. If, in opinion of Engineer, punch list has not been completed, Contractor
must pay HSE additional inspection fees per re-inspection (inclusive of associated
management costs) until Engineer deems punch list complete.

3.06 Video Inspection

A. Sections of sewer will be inspected at Engineer’s discretion and in coordination
with Contractor. This work shall be at the expense of HSE prior to approving
sanitary sewer availability for service.

B. Prior to conveyance of the infrastructure to the Utility, HSE will furnish all
equipment and personnel to perform all work required in the inspection and video
recording operation at Contractor’s expense.

C. All new sewers must be cleaned by Contractor prior to any testing or video
inspection of mainline sewers. Failure to adequately perform this task will delay
work completion. The Inspection staff shall exercise reasonable effort to not
introduce debris into otherwise clean manhole structures.
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PART 4 — OPERATION, CLEANING, AND FINAL INSPECTION PRIOR TO CONVEYANCE

4.01

4.02

4.03

Operation

A

No person, including but not limited to, Subscribers, maintenance workers,
Contractors, sub-contractors, and engineers shall, directly or indirectly, allow flow
to occur from any Project which is not Complete to a Completed Project status.

Cleaning

A

The Project must be cleaned, as directed by Engineer at Subscriber’s expense at
least once prior to conveyance.

Final Inspection

A

Within six (6) months prior to conveyance, Engineer will conduct an inspection
(Final Inspection) at Subscriber’s expense. The Final Inspection will consist of a
walk-through and video inspection of the Project to identify any defects. The Final
Inspection may also consist of flow monitoring, smoke, infiltration, deflection tests
as determined by Engineer.

After Final Inspection has been performed, Engineer will provide a written
summary, or punch list, of items which require corrective action. Subscriber must
complete all punch list items within sixty (60) days from the date of issuance of the
punch list. If, after the sixty (60) day period, and in sole opinion of Engineer, the
punch list items have not been corrected in entirety, Contractor and/or Subscriber
may be required to pay HSE additional inspection fees until the items are
corrected.

Subscriber must rectify all defects identified during the Final Inspection in a manner
acceptable to Engineer prior to Sanitary Sewer Facilities being conveyed to HSE.

- END-
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SECTION 01 - PAY ITEMS

PART 1 - GENERAL
1.01 Summary
A. Section Includes

1. Measurement and payment for unit price Work. Payments will be made to the
Contractor for the actual quantities of Work performed or materials furnished
in accordance with the Drawings and Specifications.

2. The scheduled quantities of Work to be completed and materials to be
furnished may each be increased or decreased without invalidating the unit
price bid.

1.02 Unit Prices
A. Measurement and Payment

1. Make all measurements and check all dimensions necessary for the proper
construction of the Work called for by the Drawings and Specifications.
During the execution of the Work, make all necessary measurements to
prevent nonconformity in said Work and record such accurate measurements
to the construction on a set of construction drawings to be submitted to the
Engineer.

2. The method of measuring the Work for payment under the various pay items
shall be as indicated in Pay Items below. In any event, the unit or lump sum
price stated in the Contract to be paid for the respective item shall include,
and be payment in full for, the installation complete in all details and ready for
use and operation as specified and as indicated on the Drawings. Payment
will be made under each item only for such Work that is not specifically
included under other items.

3. All items paid for on a price per linear foot basis will be measured and paid
for to the nearest foot unless noted otherwise.

B. Incidental Work

1. The following Incidental Work shall be included in the unit price of each
applicable pay item in this Section. No extra payment will be made for
Incidental Work, which shall include the furnishing of all labor, material, and
equipment necessary to complete the Work, including:

a. construction engineering; utility locating; supporting and protecting utility
poles, conduits, and lines;

b. clearing and grubbing including tree and stump removal;

c. excavating; rock excavation; sheeting; shoring; dewatering, including
treatment and disposal; bypass piping and pumping;

d. hauling; placing; spreading; compacting; testing of materials; and placing,
maintaining, removing, and disposing of any temporary materials;

WAYNE TOWNSHIP SANITARY SEWER INTERCEPTOR - PHASE | PAY ITEMS
HAMILTON SOUTHEASTERN UTILITIES
WESSLER PROJECT NO. 238221.04.003 SECTION 01-1



e. pipe bedding; installation; jointing; haunching; initial backfilling; trench and
final backfilling;

f. core drilling; connecting piping to existing and new structures or pipes;
locating, extending, providing fittings, and connecting existing pipes into
the new drainage system; grouting and sealing pipe penetrations;
installing tops and castings; abandoning existing structures and pipes;

g. repairing/replacing existing sewers, laterals, drainage structures, water
mains, service lines, irrigation system components, curbs and gutters,
sidewalks, pavement, field tiles, and other items damaged or affected by
the Work;

h. flushing and cleaning pipes, appurtenances, and structures; pipe and
structure testing;

i. testing of pipes and structures, including but not limited to, hydrostatic
testing; leakage testing; bacteriological tests; mandrel testing; vacuum
testing; etc. as specified,;

j. removing and disposing of excess and demolished structures, piping,
material, and debris;

k. preparing concrete and asphalt surfaces; saw cutting; formwork; forming;
reinforcing; doweling; placing materials; finishing, tooling, and jointing;
curing; protecting; slump tests; compression tests; other specified testing;
pavement markings;

I.  permitting; safety; maintenance of traffic; street cleaning;

m. installing erosion control measures prior to and during construction;
providing on-going maintenance of erosion control measures until
seeding and paving are established; bank restoration at stream crossings;

n. initial clean-up and restoration;

o. installing and removing temporary structures, signs, and fencing;
removing and replacing signs, mailboxes, fencing, landscaping, and other
items; and

p. other Incidental Work necessary to complete the Work as specified and
as indicated on the Drawings.

1.03 Pay ltems
Items 1-8  Sanitary Sewer Pipe (Varying Depths) (LFT)

Payment for Sanitary Sewer Pipe will be made at the applicable Contract unit price
per linear foot for the size, material type, and bury depth of each pipe segment as
listed in the itemized Bid Attachment, which price shall include the furnishing of all
labor, material, and equipment necessary to complete the Work, including
excavation, clearing and grubbing, dewatering, pipe bedding, haunching, and initial
backfill, pipe laying, jointing, backfilling (including granular backfill within any
pavement loading zone), removing and disposing of excess material, supporting and
protecting utility poles and lines, initial clean-up and restoration, connecting to new
structures or pipes, cleaning and testing sewers, and incidental Work necessary to
complete the sewers as specified and as indicated on the Drawings.

The cost of repair and/or replacement of existing drainage structures, water mains
and service lines, power pole bracing, fence removal and replacement, mailbox
relocation, and other miscellaneous items of construction shall be included in the unit
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price per lineal foot of sewer, and no additional payment shall be made for these
items.

The length of each pipe segment will be measured on a per linear foot basis
horizontally along the centerline of the pipe from center of the upstream manhole to
center of the downstream manhole. The depth of each pipe segment will be based
on the average depth of the segment calculated by measuring the depth from the top
of manhole casting to the pipe invert at the upstream and downstream ends of the
pipe segment and dividing by 2. Pipe inverts for drop manholes shall be based on
the upper pipe and not the drop pipe.

Items 9 — 17 Standard Manhole, 60-inch DIA (Various Depths) (EACH)

Payment for Manholes will be made at the applicable Contract unit price per each
manhole for the diameter, type, and depth range as listed in the itemized Bid
Attachment, which price shall include structure sections; sewer pipe stubs (if shown);
adjusting rings; frame and casting; flexible watertight seals; non-shrink grout; joint
materials; installation of and modification to flow channels and benchwalls; crushed
stone base; granular backfill;, and all Incidental Work necessary for a complete
installation as specified and as indicated on the Drawings.

The depth of each manhole shall be measured from the invert elevation of the
manhole effluent line to the top of casting or ground surface, whichever is greater.

Items 18 Standard Manhole w/ Outside Drop, 60-inch DIA (EACH)

Payment for Manholes will be made at the applicable Contract unit price per each
manhole for the diameter, type, and depth range as listed in the itemized Bid
Attachment, which price shall include structure sections; sewer pipe stubs (if shown);
adjusting rings; frame and casting; flexible watertight seals; non-shrink grout; joint
materials; installation of and modification to flow channels and benchwalls; crushed
stone base; granular backfill; and all Incidental Work necessary for a complete
installation as specified and as indicated on the Drawings.

The depth of each manhole shall be measured from the invert elevation of the
manhole effluent line to the top of casting or ground surface, whichever is greater.

Item 19 Steel Casing Pipe w/Carrier Pipe (LFT) (Jack and Bore)

Payment for Steel Casing Pipe w/Carrier Pipe will be made at the applicable
Contract unit price per linear foot for the size of steel casing pipe as listed in the
itemized Bid Attachment, which price shall include steel casing pipe installed by
auger bore; carrier pipe; casing spacers; casing end seals; bore and receiving pit
excavation and backfilling; sheeting; dewatering; and all Incidental Work necessary
for a complete installation as specified and as indicated on the Drawings.

Item 20 Junction Structure A0 (LSUM)
Payment for Junction Structure AO will be made at the applicable Contract unit price

the dimensions, material, and depth range as shown on the plans, which price shall
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include structure sections; sewer pipe stubs (if shown); hatches; ladders; gates; vent
pipes; flexible watertight seals; non-shrink grout; joint materials; installation of and
modification to flow channels and benchwalls; crushed stone base; granular backfill;
and all Incidental Work necessary for a complete installation as specified and as
indicated on the Drawings.

Item 21  Over-Excavation of Poor Soils w/Granular Backfill (Undistributed) (SYS)

Payment for Over-Excavation of Poor Soils w/Granular Backfill will be made at the
applicable Contract unit price per cubic yard (CYS) of actual material removed
(below the depth specified for pipe bedding), as measured in the field during
construction, and as listed in the itemized Bid Attachment, which price shall include
excavation, removal, and disposal of existing poor soils as identified by the Owner or
their designated representative; replacement of excavated material with granular
backfill; and all Incidental Work necessary for complete removal and replacement as
specified and as indicated on the Drawings.

Compensation will not be made for unauthorized work not agreed upon by the Owner
prior to removal.

Item 22 Erosion and Sediment Control (LSUM)

Payment for Erosion and Sediment Control will be made at the applicable Contract
lump sum price as listed in the itemized Bid Attachment, which price shall include
preparation of areas to receive temporary erosion control measures including
grading and removing undesirable debris such as construction materials, rocks, silt,
etc.; temporary seeding; temporary erosion control measures including silt fence,
straw bales, mulched seeding, check dams, inlet protection, erosion control blanket,
construction entrances, concrete washout, etc.; installation and on-going
maintenance of the erosion control measures until seeding or paving has been
established; removing any temporary erosion control measures at the completion of
the Work; and all Incidental Work necessary for a complete installation as specified
and as shown on the Drawings. Payment will be based on the percentage of Work
completed for this specific pay item in the opinion of the Engineer.

Item 23 Final Clean-up and Restoration (LSUM)

Include an amount equal to not less than 3% of the total bid price for Final Clean-up
and Restoration. This pay item shall include the removal of excess material and
debris; finish grading; topsoil; seed; fertilizer; mulch; permanent erosion control
measures; and all Incidental Work necessary to restore disturbed areas; repair
damage to and clean the project site as specified and as indicated on the Drawings.
Payment will not be made until such time as the site restoration and clean-up are
100% complete in the opinion of the Engineer.

Item 24 Maintenance of Traffic (LSUM)

Payment for Maintenance of Traffic will be made at the applicable Contract lump sum
price as listed in the itemized Bid Attachment, which price shall include signage,
flaggers, barrels, barricades, and other temporary traffic control facilities; developing
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detailed traffic control plans and detour plans (if required); and all Incidental Work
necessary to maintaining traffic throughout the construction of the project in
accordance with the Drawings, the Specifications, and the requirements of local,
county, and state agencies having jurisdiction. Payment will be based on the
percentage of Work completed for this specific pay item in the opinion of the
Engineer.

Item 25 Mobilization, Demobilization, Bonds, and Insurance (LSUM)

Include an amount not to exceed 5% of the total bid price for mobilization,
demobilization, bonds, and insurance. The costs associated with mobilization,
demobilization, payment and performance bonds, and insurance as specified in the
contract documents are included in this pay item. Not more than 60% of this pay item
will be paid after the Contractor has mobilized and started the Work. The remaining
40% will be paid after the project has reached final completion and all equipment and
materials have been demobilized.

Items MA-26 Open Cut across Boden Road (LSUM)

Payment for Open Cut across Boden Road will be made at the applicable Contract
unit price in the itemized Bid Attachment, which price shall include the furnishing of
all labor, material, and equipment necessary to complete the Work, including
excavation, clearing and grubbing, dewatering, pipe bedding, haunching, and initial
backfill, pipe laying, jointing, backfilling (including granular backfill or flowable fill as
required by the City of Noblesville within any pavement loading zone), removing and
disposing of excess material, supporting and protecting utility poles and lines, initial
clean-up and restoration, connecting to new structures or pipes, cleaning and
testing sewers, and incidental Work necessary to complete the sewers as specified
and as indicated on the Drawings.

The cost of repair and/or replacement of existing drainage structures, water mains
and service lines, power pole bracing, fence removal and replacement, mailbox
relocation, and other miscellaneous items of construction shall be included in the unit
price, and no additional payment shall be made for these items.

PART 2 - PRODUCTS

Not Used.

PART 3 - EXECUTION

Not Used.

-END-
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SECTION 02 — MANHOLES, PIPING, VALVES, AND FITTINGS

PART 1 - GENERAL
1.01 General Requirements

A. Under general laying conditions, sewer pipe can be any one of the pipe materials
specified in these Specifications provided, the material is that pipe type and
standard indicated on the Construction Plans.

B. Markings

1. All pipe and fittings must be clearly marked in accordance with the various
standards under which they are manufactured. All pipe must be marked with
durable printing according to ASTM/AWWA standards.

2. A marking must be provided on the spigot of each pipe utilizing bell joints to
indicate when the pipe is driven home.

1.02 Polyvinyl Chloride (“PVC”) Pipe

A. PVC pipe and fittings must be smooth wall inside and out and must conform to
ASTM D3034 and ASTM F1336 (SDR 26 or SDR 21), Type PSM or CAN/CSA-
B182.2.M90, the more stringent must apply for sizes up to 15 inches; ASTM F679
(T-1; T-2 as approved by Engineer) or AASHTO M278 or CAN/CSA-B182.2.M90,
the more stringent must apply for sizes greater than 15 inches; ASTM D2241 (SDR
21) for sizes up to 24 inches; ANSI/AWWA C900 (DR 18) for sizes 4 — 12 inches;
ANSI/AWWA C905 (DR25 or DR 18) for sizes 14 — 24 inches.

B. Joints, on PVC sewer pipe, must be the integral bell type gasketed joint designed
so when assembled, the elastomeric gasket inside the bell is compressed radially
on the pipe spigot to form a positive seal. The joint must be designed to avoid
displacement of the gasket when installed in accordance with manufacturer’s
recommendations. The joint must comply with ASTM F477 and ASTM F913 and
the physical requirements of ASTM D3212 and Uni-Bell PVC Pipe Association’s
UNI-B-1 “Recommended Specifications for Thermoplastic Pipe Joints, Pressure
and Non-Pressure Applications”, the more stringent must apply. The gasket must
be the only element depended upon to make the joint flexible and watertight.

C. PVC pipe type ASTM D3034 (SDR 26) can be used to thirty (30) feet.
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1.03 Fittings

A. Fittings such as wyes, tees, and bends must be made in a manner that will provide
strength and water tightness at least equal to the class of the adjacent mainline
pipe to which they are joined. Fittings must conform to all other requirements
specified for pipe of the corresponding class and diameter. Joints must be of the
same type as used on the adjoining pipe. All fittings must be bell by bell. Bell by
spigot fittings will not be permitted except at Engineer’s discretion.

B. Fabricated fittings (not molded as a single integral unit) and saddles will not be
allowed. Plastic Trends, Inc. fittings are recognized as an acceptable alternate to
this standard.

C. If necessary, due to material shortage, water grade fittings may be substituted
provided the application is clearly marked as sanitary sewer.

1.04 Manholes and Other Structures

A. Manholes must be constructed of monolithic concrete or pre-cast manhole
sections. Pre-cast manhole sections must conform to the requirements of ASTM
C478 and manhole joints to the requirements of ASTM C443.

B. Materials for manholes and miscellaneous concrete structures must comply with
the following:

1. Concrete for pre-cast manhole sections and monolithic manholes must use
four thousand (4000) psi concrete. Ready-mix concrete must conform to
ASTM C94, Alternate 2. Maximum size aggregate must be one and a half (1.5)
inches. Water/cement ratio must be no more than 0.53 by weight. Mix design
to include Penetron concrete admix by Penetron USA.

2. Reinforcing steel must conform to ASTM A615, grade 40 deformed bars or
ASTM A616, grade 40 deformed bars.

3. Mortar materials:

A. Sand — ASTM C144, passing a #8 sieve.
B. Cement— ASTM C150, Type 1.
C. Water — must be potable.

4. Joints on pre-cast manhole sections must utilize rubber gaskets meeting the
requirements of ASTM C443 and these specifications, the more stringent will
apply. The joint must be further sealed as noted on HSE’s gravity sanitary
sewer details sheet.

5. Manufacturer of pre-cast manholes must provide factory cut openings to
produce a smooth, uniform, cylindrical hole of the proper size to accommodate
the resilient connector. Resilient connectors can alternately be embedded by
the manufacturer. All pipes entering and leaving manholes must have a
resilient connector meeting the requirements of ASTM C923 firmly clamped
around the pipe. The resilient connectors must be PSX gasket or Press Wedge
Il as manufactured by Press-Seal Gasket Corp., or similar flexible manhole
sleeves as manufactured by Kor-N-Seal or equal.
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6. Without prior written consent of engineer, pre-cast manhole sections must be
steam cured and cannot be shipped from point of manufacture for at least five
(5) days after having been cast. Upon written consent of engineer, pre-cast
manhole sections can be shipped prior to five (5) days if they were
manufactured of high-early strength concrete and are verified through testing
to have achieved a strength acceptable to engineer.

7. Manhole sections are to have a waterproof exterior asphaltic coating applied
prior to installation as approved by engineer.

8. Manhole castings must be of good quality cast iron conforming to ASTM A48
or ductile iron conforming to ASTM A536, grade 65-45-12 with concealed
rectangular pick-hole. Refer to HSE’s gravity sanitary sewer details sheet for
detailed information. Unless specifically designated otherwise, manhole
castings must be the non-locking type. East Jordan Durostreet frame and
composite cover are to be installed where there is a potential of flooding or
corrosive gases (i.e. Force main outfall).

9. Manhole steps must be made from a steel reinforcing encapsulated in a
copolymer polypropylene resin. The manhole steps must equal or exceed
IOSHA and ASTM C478 requirements. Manhole steps manufactured by M.A.
Industries, Inc., American Step Company, Inc., or equal are acceptable.

10. Any special manhole or miscellaneous concrete structures must be
constructed as detailed on the construction plans.

11. Manhole bases must be combination pre-cast concrete base and first section
as a single unit. Detailed drawings must be submitted to engineer prior to
casting or manufacture.

12. No interior surface applied materials can be used.

13. Exterior concrete manhole joints including adjustment rings are to be sealed
by butyl and shrink-wrap.

14. Fiber mesh reinforcement for type 2 cleanouts: application per cubic yard must
equal a minimum of one and a half (1 2) pounds. Fibers are for the control of
cracking due to dry shrinkage and thermal expansion/contraction, to lower
concrete permeability and to increase impact capacity, shatter resistance and
abrasion resistance. Fiber mesh reinforcement must be manufactured by
Fibermesh, 4019 Industry Drive, Chattanooga, TN 37416, or equal as
approved by Engineer on a case-by-case basis.

PART 2 - EXECUTION
2.01 Handling and Cutting Pipe

A. Each product to be incorporated into the Project must be handled into its position,
placed, and supported only in such manner and by such means as Engineer
accepts as satisfactory.

B. Pipe and fittings must be handled carefully to avoid cracking or abrasion of the
coating. Handle in a manner to ensure installation in sound and undamaged
condition. Do not drop or bump. Use slings, lifting lugs, hooks, and other devices
designed to protect pipe, joint elements, and coatings. Ship, move, and store with
provisions to prevent movement or shock contact with adjacent units. Handle with
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2.02

2.03

C.

D.

equipment capable of performing the work with an adequate factor of safety
against overturning or other unsafe procedures.

Any fitting or pipe showing a distinct crack, or which received a severe blow which
could have caused an incipient fracture, even though no such fracture can be seen,
must be marked as rejected and removed at once from the site.

All field cutting of pipe must be done in a neat, trim manner. Field cut pipe will only
be allowed at manholes, tees, wyes, and at the connection of a new sanitary sewer
to an existing sanitary sewer. The cut end must be beveled using a file or a wheel
to produce a smooth bevel of approximately fifteen (15) degrees and a minimum
depth of 1/3 of the pipe wall thickness.

1. PVC Pipe
a. PVC pipe must be cut with either a hand saw or power saw.
b. Smooth cut by power grinding to remove burrs, and sharp edges and
smoothly tapered to not damage socket gasket.

Construction Staking

A

Contractor shall contract with a Land Surveyor, registered in the State of Indiana,
to furnish and set all line and grade stakes (HUB). Land Surveyor will be required
to set, or oversee the setting, all benchmark stakes necessary for the installation
of any sanitary sewer facility being constructed. Temporary construction
benchmarks shall be set in strategic locations, but no more than one thousand
(1,000) feet from the Project, to facilitate the installation of grade stakes and
elevation control in the area of active sanitary sewer pipe installation. A permanent
Benchmark shall be installed by Contactor at the entrance of a new development.

Laying Pipe

A

Unless approved by Engineer, Contractor must not install different sizes, types,
classifications, and grades of pipe between Manholes.

. No construction work will be permitted after 8:00 PM or dusk, whichever is earlier.

Manhole installation must be planned to be stacked out through cone prior to the
end of the day and not subject to potential flooding by stormwater.

All rough grading of development projects (on-site and off-site) must be finished to
within one (1) foot of final grade prior to the start of construction of the Sanitary
Sewer Facilities. Contractor must provide and protect survey grade stakes that
enable Engineer to verify compliance with the rough grading requirement at least
5-days prior to a scheduled preconstruction meeting for sanitary sewer related
work.

Contractor must install all off-site laterals with a minimum cover of six (6) feet from
top of pipe to grade. Laterals will be considered off-site if they are constructed in
an area that will not be platted immediately upon completion.
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E. The point of commencement for laying pipe is to be the lowest point in the
proposed line. Provisions for beginning construction at other than the lowest point
in the proposed line shall require approval by Engineer. All bell and spigot pipe
shall be laid with bell end pointing up grade.

F. The existing sewer segment downstream from any connection must be inspected
for potential debris prior to plug removal and connection to the existing sanitary
sewer. Engineer may require the downstream pipe to be cleaned by a vactor truck,
pending inspection findings.

G. If, for any reason, live or in-service Sanitary Sewer Facilities must be plugged, the
accumulated wastewater must be pumped out at the location of the plug and either
conveyed to an available manhole with sufficient capacity or transported to a
proper disposal site. Additionally, the upstream lines and manholes must be
cleaned and flushed to the location of the plug on completion of the work.

H. All pipe must be bedded as described in these Specifications under Pipe Bedding
and Haunching and on HSE’s Gravity Sanitary Sewer Details sheet. Bell recesses
must be excavated in advance of pipe laying so the entire pipe barrel will bear
uniformly on the prepared sub-grade.

I.  The supporting of pipe on block will be permitted only where the pipe is to receive
total concrete encasement. Encased pipe must be accurately and effectively
supported and secured on crossing “X” rebar.

J. All pipe must be laid accurately to the required line and grade in the manner
prescribed by the pipe manufacturer and appropriate ASTM/AWWA standards.
Each section of pipe must be laid to form a close, concentric joint with the adjoining
pipe at an elevation conforming to the required grade. PVC gravity sewer pipe and
fittings must, at a minimum, be installed in accordance with the directions
contained in ASTM D2321.

K. Obtain approval of Engineer of method proposed for transfer of line and grade from
control of work.

L. At a minimum, Contractor must use laser beam equipment to maintain accurate
line and grade. Before proceeding to the next joint, the last joint must be checked
for proper line and grade. Survey instruments bearing proof of calibration within
prior six (6) months and capable of third order accuracy must be used for checking
alignment and grade throughout the Project. It is the Contractor’s responsibility to
regularly test all equipment to assure compliance with manufacturer’s
specifications.

M. Clean interior of all pipe and fittings prior to installation.

N. When bell and spigot pipe is laid, the bell of the pipe must be cleaned of mud,
sand, and other obstructions before the clean spigot of the next pipe is inserted.
The joint must be made in a satisfactory manner in accordance with the
recommendations of the manufacturer and the direction of Engineer. The new
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2.04

pipe must be shoved “home” firmly against the back of the bell. Experienced
personnel must perform all joint work.

Locate pipe joint to provide for differential movement at changes in type of pipe
embedment or at changes in trench bottom material. Do not locate joint within
eight (8) feet of Manhole walls, use full length pipe from up-stream connection.
Clean and lubricate all joint and gasket surfaces with lubricant recommended by
manufacturer. Check joint deflection for specified limits.

No water in an excavation shall be permitted to enter the pipe. Contractor to have
water under control prior to installing pipe and protect pipe interior from
groundwater.

Perform pipe installation only when weather and trench conditions are suitable.
Allow pipe to reach trench air temperature prior to installation. Contractor must
discontinue pipe installation when there is a danger of the quality of work being
impaired because of cold weather. Contractor is responsible for heating the pipe
and jointing material to prevent freezing of joints. Pipe must not be laid on frozen
ground. Pipe must not be installed unless the outside temperature is greater than
thirty-two (32) degrees Fahrenheit.

Install a temporary watertight plug at the end of the sewer when installed pipe is
left unattended. Contractor must prevent all water, earth, or other material from
entering Sanitary Sewer Facilities. An airtight, watertight plug must always be
maintained in the Project at the point of connection with the existing sewer from
the initiation of construction to the Completion of the Project. At least once a day,
Contractor must inspect the plug for water tightness and pump out all accumulated
water in excess of six (6) inches from the invert of the outgoing pipe. Contractor
is to hold HSE harmless in the event any water, earth, or other material enters the
downstream sewer. Contractor is responsible to HSE for the costs of sewage
treatment, electrical power, equipment repairs, incidental damages, cleaning, and
any other costs or expenses related to such entry, including legal fees, IDEM
action response and fines imposed. Contractor shall pay HSE damages per
occurrence and all imposed fines and remediation costs.

Pipe must be installed to cross storm sewers and other utilities at approximately
ninety (90) degrees and must maintain a minimum horizontal separation
(measured from outer spring line of each pipe) of ten (10) feet from all storm and
utility structures.

Bores

A. Casing wall thickness as per Section 716 — Trenchless Pipe Installation of the

B.

“Indiana Department of Transportation Standard Specifications” latest edition.

All work within rights-of-way must be in accordance with the requirements of the
governmental agency having jurisdiction. Where no procedures for a particular
portion of the work are given, the recommendations of the “Indiana Department of
Transportation Standard Specifications,” latest edition, must be followed.
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2.05

The gravity-flow carrier pipe shall be shimmed to proper line and grade with
stainless steel casing spacers. Verify line and grade upon completion.

Contractor shall perform low-pressure air and mandrel testing of the carrier pipe
prior to grouting or attachment of end seals.

After successful testing, use cellular grout to fill void between the two pipes or
attach end seals per manufacture’s recommendations.

Upon completion of the bore, Contractor must coordinate with Engineer to verify
that the carrier pipe is on line and grade. Contractor must submit invert elevations
to Engineer.

For further information refer to HSE’s Gravity Sanitary Sewer Detail sheet.

. Contractor may request alternate methods or materials such as the use of

directional boring and/or PE pipe. In this case, Engineer must approve in writing,
the use of alternate methods or materials and Contractor performing the bore.

Pipe Bedding and Haunching

A

Each pipe section must be laid on a firm foundation of bedding material, haunched,
and backfilled with care. These materials must be placed and compacted in
accordance with ASTM D2321- Underground Installation of Thermoplastic Pipe for
Gravity Sewers.

INDOT washed #8 crushed stone, as indicated on HSE’s Gravity Sanitary Sewer
Details sheet, must be shovel sliced or otherwise carefully placed and “walked” or
hand tamped in to ensure compaction of the haunch area and complete filling of
all voids. Material must be added in six (6) inch lifts.

Prior to pipe installation, carefully bring bedding material to grade along the entire
length of pipe. If, in opinion of Engineer, soil conditions are unstable, the trench
must be undercut until stable soil is encountered and #2 stone must be placed
below the bedding zone sufficiently deep enough to demonstrate compacted base
support.

When the bedding material is placed in a “fill” area, “fill” must be compacted to
95% standard proctor density prior to installing the sewer.

For flexible pipe, such as PVC, the placement of embedment material or haunching
around pipe must be done with care. The ability of the pipe to withstand loading
in a trench depends upon the method employed in its installation.

1. Objects that may cause point loading on the pipe must be removed.
2. Care should be taken to not compact directly over the top of the pipe or
displace alignment.
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2.06

2.07

G.

Where excavation occurs in rock or hard shale, the trench bottom must be
undercut and a minimum of six (6) inches of #8 crushed stone must be placed
below the bedding zone prior to pipe installation.

All stone bedding above and below Sanitary Sewer Facilities must be free of dirt,
organic matter, and frozen material.

Concrete, Concrete Caps, and Concrete Cradles.

A

The strength of concrete indicated on all drawings, details, and specifications is
twenty-eight (28) day compressive strength.

. Concrete caps, cradles, and encasement must be provided at all locations

indicated on the Construction Plans. When so ordered by Engineer, concrete
caps, cradles, and encasement not shown on the Construction Plans must be
installed. When storm sewers cross Sanitary Sewer Facilities with less than
eighteen (18) inches of vertical separation (from the outer edge of each pipe), the
Sanitary Sewer Facilities must be supported with a concrete cradle.

At Engineer’s discretion, Contractor must take four (4) cylinders per five (5) cubic
yards of concrete and provide certified test results to Engineer.

. If the outside temperature is between twenty (20) and thirty-two (32) degrees

Fahrenheit and rising, Contractor must use a fifty (50) percent ethylene-
glycol/water mixture. If the outside temperature is forecasted to be below thirty-
two (32) degrees Fahrenheit during the curing of any concrete or grout application,
the concrete must be protected from freezing with insulation blankets acceptable
to Engineer. All concrete work must be performed at an outside temperature of
over twenty (20) degrees Fahrenheit and rising.

Manholes and Other Structures

A

B.

All manhole structures to be coated on exterior with asphaltic coating.

All manholes, flow monitoring/metering manholes and cleanouts must be
constructed in accordance with HSE’s Gravity Sanitary Sewer Details sheet.

In manholes with multiple influent pipes, Contractor must install all pipe from lowest
to highest elevation. The lower elevation pipe must be extended to the next
upstream manhole before commencing installation on the next higher sewer.

. Unless otherwise approved by Engineer in writing, all flow monitoring/metering

manholes must be at least five (5) feet in diameter.

. Manhole channels must be formed and poured with concrete to the crown of the

connecting pipe. The finished invert must be a semi-circular shaped, smooth
channel directing flow to the downstream sewer. Changes in direction in base
channels must be accomplished by smooth, constant radius turns in the channel
joining the downstream channel tangentially.
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Where approved by Engineer, manholes can be added to an existing sanitary
sewer. No “doghouse” or “saddle” structures will be permitted. The upstream and
downstream sanitary sewers between the new manhole and the existing manholes
must be low-pressure air tested and deflection tested. The new manhole must
also be vacuum tested while maintaining continuous service.

Manholes must be placed and aligned to provide vertical sides within a tolerance
not exceeding one (1) inch up to ten (10) feet in depth and two (2) inches up to
twenty (20) feet in depth, plus one-eighth (1/8) inch per foot over twenty (20) feet
in depth. Tolerance to be checked with a plumb line.

. All cored holes, penetrations, and/or other openings into a manhole or other

sanitary structure must have a minimum separation of eight (8) inches from any
joint.

1. Any holes cut in the field must be smoothly and cleanly drilled with a core-drill
or in a manner acceptable to Engineer. All pipes entering and exiting manholes
must utilize a resilient connector as previously described in these
Specifications.

2. For cored holes, penetrations, and/or other openings through manholes, an
internal separation of greater than eighteen (18) inches between the outer
edges of the openings is recommended. If a separation of less than eighteen
(18) inches exists, a larger diameter manhole may be required.

3. All cored holes, penetrations, and/or other openings through manholes must
have a minimum internal separation of eight (8) inches from the outer edge of
the openings.

Contractor must install steps with a minimum horizontal separation of twelve (12)
inches from all pipes entering and exiting manholes.

J. Finished grade around manholes and castings must be set at an elevation to
prevent surface water runoff from running over or ponding on top of the manhole.

K. Manhole frames must be securely anchored to the cone with bolts and concrete
anchors adequate in length to penetrate the structure.

L. Flat top structures are generally not permitted. If a flat top structure is permitted,
Contractor must receive written approval from Engineer. No more than eight (8)
inches of adjustment rings can be installed on flat top structures.

M. Engineer may, for inspection or testing purposes, take samples of concrete after it
has been mixed or as it is being placed in the forms or molds.

N. All grout used to seal or join structures must be non-shrink grout.

2.08 Laterals, Stubs, Connections, Bulkheads, and Miscellaneous Items

A. Where existing sewers carrying sanitary sewage are encountered, Contractor
must provide and maintain temporary or redundant pumping systems.
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2.09

G.

Where called for on the Construction Plans, lateral connections and stubs for future
sewer connections must be provided. Lateral locations must be recorded on a
HSE digital Lateral Locate Form. The upstream end of lateral connections and
mainline stubs must be field marked with a two by four (2" X 4”), wrapped with #10
tracer wire. The depth of the lateral must be indicated on the marker.

Without written permission from Engineer, Contractor cannot connect any existing
sewers or house service into the Project prior to the Project being deemed
Complete by HSE.

Laterals must be installed to cross storm sewers and other utilities at approximately
ninety (90) degrees and must maintain a minimum horizontal separation of ten (10)
feet from exterior surface of all water lines, storm structures and utilities.

. Contractor must notify Engineer at least seventy-two (72) hours prior to any

construction of storm sewers that may affect previously constructed Sanitary
Sewer Facilities.

All laterals must be installed with an insulated #10 tracer wire along the top of pipe
from the wye to the terminus. The mainline Contractor shall install the wire from
the wye to the cap and wrap wire around the cap. The lateral Contractor shall
extend the wire from the terminus to the cleanout adjacent to the building.

All lateral tracer wire connections shall use a DryConn Direct Bury Lug electrical
insulating, corrosion resistant, wire splice kit.

Existing Utilities, Structures, Property, Etc.

A

Prior to proceeding, all improvements, including but not limited to, poles, trees,
fences, sewer, gas, water or other pipes, wires, conduits, manholes, railroad
tracks, buildings, structures, property, etc. along the route of Sanitary Sewer
Facilities must not be disturbed without the approval of the responsible
representative. Following authorization by the associated owner’s representative,
the contractor is to support and protect from damage all potentially affected
property.

. Moveable item such as mailboxes can be temporarily relocated during

construction, provided their function is maintained. Place movable items back in
their original location immediately after backfilling is finished, unless otherwise
shown on the Construction Plans. Any movable items damaged during
construction must be replaced by an item of equal or better quality.

Contractor must proceed with caution in the excavation and preparation of
trenches so the exact location of underground utilities and structures can be
determined. Contractor is responsible for repair of utilities and structures when
broken or otherwise damaged due to construction activity.

Contractor must make explorations and excavations when, in the opinion of
Engineer, it is necessary to determine the location of underground structures
pursuant to locate services having previously marked the area.
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Where pipes or conduits cross the trench, Contractor must support said pipes and
conduits without damage to them and without interrupting their service. The
manner of supporting such pipes, etc. is subject to approval by owner of the pipe
or conduit.

When utility lines must be removed or relocated for the Project, Contractor must
notify Engineer and utility line owner in ample time for necessary measures to be
taken to prevent interruption of the utility’s service.

Contractor must conduct the work so that no equipment, material, or debris will be
placed or allowed to fall upon private property in the vicinity of the Project, unless
Contractor has first obtained the property owner’s written consent and provided a
copy to Engineer.

. All excavated material must be piled in a manner that will avoid obstructing

sidewalks, driveways, and thoroughfares. Hydrants under pressure, valve pit
covers, valve boxes, curb stop boxes, fire and police call boxes, or other utility
controls must be left unobstructed and accessible during the Project. Contractor
must prevent runoff from stored piles of excavated material from entering ditches,
waterways, gutters, or storm sewers.

210 Right-of-Way Guidelines/Restrictions
A. All sanitary sewer related activity planned to transgress or potentially be located
within the rights-of-way of any public governing body or utility located in same shall
be reviewed by any and all utilities for potential concerns or conflicts in addition to
an Asset Protection specialist to obtain prior written approval.
2.11 Excavating
A. De-watering

1. Contractor must provide, install, and operate sufficient trenches, sumps,
pumps, hoses, piping, well points, etc. to depress and maintain the
groundwater level below the base of the excavation until all Sanitary Sewer
Facilities are Completed. Provide sufficient dikes and de-watering equipment
and make satisfactory arrangements for the disposal of the water without
undue interference with other work, damage to property, or damage to the
environment. Water disposal must comply with the regulations of the
Environmental Protection Agency (EPA), Indiana Department of
Environmental Management (IDEM), Soil Conservation Service (SCS), and all
other applicable agencies.

2. Contractor must prevent all water from entering Sanitary Sewer Facilities. In
the event any water enters Completed Sanitary Sewer Facilities, Contractor is
responsible to HSE for the costs of sewage treatment, electrical power,
equipment repairs, incidental damages, cleaning, and any other costs or
expenses related to such entry. In addition, Contractor shall pay HSE
damages per occurrence. Failure to comply with HSE within 60 days may (at

WAYNE TOWNSHIP SANITARY SEWER INTERCEPTOR - PHASE | MANHOLES, PIPING
HAMILTON SOUTHEASTERN UTILITIES VALVES, AND FITTINGS

WESSLER PROJECT NO. 238221.04.003 SECTION 02-11



the discretion of HSE) result in the suspension or termination from performing
work in the utility’s service area.

Operate de-watering equipment ahead of pipe laying to keep the water level
below the excavation until structures are secured by backfill.

Contractor must provide de-watering equipment, shoring, or other construction
practices to maintain dewatered excavations and safe construction conditions.
To measure the static water level; wells must be accessible until successful
completion of the low-pressure air test. All wells (potable, non-potable, and de-
watering) must be drilled, capped, and abandoned in accordance with the
requirements of Engineer, the Indiana Administrative Code, Indiana
Department of Natural Resources — Groundwater Section, Hamilton County
Health Department, and all other governmental agencies and public entities
having jurisdiction. When possible, removal is recommended.

Contractor may maintain the well casing in-place for all Sanitary Sewer
Facilities which will be extended in the future.

B. Trenching

1.

All excavation work must incorporate safety measures that comply with all
applicable IOSHA regulations and these Specifications. In the event of a
conflict, the more stringent requirement will apply.

Trees, boulders, and other surface encumbrances, located to create a hazard
to employees involved in excavation work or in the vicinity thereof at any time
during operations, must be removed or made safe before excavation begins.
Do not open more trench than necessary for the installation of each pipe
section while complying with the manufacturer’'s requirements for optimum
installation and performance.

Contractor must provide sloped side walls (provided that the bottom four (4)
feet of trench will not be sloped), sheeting, shoring, or trench boxes as safety
measures for all excavations in accordance with all applicable IOSHA
regulations. Contractor is responsible for the determination of the angle of
repose of the soil in which the trenching is to be done. Except for areas where
solid rock allows for line drilling or pre-slitting or where sheeting, shoring, or
trench boxes are to be used, excavate all slopes to beyond the angle of repose,
but not steeper than a one (1) foot rise to each half (1/2) foot horizontally.
Sides, slopes, and faces of all excavations must meet accepted engineering
requirements by scaling, benching, barricading, rock bolting, wire meshing, or
other equally effective means. Give special attention to slopes that could be
adversely affected by weather or moisture content.

Flatten the excavation sides when an excavation has water conditions, silty
materials, loose boulders, and areas where erosion, deep frost action, and
slide planes appear.

A competent Contractor’s representative, as defined under IOSHA regulations,
must inspect excavations, and approve trench safety measures for the
excavation after every rain event or other hazard increasing occurrence.

Do not store excavated or other material nearer than four (4) feet from the edge
of any excavation. Store and retain materials to prevent materials from falling
or sliding back into excavation. Install substantial stop logs or barricades when
mobile equipment is utilized or allowed adjacent to excavations.
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11.

12.

13.

14.

Minimize the amount of excavation around Manholes.

. The width of the trench is predicated upon the diameter of the pipe and depth

the pipe is to be installed. If, when performing work for HSE, the specified
trench width is exceeded, Contractor is responsible for the provision and
installation, at his own expense, of all remedial measures required to return
site to clean near original conditions. Any requested remediation beyond the
preconstruction conditions is the responsibility of HSE.

Test air in excavations where oxygen deficiency or gaseous conditions are
possible. Establish controls to assure acceptable atmospheric conditions.
Provide adequate ventilation and eliminate sources of ignition when flammable
gases may be present. Emergency rescue equipment, such as a breathing
apparatus, a safety harness, and line and basket stretcher must be readily
available where adverse atmospheric conditions may exist or develop in an
excavation.

Provide walkways or bridges with guardrails where employees or equipment
are required or permitted to cross over excavations.

Provide ladders where employees are required to be in excavations four (4)
feet deep or more. Ladders must extend from floor of excavation to at least
three (3) feet above the top of the excavation. Locate ladders to provide means
of exit without more than twenty-five (25) feet of lateral travel.

Provide adequate barriers and physically protect all excavations. Barricade or
cover all wells, pits, shafts, and similar excavations. Backfill temporary wells,
pits, shafts, and similar excavations upon termination of exploration and similar
operations.

C. Backfilling

1.

Backfilling must meet the requirements of ANSI/AWWA C605 unless otherwise
specified in these Specifications.

Engineer retains the right to delay an excavation backfill to inspect
workmanship if he deems necessary.

Place and tamp bedding and backfill in a manner that will not damage the pipe.
Excess dry replacement material without visible fines will not be acceptable.
When used in these Specifications and performing work for HSE, the term
“clean backfill” shall mean backfill material of any type which is free of roots,
brush, sticks, debris, junk, rocks, cinders, broken concrete or brick, large lumps
of clay, frozen material, stones, etc. greater than three (3) inches in their largest
dimension. Not more than fifteen (15) percent of the rocks or lumps can be
larger than two and a half (2 1/2) inches in their largest diameter.

All job excavated materials which are used for trench backfill above pipe
embedment and which are to be compacted by any method except settlement
by water, must be “clean backfill”.

When performing excavation work for HSE in areas which will require topsoil
restoration, Material excavated from an open trench can be used for backfilling,
from the pipe to six (6) inches below finished grade, providing it meets the
requirements of “clean backfill” and providing a different type of backfill material
has not been specified or shown on the Construction Plans. Where excavated
material is used for backfilling and there is a deficiency due to the rejection of
a part thereof, Contractor, upon direction of Engineer, must remove the
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rejected material from the site and furnish an additional quantity of “clean
backfill” at his own expense. Should the native spoil be deemed unsuitable by
either Engineer or Contractor and conditions could not be anticipated, HSE
shall be responsible for the cost.

8. Excavated material must be placed immediately after the hand backfill in such
a manner to prevent the formation of voids and potential damage to pipe. The
earth backfill must be mounded six (6) inches for settlement.

9. In no case must backfill be dropped from such height or in such volume that its
impact damages Sanitary Sewer Facilities. Engineer reserves the right to
regulate and control the manner of depositing such backfill. Contractor will be
held liable for damage to the Sanitary Sewer Facilities.

10. Settling of backfill by flooding or puddling will not be permitted.

11. Excess trench material must be roughly graded over the trench in a timely
manner soon after the pipe is installed. This material must be mounded over
the trench with a crown height of no more than six (6) inches, feathered to
existing grade, until final settlement has occurred, and the trench is ready for
rough grading and cleanup. An exception to this would be trenches in traveled
pathways and established lawn areas. Any excess must be hauled off and
disposed of or stored by Contractor.

12. In established vegetated areas associated with excavation work performed for
HSE, after settlement of backfill, and immediately before restoration of
vegetated areas, grade and remove excess earth in unpaved areas. Remove
to a depth of six (6) inches below finished grade. Place six (6) inches of topsaoil
over entire area to be restored.

212 Restoration Related to Work Performed for HSE

A

This section pertains to the restoration of the Project site upon Completion of the
work.

. Restoration of improvements on public and private property must be in-kind and

acceptable to the owner.

. Restoration of road surfaces, drainage ways and other similar improvements within

the public right-of-way or acquired easements must be in accordance with the
directions of the government agency or public entity having jurisdiction.

All vegetated areas disturbed or damaged during construction must be re-
vegetated with a stand of grass. Agricultural areas and areas purchased for
planned development or under construction do not require re-vegetation.

1. Backfills, fills, and embankments must be brought to a sub-grade level six (6)
inches below finished grade. When sub-grades have settled, deposit and
spread fine raked topsoil, ready for seeding, to a finished depth of at least six
(6) inches.

2. Commercial fertilizer, 6-12-12 or equal, must be uniformly spread at the rate of
thirty-five (35) pounds per one thousand (1,000) square feet over the topsoil
by a mechanical spreader at least forty-eight (48) hours before seeding and
mixed into the soil for a depth of two (2) inches.
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3. A grass seed mixture comprised of thirty-five (35) parts Kentucky Blue Grass,
thirty (30) parts Perennial Rye, thirty (30) parts Kentucky 31 Fescue and no
more than five (5) parts inert matter must be sown on the disturbed areas at a
rate of three (3) pounds per one thousand (1,000) square feet. Seeding must
be done only between April 1 and June 1 or August 15 and October 15.

4. Seeded areas must be mulched with straw, hay, wood cellulose fiber, or cane
fiber. Straw or hay must be applied at a rate of two and a half (2 '%) tons per
acre. Wood cellulose or cane fiber mulch must be applied at a rate of one
thousand (1,000) pounds per acre. On special areas of high-water
concentration, unstable soils, or sloped surfaces, manufactured mulch
materials such as soil retention blankets, erosion control netting or others may
be required by Engineer. Manufactured mulch materials must be installed
according to the manufacturer’s recommendations.

5. The seeded areas must be thoroughly watered with a fine spray to prevent
wash out of the seed. Areas shall be maintained and patched as directed by
Engineer. A satisfactory stand of grass at least one (1) inch in height, without
bare spots, will be required.

E. Within three (3) months after Project Completion, Contractor must correct defective
work, such as settled areas, uneven road surfaces, bare spots in grass coverage,
erosion, and gullies.

-END-

WAYNE TOWNSHIP SANITARY SEWER INTERCEPTOR — PHASE | MANHOLES, PIPING
HAMILTON SOUTHEASTERN UTILITIES VALVES, AND FITTINGS
WESSLER PROJECT NO. 238221.04.003 SECTION 02-15






SECTION 03 — STORMWATER POLLUTION PREVENTION AND EROSION CONTROL

PART 1 - GENERAL
1.01 Summary
A. Section Includes

1. Temporary and permanent control measures used during the life of the
contract to control water pollution, soil erosion, and siltation using berms,
dams, dikes, gravel, mulches, grasses, and other erosion control devices or
methods.

2. Temporary erosion control may include Work outside the construction limits
such as borrow pit operations, equipment and material storage sites, waste
areas.

B. Related Sections
1. Section 04 — Material Handling and Spill Prevention Plan
1.02 References
A. Construction Stormwater General Permit (CSGP), INRA00000.
B. INDOT Standard Specifications, latest edition - Section 918.02.
1.03 Submittals

A. Authorization under the CSGP is effective 48-hours after submittal of the Notice of
Intent to IDEM by the OWNER.

B. Prior to the start of construction, review the Erosion Control Schedule on the
Drawings and revise as needed to phase construction activities to minimize the
footprint of disturbed unstable areas. Submit a revised erosion control schedule as
needed for temporary and permanent erosion control Work as applicable for
clearing and grubbing, grading, construction, paving and structures at
watercourses. Maintain revisions with the Project Management Log.

C. Submit and maintain a plan for erosion and dust control on haul roads.

D. Maintain a Project Management Log that contains information related to all off-site
borrow areas, disposal areas, and staging areas. Submit a plan for disposal of
waste materials. Refer to Specification 04 for practices for solid waste
management.

E. Complete soil testing when vegetation does not establish to determine nutrients
needed. Refer to Paragraph 1.06.

F. Provide the Owner all Project Management Log documentation per Part 3 of this
Section including inspection forms and corrective actions at project closeout.
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Maintain documentation during construction and for 3 years following approval of
final payment.

G. Provide notification to the Owner when land disturbing activities have been
completed, the entire site has been stabilized (permanent vegetation established
at 70% density of coverage), all temporary erosion control measures have been
removed, all discharges of potential pollutants from construction activities have
ceased, and all construction materials, wastes, and equipment have been
removed. Refer to the CSGP for exceptions (Section 3.4).

H. Once the notification in item G (above) has been received, Owner shall submit a
Notice of Termination (NOT) to IDEM and the Hamilton County Surveyor’s Office
to terminate coverage under the CSGP.

1.04 Quality Assurance
A. Regulatory Requirements

1. Comply with CSGP requirements and conditions until a NOT is submitted to
close out the permit.

2. Provide grass seed containers bearing a seed label tag in accordance with the
requirements of the Indiana Seed Law.

3. Provide fertilizer conforming to federal and state regulations and to the
standards of the Association of Official Agricultural Chemists.

4. Comply with all federal, state, and local erosion control and pollution prevention
laws.

5. Post the following information near the main entrance of the project site or at a
publicly accessible location:
a. Notice of Intent (NOI) document
b. Copy of the public notice
c. National Pollution Discharge Elimination System (NPDES) permit number
d. Name, Address, and phone number of the local contact person
e. Location of a copy of the construction Drawings and Stormwater Pollution

Prevention Plan (SWP3).

B. Authority of Owner: The Owner has the authority to limit the surface area of
erodible earth material exposed by clearing and grubbing, excavation, borrow and
fill operations, and to direct the Contractor to provide immediate permanent or
temporary control measures to minimize contamination of adjacent streams or
other watercourses, lakes, ponds, and areas of water impoundment.

1.05 Delivery, Storage and Handling

A. Deliver grass seed in new and unopened containers or bags.
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1.06

Project Site Conditions

A. Field Measurements

1.

Test the soil to determine the need for fertilizer, lime, or other soil amendments.
Coordinate soil testing services and implement the resulting recommendations.

PART 2 - PRODUCTS

2.01 Materials
A. General: Provide materials in accordance with the requirements specified herein.
B. Temporary Grass Seed
1. Quick-growing species such as ryegrass, Italian ryegrass, or cereal grasses
suitable to the area
2. Use grass species that will not compete with the grasses sown later for
permanent cover
3. Application: temporary or permanent stabilization must be initiated by the end
of the seventh day the area is left idle. The stabilization activity must be
completed within fourteen (14) days after initiation. Apply temporary seeding
to all disturbed areas to be left idle for 7-15 days or more during the growing
season unless other erosion control measures are indicated on the Drawings.
C. Permanent Grass Seed
1. Type, mixture, and quantity to meet the application rate, as shown on the
Drawings.
2. Contains no more than 5 percent inert matter.
3. Contains no objectionable weeds.
D. Sod
1. Type shown on the Drawings
2. Free of weeds
3. Use within 1 week of its cutting - do not allow to dry out
4. Strongly rooted sod, a minimum of 2 years old
5. Capable of growth upon planting
6. Water routinely to promote growth
E. Mulch
1. Hay, straw, fiber mats, netting, bark, or wood fiber
Straw mulch shall consist of threshed straw of cereal grain such as oats, wheat,
barley, rye, and rice.
3. Free of objectionable weeds, seeds, or other material that may be detrimental
to the planting being established.
4. Application: temporary or permanent stabilization must be initiated by the end
of the seventh day the area is left idle. The stabilization activity must be
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completed within fourteen (14) days after initiation. Apply mulch to all areas
that have been seeded and to disturbed areas to be left idle for 7 days or more
outside of the growing season unless other measures are indicated on the
Drawings.

5. Application rates:

a. Straw/hay mulch: 92 pounds per 1,000 square feet (2 ton/acre)
b. Wood fiber mulch: 46 pounds per 1,000 square feet (1 ton/acre)
c. Wood chips: 230 pounds per 1,000 square feet (5 ton/acre)

F. Fertilizer

1.

Contains the minimum percentage of available nutrients (Nitrogen,
Phosphorus, and Potash) based on soil content, seed mix and local conditions.

2. If local conditions do not indicate otherwise and soil testing is not required,
provide 12-12-12 analysis fertilizer.

3. Application rate: as specified by the supplier

G. Lime

1. When soil testing results require pH levels to be increased, apply agricultural
lime to the soils. Produce a slightly acid soil (pH 6.5).

2. Other available forms of liming materials may be applied depending on their
potential to neutralize soil acidity.

3. Provide agricultural lime from a dealer or manufacturer whose brands and
grades are registered or licensed by the State of Indiana Department of
Agriculture.

4. Changes to the lime requirements will be determined by the pH test, as
indicated on soil analysis results.

H. Topsoall
1. Preserve and reuse topsoil.
2. Topsoil shall meet the following requirements:

a. Natural, fertile, agricultural soil, capable of sustaining vigorous plant and
lawn growth.

b. Of uniform composition throughout without admixture of subsoil.

c. Free of stones, lumps, clods, sticks larger than one inch, sod, live plants
and roots, and other extraneous matter.

d. Free of pollutant contamination.

I. Erosion Control Blanket: Provide North American Green SC150 or approved equal.

J. Fiber Filtration Tubes

1.

2.

Natural or man-made fiber filter media encased within cylindrical tubes
composed of a photodegradable mesh.

Performance: slowing and filtering of suspended particles in stormwater runoff.
The tubes shall allow water to flow freely while providing filtration of suspended
particles.
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K. Geotextile Fabric for Use Under Riprap, Crushed Stone or Aggregate

1. Provide non-woven needle punched or heat bonded geotextile fabric consisting
of strong, rot resistant, chemically stable long-chain synthetic polymer
materials which are dimensionally stable relative to each other. The geotextile
plastic yarn or fibers shall consist of at least 85 percent by weight of polyolefins,
polyesters, or polyamides and resist deterioration from ultraviolet and heat
exposure.

2. Provide geotextile meeting or exceeding the following requirements (Source:
INDOT Standard Specifications 2022, Section 918.02)

Test Method, Requirements
ASTM Type 1A Type 1B Type 2A Type 2B Type 3
Grab Tensile Strength, min. D4632 200 Ibs. 200 lbs. 250 lbs. 300 lbs. 250 lbs.
Grab Elongation D4632 > 50% < 50% > 50% <50% <50%
CBR Puncture Strength, min. D6241 500 Ibs. 600 lbs. 625 lbs. 1,000 lbs. 875 lbs.
Trapezoid Tearing Strength, min. D4533 80 Ibs. 75 Ibs. 100 lbs. 150 Ibs. 60 Ibs.
Deterioration in Tensile Strength | D4355 | 70% strength | 70% strength | 70% strength | 70% strength | 90% strength
due to UV degradation 500 hrs., | D6637 retained retained retained retained retained
min.
Apparent Opening Size, AOS D4751 |< No. 80 sieve, | < No. 40 sieve, |< No. 100 sieve,| < No. 40 sieve, | < No. 70 sieve
for soils 2 40% | for soils < 40% | for soils =2 40% | for soils < 40%
passing the |passing the No.|passing the No. |passing the No.
No. 200 sieve 200 sieve 200 sieve 200 sieve
Permittivity D4491 >1.2sec”’ >2.1sec”’ >0.80 sec ' > 0.90 sec ! 0.28 sec !
Note: 1) All values are minimum average roll values (MARV) as determined in accordance with ASTM D4354 in the weaker
direction, except AOS size is based on maximum average roll value.

L. Silt Fence: Use materials specified on the Drawings.

M. Other: All other materials shall meet commercial grade standards and be approved
by the Engineer before being incorporated into the project.

1. Anionic polymers are not to be used for stormwater runoff treatment unless

approved by IDEM.
2. Cationic polymers are prohibited.

PART 3 - EXECUTION

3.01 Examination
A. Site Verification of Conditions
1. Coordinate soil testing services
2. Implement resulting recommendations
3.02 Preparation

A. Do not start Work until the erosion and sediment control schedule and methods of
operations for the applicable construction activities have been accepted by the
Engineer.
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B.

Coordinate and/or phase temporary erosion and sediment control measures
contained herein with the permanent erosion control measures and soil
stabilization methods as specified as part of this contract to assure economical,
effective, and continuous erosion and sediment control throughout the construction
and warranty period.

Inform or train personnel associated with the project of the terms and conditions of
the CSGP and the SWP3 requirements.

1. Personnel include all contractors, management firms, chemical applicators,
inspectors, and those responsible for management and maintenance of
erosion and sediment control measures.

2. Training may include written notification, contracts, pre-construction meetings,
or other means.

3. Document the training in the Project Management Log.

3.03 Protection

A

Manage sediment-laden water with appropriate sediment control measures to
minimize sedimentation to receiving waters and adjacent properties. Refer to
Specification 04.

Protect natural features (e.g., wetlands, sinkholes, karst features, floodways, etc.)
with stormwater management or treatment measures to address pollutants that
may discharge to these features.

Minimize soil compaction in areas where permanent vegetation will be re-
established and/or areas that are designated to infiltrate stormwater for the post-
construction phase.

Preserve existing natural buffers that are adjacent to waters of the state to promote
infiltration and provide protection of the water resource as established on the
Drawings, unless infeasible.

. Do not discharge pollutants such as sediments, fuels, lubricants, bitumen, raw

sewage, or wash water from concrete mixing operations (concrete washout), water
from trench or pit dewatering, and other harmful materials into or near stormwater
conveyances, wetlands, rivers, streams, and impoundments or into natural or
manmade channels leading thereto.

Do not apply pesticides when working in or adjacent to a floodway, river, stream,
ditch, or other stormwater conveyance.

Properly dispose of all waste materials. Refer to Specification 04.

Establish vegetation in accordance with the Seasonal Soil Protection Chart on the
Drawings.

Temporarily or permanently stabilize unvegetated areas that are scheduled or
likely to be left inactive for 7 days or more with measures appropriate for the
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3.04

season to minimize erosion potential. Initiate stabilization activities by the end of
the seventh day the area is inactive. Complete stabilization activities within 14
days.

Final stabilization for construction projects within agricultural land is accomplished
by temporarily or permanently seeding as land disturbance progresses unless the
agricultural landowner prefers to leave disturbed land un-stabilized for crop
production. If agricultural land is left un-stabilized, coordinate within 7 days with
the local authority when construction is completed for an inspection. Request that
the area be deemed to not pose a threat of discharging sediment. When
agreement and documentation is received by the local authority, maintain in the
Project Management Log and proceed with construction.

Installation - General

A

Incorporate all permanent erosion control features into the project at the earliest
practical time. Except where future construction operations will damage slopes,
perform the permanent seeding, mulching and other slope protection Work in
stages as soon as substantial areas of exposed slopes can be made available.

Use temporary erosion and pollution control measures to correct conditions that
develop during construction, that are needed prior to installation of permanent
control features, or that are needed temporarily to control erosion that develops
during normal construction practices.

Schedule and perform clearing and grubbing operations so that grading operations
and permanent erosion control features can follow immediately thereafter if the
project conditions permit; otherwise, install temporary erosion control measures
between successive construction stages.

Limit the area of clearing and grubbing, excavation, borrow, and embankment
operations in progress, commensurate with progress in completing the finish
grading, seeding, mulching and other such permanent control measures in
accordance with the accepted schedule. Should seasonal limitations make such
coordination unrealistic, install temporary erosion control measures.

. In the event temporary erosion and pollution control measures are required due to

the Contractor’s negligence, carelessness, or failure to install permanent controls
as a part of the Work as scheduled or as ordered by the Engineer, perform such
Work at Contractor’s expense.

Maintain all erosion and sediment control practices during the construction period.

Whenever construction equipment must cross waterways at frequent intervals, and
such crossings will adversely affect water quality in the waterway, provide
temporary structures. Coordinate with Engineer regarding and prior to constructing
such crossings. Comply with all regulations and permits for waterway crossings.
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3.05 Installation - Erosion and Sediment Control Measures

A. Temporary Construction Entrance

1.

2.

Construct temporary construction entrances where needed to prevent tracking
of soil or mud onto publicly or privately owned paved surfaces.

Place temporary construction entrances at locations where construction
vehicles will repeatedly access a disturbed or unpaved area from a paved
roadway.

Not all locations of construction entrances may be shown on the Drawings. The
contractor is responsible for locating and placing construction entrances at all
points of construction traffic ingress and egress to prevent tracking and to avoid
disturbance to existing waterways.

Should tracking of soil occur, clear accumulated sediment from public and
private driveways by the end of the day, as instructed by a regulatory authority,
and/or more frequently as sediment is tracked onto roadways.

Redistribute or properly dispose of collected sediments in a manner that is in
accordance with all applicable statutes and regulations.

Do not rinse tracked material with water unless water is collected and disposed
of properly.

Do not clear sediment using mechanical methods that will mobilize dust off the
project site.

B. Silt Fence

1.

Install silt fence as shown on the Drawings to provide sediment control at the
top of slopes, at the down-gradient project limits, as periodic filter breaks on
down slopes, at project limits and other locations indicated.

Provide additional silt fence where the extents of land disturbance extend
beyond the lengths of silt fence shown on the Drawings.

C. Fiber Filtration Tubes

1.
2.
3

4.

Install in accordance with manufacturer’s instructions.

Use fiber filtration tubes for the slowing and filtering of stormwater.

Use the appropriate tube size for the slope and the distance between tubes as
specified by the manufacturer.

The tubes shall allow water to flow freely and provide filtration of suspended
particles.

D. Dust Control

Use water to dampen surfaces to minimize dust and prevent wind erosion.

Do not rinse surfaces with water unless water is collected and disposed of
properly.

Implement dust control methods on a routine basis where conditions warrant.
Provide water and dust suppression when requested by the Engineer.
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E. Pumping Bags

oahwh -~

Install pumping bags according to the Drawings.

Provide pumping bags to filter sediment from dewatering operations.

Properly dispose of used pumping bags.

Appropriately size the bags for the amount of flow.

Use pumping bags on an erosion resistant surface.

Do not discharge sediment-laden water from dewatering operations into or
near stormwater conveyances, wetlands, rivers, streams, and impoundments
or into natural or manmade channels leading thereto. Refer also to Section 04
for the disposal of sediment-laden water.

F. Concrete Washout Area: Refer to Section 04 for Concrete Washout requirements.

G. Grass

1.

2.

10.

Restore all non-paved surfaces that were disturbed during construction with
permanent seeding or sod unless shown otherwise on the Drawings.

Prior to seeding disturbed areas must be graded and receive a minimum of 6
inches of topsoil. Use excavated material which meets the specified
requirements for topsoil, or if the quantity of suitable topsoil is not sufficient,
use topsoil obtained from another source.

Scarify the planting area to a minimum depth of 6 inches. Mix soil amendments
such as fertilizer and lime if required, in the top 2 to 4 inches of topsoil with a
disk or rake operated across the slope.

Apply seed uniformly with a drill or cultipacker seeder, or by broadcasting.
Cover seed with topsoil a minimum of 1/2 inch. Cover newly seeded areas with
anchored mulch or erosion control blanket.

Keep seeded and fertilized areas adequately watered to a minimum of 1-inch
depth per week until germination of all seed is complete and uniform grass
cover is accomplished.

Immediately prior to installing sod, water the planting area with a fine spray to
a minimum penetration of 1 inch.

Do not place frozen sod, and do not place sod on frozen or dry soil. Do not
place sod when the air temperature is less than 32 degrees Fahrenheit.

Lay sod with closely fitted abutting joints without stretching and overlapping
and stagger the ends of the strips. Trim and fit sod into irregular areas to
eliminate gaps.

On slope areas, lay sod starting from the bottom of the slope and lay sod
horizontal to the contour. Where slopes are greater than a horizontal to vertical
ratio of 3 to 1, staple or stake each sod strip at the corners and in the middle.
After initial watering, tamp or roll sod with a roller to eliminate irregularities.
Repeat watering at regular intervals to keep sod moist until it is rooted and to
maintain growth until final acceptance.

H. Mulch: Anchor mulch unless held in place by a tackifier or netting.
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Erosion Control Blanket

1. Where construction disturbs slopes equal or steeper than 3 to 1 or within
drainage channels, protect bare slopes with an erosion control blanket as
shown on the Drawings.

2. When vegetation is to be established, place erosion control blanket over the
seed and anchor according to manufacturer’s instructions to prevent the seed
from washing away.

3. Place erosion control blankets on seedbeds free of sticks, rocks, and other
objects larger than 1 inch.

3.06 Soil Stockpiles

A. Manage soil stockpiles for wind erosion, stormwater erosion, and sediment control.

B. Provide soil stockpiles with perimeter protection measures (silt fence, fiber filtration
tube, etc.).

C. Temporarily or permanently stabilize stockpiled soil that is scheduled or likely to
be left inactive for 7 days or more with measures appropriate for the season to
minimize erosion potential. Initiate stabilization activities by the end of the seventh
day the area is inactive. Complete stabilization activities within 14 days.

D. Position stockpiles away from any ditch, stream, wetland, or stormwater
conveyance.

E. Properly dispose of soil that will not be used for the project.

3.07 Trench Excavation

A. Pile material from trench excavations in an area away from any ditch, stream,
wetland, or stormwater conveyance and install silt fence around the material for
sediment control.

B. Install inlet protection within the project area when excavated material is placed on
a paved surface.

C. Following pipe installation, backfill trenches and temporarily or permanently
stabilized all bare areas to prevent soil erosion.

3.08 Directional Drilling or Horizontal Boring Erosion and Sediment Control

A. Install erosion and sediment control measures in accordance with the Drawings.

B. Install silt fence around all Work areas at bore and receiving pits to control
sediments.

C. Pile materials from ditch excavation away from ditches, streams, wetlands, or
stormwater conveyances.

D. Properly dispose of material that is not used to back fill pits.
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E. Filter pit dewatering discharge in accordance with Section 04 for the Disposal of
Sediment-Laden Water

F. Seed and mulch disturbed soil surfaces

3.09 Work within a Waterway (Stream Crossing) or Floodway

A. Minimize tree removal and brush clearing within floodways and near waterways.
When possible, maintain a 50-foot vegetated buffer from the top of bank of all
waterways.

B. Avoid disturbing the ground within the drip line of any tree.

C. Install erosion and sediment control practices during and after construction to
minimize impacts to a waterway or floodway.

D. Stabilize bare areas immediately following construction activities.

E. Reclaim all disturbed areas within a waterway or floodway that are to be
revegetated, with native species.

F. Do not use tall fescue.

G. Install erosion control blanket to cover bare areas and seedbeds and to prevent
erosion until vegetated species are established.

H. Stockpiling of soil, excavated materials, or stone is not permitted within or near a
ditch, waterway, or floodway.

I. When installing pipe by open cutting a trench across a waterway, if the Work
cannot be completed during dry conditions, bypass pump stream flows using the
dam and pump method as shown on the Drawings.

J. Utilize existing roads to move equipment and materials from one side of the
waterway to the other.

K. Do not exceed two (2) calendar days of construction activities within the waterway
from April 1 through June 30 to minimize impacts during fish spawning season.

L. Do not exceed 30 feet of total length of waterway disturbance (parallel to the flow
of the stream).

3.10 Working Near Karst Features or Water Wells

Karst features are underground geological formations that range from sinkholes,
vertical shafts, and springs to complex underground drainage systems and caves.
Underground karst features and water well aquifers are to be protected from
construction activities and potential pollution sources.

A

Identify water wells and known karst features on the Drawings.
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B. Implement erosion and sediment control practices to reduce sedimentation
introduction into karst features and groundwater.

C. Position construction materials and equipment so that the area slopes away from
karst features and wells.

D. Provide secondary containment for all chemicals, fuels, or other liquids to capture
spills or leaks.

E. Clean up spills with absorbents or dry methods. Do not allow spills to soak into the
ground and do not wash off with water or detergents.

F. Properly dispose of waste materials.

3.1 Field Quality Control

A. Self-Monitoring Program — Inspections

1.

Inspections are to be performed by a trained individual. One who is trained and

experienced in the principles of stormwater management, including erosion

and sediment control as is demonstrated by completion of coursework, state

registration, professional certification or annual training that enables them to

make judgments regarding stormwater management, treatment, and

monitoring.

Conduct an inspection of the construction site to identify areas contributing to

stormwater discharges from construction activity at the following frequency:

a. At least weekly if no qualifying precipitation event (greater than 0.5 inches)
occurs.

b. 24-hours prior to a qualifying precipitation event or by the end of the next
business day after a qualifying precipitation event.

c. No more than three inspections are required per week for multiple
qualifying precipitations events occurring in one work week.

d. Monthly for areas stabilized with permanent vegetative cover at 70%
density and/or where erosion resistant armoring is installed.

Inspect disturbed areas, material storage areas, and equipment storage areas

that are exposed to precipitation for evidence of, or the potential for, pollutants

leaving the project site or entering a storm drainage conveyance.

Inspect stormwater discharge locations and/or outfalls to determine if control

measures are effective in preventing adverse impacts to receiving waters.

Observe erosion and sediment control devices to ensure that they are

operating properly.

Inspect haul routes and construction entrance(s) daily for evidence of off-site

vehicle tracking of sediments.

Inspect staging area to ensure that solid and liquid wastes are being properly

disposed of and are not allowed to be discharged into stormwater runoff.

B. Self-Monitoring Program — Reports

1.

Document and summarize the results of each inspection.
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6.

7.

Include the following:

a. Name(s), title, signature, and qualifications of the trained individual
completing the inspection.

b. Date(s) of the inspection.

c. Amount of precipitation when the inspection is completed after a qualifying
precipitation event.

d. Implementation of the SWP3

e. Major observations relating to the implementation of the erosion and
sediment control measures.

f. ldentification of maintenance, repairs, sediment removal, failure of
measures, erosion, debris, spills, or any incidents of noncompliance.

Document an actual discharge visible during the inspection including the

location, description, color, odor, floatables, settles/suspended solids, foam, oil

sheen, and any other visible sign of pollution

Provide a corrective action and implementation schedule for all identified

issues and document completion on the inspection report.

Implement corrective action(s) on the day of discovery, no later than 48 hours

if temporary measures must be installed, and/or within 7 days for installation of

new measures.

Retain inspection reports for the project duration and submit to Owner at

project close out.

Make reports available to inspecting authority within 48 hours of a request.

C. Project Management Log — Maintain the following documents at the project site
office or by on-site individual(s) responsible for project management:

1.

SOONOORWN

Permit documentation - Notice of Intent, public notice, IDEM submission, and
Notice of Sufficiency.

Revisions to Erosion Control Schedule.

Plan for erosion and dust control on haul roads

Plan for disposal of waste materials

Self-Monitoring Program inspection reports and regulatory inspections
Drawings

SWP3 and dates of modifications

Documentation of CSGP and SWPPP review with site personnel.

Information related to off-site borrow sites, disposal areas, and staging areas.

. Retain Project Management Log for the project duration and submit to Owner

at project close out.

3.12 Maintenance

A. Maintain all erosion and sediment control measures and perform the following
maintenance procedures throughout the project and until such time as the
disturbed area has been completely stabilized or other provisions have altered the
need for these measures.

1.
2.

Implement maintenance practices as specified in the Drawings.

Replace mulch materials to their original level when the level has been
substantially reduced due to decomposition of the organic mulches and
displacement or disappearance of both the organic and inorganic mulches.
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3.13

10.

11.

12.

13.

Remove rubbish and channel obstructions from bare and vegetated channels
within the project limits. Repair damage from scour or bank failure, rodent
holes, and breaching of diversion structures. Remove deposits of sediment.
Immediately repair excessive wear, movement, or failure of erosion control
blankets.

Repair any damage to silt fence barriers immediately and monitor barriers daily
during prolonged rainfall.

Repair or replace any filter fabric which has decomposed or become ineffective
prior to its expected usable life.

Remove sediment deposits after each storm event. Remove sediment when
deposits reach approximately half the height of a silt fence barrier.

Till and smooth to conform to the existing grade and reseed any sediment
deposits remaining in place after erosion and sediment control measures are
no longer required and have been removed.

Maintain construction entrances in a condition to prevent tracking or flowing of
sediment onto roads. This could require periodic top dressing of the
construction entrance with additional surface materials as conditions demand.
Repair and clean out any features used to trap sediment and remove all
sediment spilled, dropped, washed, or tracked onto road surfaces and dispose
of properly.

Periodically remove concrete and residual liquid from the concrete washout
area, as needed to maintain available space for the future washout and
rainwater. Dispose of in accordance with Section 04.

Repair all rills that may appear. Re-grade to eliminate rill and stabilize ground
by seeding or other approved methods.

Stabilize the site and reapply seed and mulch to achieve 70 percent density of
cover on vegetated areas.

Remove and dispose of all temporary erosion and sediment control practices
within 30 days after site stabilization is achieved or after the temporary
practices are no longer needed.

Payment: Stormwater Pollution Prevention and Erosion Control Work will not be
measured and paid for directly but be considered as a subsidiary obligation of the
Contractor with costs included in the contract prices bid for the items to which they
apply unless otherwise shown in the ltemized Bid Attachment.

-END-
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SECTION 04 — MATERIAL HANDLING AND SPILL PREVENTION PLAN

PART 1 - GENERAL

1.01 Summary

A. Section Includes: providing a plan outlining procedures to:

1. Help protect the health and safety of those working at the project site as well
as the environment

2. Prevent the contamination of stormwater runoff by onsite pollutants

3. Help prevent fuel and chemical spills

4. Provide a response procedure should a spill occur

B. Related Sections
1. Section 03 — Stormwater Pollution Prevention and Erosion Control

1.02 References

A. 327 IAC 2-6.1 — Spills; Reporting, Containment, and Response

B. 327 IAC 2-10 — Secondary Containment of Aboveground Storage Tanks
Containing Hazardous Materials

C. INRAOOOOO — Construction Stormwater General Permit (CSGP)

1.03 Definitions

A. Minor Spill: Approximately 10 gallons or less of pollutant with no contamination of
ground or surface waters. Minor spills can generally be controlled by the first
responder with help from other site personnel.

B. Major or Hazardous Spill: More than 10 gallons with the potential for death, injury,
or illness to humans or animals or has the potential for surface or groundwater
pollution.

C. Pollutants generated onsite may include gasoline, diesel fuel, oils, grease, paints,
pesticides, nutrients, concrete and cementitious washout, soil, solvents, paper,
plastic, Styrofoam, metals, glass, and other forms of liquid or solid wastes.

1.04 Quality Assurance
A. Regulatory Requirements
1. Ensure material handling and storage associated with construction activity
complies with the spill prevention and spill response requirements in Indiana
Administrative Code 327 IAC 2-6.1.
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Ensure aboveground storage tanks containing hazardous materials are stored
appropriately according to the requirements in Indiana Administrative Code
327 IAC 2-10.

Dispose of contaminated soils, absorbents, and spill cleanup materials in
accordance with all Federal, State, and local regulations.

Do not use water to flush spilled material unless authorized by a Federal, State,
or local agency.

Additional regulation or requirements may be required. Consult a spill response
professional to ensure all appropriate and required steps have been taken.
Do not remove contaminated material from the site until approval is given by
Indiana Department of Environmental Management (IDEM), Office of
Emergency Response (when emergency response is required).

Construction waste must be managed to prevent the discharge of pollutants
and windblown materials. Waste containers (trash receptacles), when selected
to manage waste, must be managed to reduce the discharge of pollutants and
windblown debris.

Comply with CSGP requirements and conditions until a Notice of Termination
is submitted to terminate the permit.

PART 2 - PRODUCTS

Not Used.

PART 3 - EXECUTION

3.01 Preparedness

A. Prepare a contact list of First Responders and the chain of command in the event

D.

of a spill on the site. Include names, contact numbers, local agency contact
numbers, and information on circumstances requiring the initiation of the contact
list and chain of command. Include IDEM Emergency Spill Line (888) 233-7745 or
(317) 233-7745.

Maintain a list of qualified contractors, vacuum trucks, tank pumpers, and other
equipment and businesses qualified to perform cleanup operations.

Provide a list and quantity of absorbent materials and supplies the Contractor will
make available onsite in sufficient quantities to address minor spills.

Train construction personnel, equipment operators, subcontractors, and other
employees on proper fueling procedures, prevention of spills, spill response
procedures, and communication procedures.
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3.02 Spill Response

A. Minor Spills

1.

PN

7.
8.
9

Contain the spill to prevent material from entering the waterways and the storm
or groundwater systems. Immediately clean up the spill with absorbent
materials.

Do not flush with water, bury, or allow soaking into the ground.

Tarps can be used to cover spilled material during rain events on land.

Use absorbent material to cleanup spills on land.

a. Contain spills on impervious surfaces with a dry absorbent.

b. Contain spills on clayey soils by constructing an earthen dike and dispose
of spilled material as soon as possible to prevent migration deeper into the
soil and groundwater. Remove contaminated soils.

Use containment booms to prevent the migration of spills on water.

a. Contain spills on water with a containment boom and absorb with an oil-
only boom, mechanical skimmer, or other similar device.

b. Outside agencies will determine additional cleanup measures.

c. Report oil spills that cause a sheen upon the waters.

Gather contaminated materials and/or soils. Place contaminated absorbents

and soils into a container for later disposal. Ensure the lid is closed and mark

or label the container for identification purposes.

Contact 911 if the spill could be a safety issue.

Contact supervisors and designated inspectors immediately.

Dispose of waste appropriately.

B. Major or Hazardous Spills

1.

Control or contain the spill without risking bodily harm.

Temporarily plug or cover storm drains if possible, to prevent migration of the

spill into the stormwater system.

Use containment booms to prevent the migration of spills on water.

a. Contain spills on water with a containment boom and absorb with an oil-
only boom, mechanical skimmer, or other similar device.

b. Outside agencies will determine additional cleanup measures.

c. Report oil spills that cause a sheen upon the waters.

Immediately contact the local Fire Department at 911 to report any hazardous

material spill.

Contact supervisors and designated inspectors immediately. Contact county

or municipal officials responsible for stormwater facilities. The Contractor is

responsible for having these contact numbers available at the job site. Submit

a written report to the Owner as soon as possible.

Contact IDEM, Office of Emergency Response as soon as possible, but within

2 hours of discovery at 1-888-233-7745. Note the following information for

future reports to the IDEM or the National Response Center (1-800-424-8802):

Name, address, and phone number of person making the spill report

The location of the spill

The date and time of the spill

Identification of the spilled substance

Cause of the spill

P20 TD
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—h

Approximate quantity of the substance that has been spilled or may be
further spilled and the amount recovered

g. The duration and source of the spill
h. Name and location of the damaged waters
i. Name of spill response organization
j.  Measures taken in the spill response
k. Other pertinent information
3.03 Spill Prevention and Material Handling Practices

A. Vehicle and Equipment Fueling

1. Purpose: To prevent fuel spills and leaks and to reduce or eliminate
contamination of stormwater and waterways.
2. Implementation

a.

oo

Use offsite commercial fueling stations when possible. Use onsite vehicle
and equipment fueling only where it is impractical to send vehicles and
equipment offsite to a commercial fueling station.

When performing fueling onsite, provide a designated fueling area.

Do not “top-off” fuel tanks.

Keep available absorbent spill cleanup materials and spill kits in fueling
areas and on fueling trucks.

Inspect vehicles and equipment daily for leaks. Repair leaks immediately
or remove them from the project site.

Use drip pans or absorbent pads during vehicle and equipment fueling,
unless the fueling is performed over an impermeable surface in a dedicated
fueling area.

Protect dedicated fueling areas from stormwater run-on and runoff and
locate them at least 50 feet away from the downstream drainage facilities,
stormwater conveyances or waterways.

Perform fueling on level-grade areas.

Protect fueling areas with berms and dikes to contain spills.

Equip nozzles used in vehicle and equipment fueling with an automatic shut
off.

Do not leave fueling operations unattended.

Avoid mobile refueling of construction equipment; rather transport the
equipment to the designated fueling area.

. Store all petroleum products in tightly sealed containers which are clearly

labeled.
Observe Federal, State, and local regulations for any stationary above
ground storage tanks.

B. Vehicle Maintenance Areas

1. Purpose: To prevent stormwater exposure and spills during the normal
maintenance of construction machinery.
2. Implementation:

a.

b.

As feasible, perform maintenance offsite in a covered facility with an
impervious floor.
Use a dedicated site for machinery maintenance.

WAYNE TOWNSHIP SANITARY SEWER INTERCEPTOR - PHASE | MATERIAL HANDLING
HAMILTON SOUTHEASTERN UTILITIES AND SPILL PREVENTION PLAN
WESSLER PROJECT NO. 238221.04.003 SECTION 04-4



e.

f.

Locate maintenance areas at least 50 feet from stormwater inlets or water
bodies.

Maintain spill kits and absorbent materials in close proximity to
maintenance areas. Utilize drip pans and absorbent pads to prevent oils or
other maintenance fluids from reaching the soil surfaces.

Inspect equipment daily for leaks or worn hoses. Repair or replace as
needed to prevent onsite spills.

Properly dispose of all spilled fluids and fluids removed from machinery.

C. Equipment and Vehicle Washing

1. Purpose: To prevent or reduce the discharge of pollutants to waterways or
stormwater from construction equipment and vehicle washing.
2. Implementation:

a.
b.
c.
d.

e.

f.

As feasible, perform washing offsite in a covered facility with an impervious
floor and drains connected to the sanitary sewer.

Use a dedicated site for washing.

Locate wash areas at least 50 feet from stormwater inlets or water bodies.
Do not discharge wash water if using soaps, solvents, or detergents. Only
non-contaminated wash water may be discharged to stormwater.

Inspect equipment and vehicles for leaks or worn hoses prior to washing.
Properly dispose of contaminated wash water.

D. Solid Waste Management

1. Purpose: To prevent or reduce the discharge of pollutants to waterways or
stormwater from construction waste by providing designated waste collection
areas and containers, arranging for regular disposal, and training employees
and subcontractors.

2. Suitable Applications: Suitable for construction sites where the following
wastes are generated or stored:

a.

b.
c.

g.

Solid waste generated from trees and shrubs removed during land clearing,
demolition of existing structures (rubble), and building construction.
Packaging materials including wood, paper, and plastic.

Scrap or surplus building materials including scrap metals, rubber, plastic,
glass pieces, and masonry products.

Domestic wastes including food containers such as beverage cans, coffee
cups, paper bags, plastic wrappers, and cigarettes.

Construction waste including brick, mortar, timber, steel and metal scraps,
pipe and electrical cuttings, non-hazardous equipment parts, Styrofoam,
plastic, and other packaging for construction materials.

Sediments and other materials collected in erosion and sediment control
measures (silt fence, inlet protection, catch basin sumps, etc.).

Natural debris such as excess soil, stone, sand, leaves, branches, brush,
or wood.

3. Implementation

a. Develop a plan for proper waste disposal including the disposal of excess
soil and excavated material. If a commercial disposal facility will not be
utilized for soil disposal, then develop a Stormwater Pollution Prevention
Plan for the selected disposal area.
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p.

Select designated waste collection areas onsite.

Inform trash-hauling contractors that only watertight dumpsters are
acceptable for onsite use.

Inspect dumpsters for leaks, and repair dumpsters that are not watertight.

Provide an adequate number of containers with lids or covers to prevent
loss of wastes from wind and to prevent the collection of rainwater.

Waste that is not disposed of in trash receptacles must be protected from
exposure to the weather and/or removed at the end of the day from the site
and disposed of properly.

Collect site trash daily or more frequent if needed during demolition Work.
Do not allow containers to overflow. Clean up immediately if a container
spills, leaks, or overflows.

Remove solid waste promptly from erosion and sediment control devices.

Ensure that toxic liquid wastes (used oils, solvents, and paints) and
chemicals (acid, pesticides, additives, curing compounds) are not disposed
of in dumpsters designed for construction debris.

Do not hose out dumpsters on the construction site. Ensure that dumpster
cleaning is conducted by the trash hauling contractor off site.

Make sure that construction waste is collected, removed, and disposed of
only at authorized disposal areas. Do not locate solid waste storage areas
in areas prone to flooding or ponding.

Locate solid waste dumpsters a minimum of 50 feet away from waterways,
stormwater inlets or other drainage facilities.

. Minimize the potential for spills or leaks to drain immediately into a

waterway or drainage facility.

Do not bury construction waste onsite.

Cover construction material hauled from the site in dump trucks with a
tarpaulin.

Inspect construction waste areas regularly.

E. Fluids, Paints, Solvents and Other Chemicals Storage and Use

1. Purpose: To prevent stormwater exposure and spills during the use and
storage of the materials.
2. Implementation

a.

b.
c.
d
e

f.

Store materials in manufacturer's containers.

Maintain Safety Data Sheets (SDS) on all products.

Store materials in a weatherproof/vandal resistant locker or building.

Keep materials away from flammable sources.

Follow manufacturer's instructions for the proper use and storage of all
materials.

Do not perform washing of applicators or containers of solvent, paint, grout,
stucco, or other materials near or into a waterway or stormwater inlet. Wash
water is to be disposed offsite as wastewater.

Tightly seal and store paint containers and curing compounds when not
required for use.

Do not discharge excess paint to a waterway or storm system. Properly
dispose of excess paint according to the manufacturer’s instructions and in
accordance with all Federal, State, and local regulations.
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F. Secondary Containment

1.

2.
3

Provide secondary containment for aboveground storage tanks or storage
areas containing hazardous materials that are located outside.

Provide secondary containment consistent with good engineering standards.
Provide secondary containment that is compatible with the hazardous
materials being stored.

Provide secondary containment that will prevent a release from entering waters
for a 72-hour period.

Secondary containment must meet one of the following:

a. Double-walled tank,

b. Dikes, berms, retaining walls, trenches, or

c. Diversionary system

Provide secondary containment with a capacity to contain at least 110% of the
volume of the largest aboveground tank or the volume of the largest
aboveground tank plus enough freeboard to contain precipitation generated by
a 25 year/24-hour rain event.

Provide secondary containment with a minimum 120-gallon capacity for
storage area holding only drums.

Maintain the secondary containment to protect the integrity and capacity of the
area.

Remove collected liquid in the secondary containment area within 72 hours of
its discovery to maintain the capacity. Remove ice as soon as weather permits.
Liquid that collects within the secondary containment area must meet all
applicable requirements of the Water Quality Standards if discharged to waters
of the state.

G. Disposal of Sediment-Laden Water

1.

2.

Purpose: To prevent the purposeful discharge of sediment-laden water from

the project site.

Implementation

a. Do not discharge sediment-laden water from pumping operations into or
near stormwater conveyances, wetlands, rivers, streams, waterways, and
impoundments or into natural or manmade channels leading thereto.

b. Discharge sediment-laden water from dewatering of trenches, or other
excavations by means of a pump or similar means into a manufactured
pumping bag for filtering in accordance with the manufacturer's instructions
unless the pumped water is routed through another erosion control
measure such as a sediment trap or outlets onto a well-established
vegetated area without eroding.

c. Pumping operations moving clean water through a site are not required to
have a pumping bag or similar device at the outlet.

d. Protect the point of discharge to prevent soil erosion.

e. Do not discharge water with a visible sheen and/or pollutants at a level that
requires additional or alternate treatment.
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H. Concrete Washout Area

1. Discuss the concrete management techniques (such as handling of concrete
waste and washout) with the ready-mix concrete supplier before any deliveries
are made.

2. Incorporate requirements for concrete waste management into material
supplier and subcontractors' agreements. Inspect construction activities on a
regular basis to ensure suppliers, contractors, and others are utilizing
designated washout areas. If concrete waste is being disposed of improperly,
identify the violators and take appropriate action.

3. Perform washout of concrete trucks either offsite or in designated areas only.
Never dispose of washout from concrete trucks in a ditch, stream, wetland,
waterway, or stormwater conveyance.

4. Provide a designated concrete washout area for use of washing out concrete
trucks to contain potential stormwater pollutants. Use one of the following
methods:

a. Construct a minimum 10-feet by 10-feet by 3-feet deep area (or larger as
required to contain liquid and solid waste from concrete washout
operations) with a polyethylene lining. Construct and prepare the base of
the system so that it is free of rocks and other debris that may cause tears
or punctures in the polyethylene lining.

b. Install and maintain a pre-fabricated containment system in accordance
with the manufacturer's instructions.

c. Use a polyethylene-lined roll-off dumpster when other methods are not
practicable.

d. Subcontract with a concrete supplier that collects all washout water and
pumps it back into the mixer drum for proper disposal off-site. In this
instance, a concrete washout area would not be required.

5. Install orange safety fencing around concrete washout area perimeter. Post
signage directing contractors and suppliers to the designated concrete
washout location.

6. Locate washout areas at least 50 feet from storm drains, open ditches, or water
bodies.

7. Inspect concrete washout area daily and after each storm event.

a. Check to ensure that the washout has not reached or exceeded maximum
capacity.

b. Inspect the integrity of the overall structure.

c. Inspectthe polyethylene liner for failure. The liner may need to be replaced
after every cleaning if removal of material has damaged the liner.

d. Repair the concrete washout structure, as needed, or construct a new
system.

8. Concrete wastewater liquid shall be fully evaporated prior to the planned
capacity of the washout structure capacity being exceeded. Liquid that collects
in the washout area could be high in alkalinity and could contain pollutants.
Liquid must be disposed of offsite as wastewater.

a. Concrete wastewater liquid that has not solidified may be pumped out into
a secondary lined container or into a tanker and taken to an approved
disposal facility.

b. Concrete wastewater shall not be allowed to leak onto the ground, run into
storm drains, or into any body of water. Where washout wastewater leaks
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9.

10.

onto the ground, all contaminated soils shall be excavated and disposed of
properly.
Allow concrete wastes to set. Break up and properly dispose of hardened
wastes. Upon removal of waste, inspect the structure.
Do not wash sweepings from exposed aggregate concrete into the street or
storm drain. Collect and return sweepings to aggregate base stockpile or
dispose of in the trash.

11. Do not dump excess concrete onsite, except in designated areas.

12. Provide a secondary concrete washout system onsite to be used in an
emergency and that is of sufficient size to hand concrete washout wastewater
from a minimum of one truck.

13. When concrete washout areas are no longer required, close the concrete
washout systems. Dispose of all hardened concrete and other materials used
to construct the system. Backfill, grade, and stabilize any holes, depressions,
and other land disturbances associated with the system.

I. Fertilizers
1. Apply fertilizers only in the minimum amounts recommended by the
manufacturer, as indicated from a soil test, or per the Indiana Stormwater
Quality Manual.
2. Work fertilizers into the soil to limit exposure to stormwater.
3. Do not apply immediately prior to precipitation events.
4. Store fertilizers in a covered area and transfer partially used bags to a sealable
container to avoid spills.
-END-
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SECTION 05 — SLIDE GATES

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

Description

A

Scope: Furnish and install slide gates and appurtenances in accordance with the
latest version of AWWA C561 as modified herein and as necessary to complete
the work shown or specified.

1. Each unit shall be complete with gate, frame, rising stem, manual operator,
and appurtenances. All components shall be furnished by one manufacturer.

Codes, specifications, and standards referred to by number or title shall form a part
of this specification to the extent required by the references thereto. Latest
revisions shall apply, unless otherwise shown or specified.

Quality Assurance

Upon installation, manufacturer shall inspect the slide gates for mechanical and
structural correctness and actuators for electrical correctness.

Performance

A

Slide Gates: Leakage shall not exceed 0.05 U.S. gallons per minute per foot of
seal periphery under the design seating and unseating heads.

Submittals

A

Submittals shall include information and materials specified in this Section, and the
General Requirements.

Submit the following for the Engineer’s review and approval:

1. Shop drawings with performance data, descriptive literature, weights and
dimensions, and other physical characteristics verifying compliance with this
Section. When numerous options and sizes are shown, the shop drawings
shall be marked to clearly indicate the sizes and types specific to this Section
and project;

Manufacturer’s installation instructions and recommended testing procedures;
Manufacturer's operation and maintenance (O&M) manuals and materials.
When numerous types and sizes are shown, the manuals shall be marked to
clearly indicate the sizes and types specific to this project. Provide four (4)
bound hard copy sets and two (2) CD’s with complete electronic copy in pdf
format.

wn

Product Delivery, Storage, and Handling

A

The Contractor shall be responsible for the delivery, storage, and handling of
products.
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B. Promptly remove damaged products from the job site. Replace damaged products
with undamaged products.

PART 2 - PRODUCTS
2.01 Slide Gates

A. Gate and Frame: The gates shall be rising stem with the guides designed to mount
on the face of the concrete where indicated on the Drawings. Slide gates frame
configuration shall be of the flush-bottom type.

1. Guides and Seals: The guides shall be made of UHMWPE (ultra-high
molecular weight polyethylene) and be of such length as to retain and support
at least 2/3 of the vertical height of the slide in the fully open position. The
vertical face of the seal shall be in contact with the seating surface of the guide
to provide a proper seal at the corners. Gate, frame, and sealing shall be
designed for seating and unseating head conditions as noted in the schedule.
a. Slide Gates: Side seals shall be made of UHMWPE of the self-adjusting

type. A continuous compression cord shall ensure contact between the
UHMWRPE guide and the gate in all positions. The sealing system shall
maintain efficient sealing in any position of the slide and let the water flow
only in the open part of the gate.

The bottom seal shall be made of resilient neoprene set into the bottom
member of the frame and shall form a flush-bottom.

2. Guides: The guides shall be of 316L stainless steel incorporating a one-piece
frame with gussets to transfer the load from unseating head conditions. The
guides shall be equipped with a self-adjusting UHMWPE seal system. Upward
opening gates shall be provided with an EPDM flush bottom invert seal. Top
seals shall be self-adjusting UHMWPE. Downward-opening weir gates shall be
provided with self-adjusting UHMWPE seals along the invert. The seal system
shall be self-adjusting by means of a compression cord. All seals, including the
invert seal, shall be bolted with stainless steel fasteners and shall be field
replaceable without the need to remove the frame from the wall or remove
concrete or grout. The guide slot shall accept the plate of the disc and the
outermost portion of the reinforcing ribs of the disc. The guides shall be
designed for maximum rigidity, shall have a weight of not less than 13 pounds
per foot for wall-mounted gates and 6.5 Ibs per foot for embedded and in-
channel mounted gates, and shall be provided with holes for anchor bolts a
minimum of every 18 inches. Where the guides extend above the mounting
surface, they shall be sufficiently strong so that no further reinforcing will be
required. Guide extensions shall have a weight of not less than 6.5 pounds per
foot and shall be constructed of C-shaped or Z-shaped plate for rigidity.

3. The yoke to support the operating bench stand shall be formed by two C-
channels welded at the top of the guides to provide a one-piece rigid frame.
The arrangement of the yoke shall be such that the disc and stem can be
removed without disconnecting the yoke.

4. The disc or sliding member shall be 316L stainless steel and consist of a flat
plate reinforced with formed plates or structural members to limit deflection to
1/720 of the gate’s span under the design head.
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2.02

B.

5. The portion of the disc that engages the frame shall have a minimum thickness
of 1/2-inch.

All parts of the gate shall have a minimum thickness of 1/4-inch.

All necessary attaching bolts and anchor bolts shall be 316 stainless steel and
shall be furnished by the slide gate manufacturer.

No

Operating Stem

1. The operating stem shall be Type 316 stainless steel designed to have an L/r
of less than 200 and be designed to transmit in compression at least two times
the rated output of the operating manual mechanism with a 40 Ibs. effort on the
lever crank or hand wheel.

2. The stem shall have a minimum diameter of 1-1/2 inches.

3. Stem guides shall be constructed of 316L stainless steel and shall be outfitted
with adjustable UHMWPE bushings.

4. Bronze stop collars shall be provided on gates with manual actuators. Stop
collars shall be internally threaded and mounted on the stem, secured by a
stainless-steel set screw.

5. Aclear butyrate or lexan weather-proof stem cover with position indication shall

be provided. Vent holes shall be provided to prevent condensation

Lubrication fittings shall be provided for all bearings.

Stems in more than one piece and a diameter equal to or greater than 1 %

inches are to be joined together by solid bronze couplings. Stems with a

diameter smaller than 1 % inches shall be pinned to an extension tube.

No

Manual Actuators

A

All bearings and gears shall be totally enclosed in a weather tight ductile iron
housing. The pinion shaft of crank-operated mechanisms shall be constructed of
stainless steel and supported by roller or needle bearings.

. Each manual operator shall be designed to operate the gate under the maximum

specified seating and unseating heads by using a maximum force of 40 Ibs on the
crank or hand wheel and be able to withstand without damage an effort of 80 Ibs.

The crank shall be removable and fitted with a corrosion resistant rotating handle.
The maximum crank radius shall be 15 inches and the maximum hand wheel
diameter shall be 24 inches.

The actuators shall be pedestal mounted on non-self-contained gates. Pedestals
shall be constructed of 316L stainless steel. The base plate and adaptor shall have
a minimum thickness of 1/2 inch. The pedestal tube shall have a minimum
diameter of 4 inches.
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PART 3 - EXECUTION
3.01 Installation

A. Install gates in accordance with manufacturer’'s recommendations and as specified
in this Section.

B. Gates shall operate smoothly, not binding while operating in either direction.
Leakage on gates shall meet the requirements of AWWA C-561 after installation.
Gates which leak shall be adjusted, removed, reinstalled, or replaced until leakage
is no longer present.

3.02 Manufacturer's Service and Start-Up Certification Report

A. The Contractor shall provide the services of a qualified representative of the pump
manufacturer for a minimum of one day per pump station to perform the following

tasks:

1. Inspect the installation of the equipment.

2. Place the equipment in operation and make any necessary adjustments.

3. Perform Field Tests specified above.

4. Perform tests specified in this Section and recommended by the equipment

manufacturer.
Instruct Owner's personnel in the proper operation and maintenance (O & M)
of the equipment (training).

i

B. If equipment is not completed for proper start-up and training procedures, the
representative shall reschedule another visit at no additional cost to the Owner.
Training will not be permitted without proper start-up and testing tasks. An abstract
or outline of the start-up, testing, and training procedures shall be provided to the
Engineer at least five days prior to the scheduled visit. Manufacturer's operation
and maintenance manuals and materials and audio-video cassette, when included
under submittal requirements, shall be incorporated in the training procedures, with
emphasis on items or materials of greatest importance.

C. A typed, bound report covering the manufacturer's representative's findings shall
be submitted to the Engineer for review and approval. The report shall (1) describe
the start-up procedures taken; (2) include any inspections performed; (3) outline in
detail any deficiencies observed along with the corrective measures taken; and (4)
include the results of all field tests, including necessary graphs, charts, tables, etc.,
specified in this Section or required by the referenced standards. The report shall
certify that the equipment is properly installed and functioning for the purpose
intended. The report must be received and reviewed by the Engineer prior to the
equipment being put into permanent operation.

D. The Contractor shall bear all expenses associated with the start-up, testing, and
training procedures and report described above, including labor, transportation,
lodging, and material costs.
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3.03 Warranty

A. The Contractor shall guarantee the equipment to be free from defective material
and workmanship for a period of two years from the date of acceptance of the
equipment by the Owner. The Contractor shall replace any defective materials,
components, or workmanship during this time, including but not limited to all
materials, labor, shipping, and transportation, at no additional cost to the Owner.
Any repair work performed during this two-year period shall also be guaranteed to
be free from defective material or workmanship for a period of one year from the
date the work is complete and shall be addressed in the same manner at no
additional cost to the Owner.

3.04 Cleaning

A. Clean excess grease, oil, or any other debris from exterior surfaces of the gates.
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SLIDE GATE SCHEDULE

1. Slide Gate No. 1

Location: Structure AO

Nominal Gate Size: 36" W x 36" H

Nominal Frame Size: 36" W x 60" H

Opening Direction: Upward

Frame Mounting: Flush Wall Mounted

Minimum Vertical Movement of Gate: 30”

Head Condition: Seating (14” measured from CL of gate)
Operator: Pedestal with Handwheel or Lever Crank

SQ@ 0 Q0T

2. Slide Gate No. 2

Location: Structure AO

Nominal Gate Size: 50" W x 50” H

Nominal Frame Size: 50" W x 90” H

Opening Direction: Upward

Frame Mounting: Flush Wall Mounted

Minimum Vertical Movement of Gate: 45”

Head Condition: Seating (23” measured from CL of gate)
Operator: Pedestal with Handwheel or Lever Crank

SQ@ 0 Q0T

3. Acceptable Manufacturers: RW Gate, Whipps, or WACO

-END-
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APPENDIX A

GEOTECHNICAL EVALUATIONS

Boden Road Borings
Boden Road Sewer Line Borings
American Drilling Services Boden Logs
Noblesville Geotechnical Report
Noblesville Sanitary Geotechnical Report






AMERICAN DRILLING SERVICES, INC.

FOR

HAMILTON SOUTHEASTERN UTILITIES, INC.

Boden Rd. Borings - 2014

Project: Sanitary Interceptor Evaluation - Wayne Twshp CTA
Project Location: Boden Road (SR-38 to E. 166th St.)

Log of Boring B9
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FOR
HAMILTON SOUTHEASTERN UTILITIES, INC.
Boden Rd. Borings - 2014

Project: Sanitary Interceptor Evaluation - Wayne Twshp CTA LOQ of Boring B-10
Project Location: Boden Road (SR-38 to E. 166th St.) -

Project Number: SR-38 Sheet 1 of 1
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AMERICAN DRILLING SERVICES, INC.
FOR
HAMILTON SOUTHEASTERN UTILITIES, INC.
Boden Rd. Borings - 2014

Project: Sanitary Interceptor Evaluation - Wayne Twshp CTA LOQ of Boring B-11
Project Location: Boden Road (SR-38 to E. 166th St.) —_—
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AMERICAN DRILLING SERVICES, INC.

FOR

HAMILTON SOUTHEASTERN UTILITIES, INC.

Boden Rd. Borings - 2014

Project: Sanitary Interceptor Evaluation - Wayne Twshp CTA
Project Location: Boden Road (SR-38 to E. 166th St.)

Log of Boring 513

Project Number: SR-38 Sheet 1 of 1
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lss|3 | 15
8.0'- 12.0' Brown gray silty clay with coarse
0 Jlss| 4| e8| gravel (glacial till
12.0' - 20.5' Gray silty clay with coarse gravel
o I ss| 5 | 10 | (glacial till) with sand seams
20 2t [lss{6 |15 |
| 20.5'- 27.5" Gray wet fine to coarse sand
11 7| 6
i 27.5'- 30.0' Gray wet fine to coarse sand and
30 I 8 | 25 gravel
Bottom of the boring - 30.0 ft
- I 9 -
I 10
40 . I
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING A-3

(Page 1 of 1)

Client Name : Samco, Inc. Driller : M. Wagner
Boden Road Sewer Line Project Number :23-0310-01G Sampling : Splitspoon
Boden Road Logged By . . Grafe Approx. Elevation : +/- 800 feet
Fishers, Indiana Start Date 1 3/21/2023 Latitude 140° 2'4.86"N
Drilling Method :HSA Longitude : 85°56'18.14"W
Water Levels
_W_ During Drilling - 8 feet
_Z_ After Completion - 4 feet
% @) @ After 24 Hours - N/A ”
Depth |Elevation| & T 3
Feed | ooy | 5| & | & & | | Resuts | w1 | % REMARKS
800 o (D] o
T2 |g DESCRIPTION 8
0— 800 -
4 TOPSOIL (8")
] Brown, slighlty moist to moist, medium stiff to
i stiff, SILTY CLAY with trace gravel and sand 1 ({100 2/3/4 | 15 | 20
] CL A
i | \7 |
i 2 89 3/3/2 15 | 13
5— 795 —
i Brown, slightly moist, medium dense to very 3 1| 89 |16/11/13
- SP-SM dense, fine to medium grained, SAND wtih Boring caved to 7 feet upon
] A 4 some gravel auger removal.
B Brown, saturated, medium dense to very —
] SP-SM dense, fine to medium grained, SAND wtih 4 78 | 11/16/46
10—+ 790 some gravel L
] Gray, saturated, very dense, GRAVEL with 5 1" 50/2"
h some sand and clay
b GP-GM
] 6 11 50/2"
15— 785
b Auger refusal was encountered at 15 feet.
20— 780
25— 775
30— 770
35—
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING A-4

(Page 1 of 1)

Client Name : Samco, Inc. Driller : M. Wagner
Boden Road Sewer Line Project Number :23-0310-01G Sampling : Splitspoon
Boden Road Logged By . . Grafe Approx. Elevation : +/- 804 feet
Fishers, Indiana Start Date 1 3/21/2023 Latitude 140° 2'0.84"N
Drilling Method :HSA Longitude : 85°56'18.14"W
Water Levels
_W_ During Drilling - 14 feet
_Z_ After Completion - 4 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
(Feet) | (Fee) | 5| & | & 2 | "% | Resus | wr | % REMARKS
804 o (D] o
T2 |g DESCRIPTION 8
0 m
4 TOPSOIL (9")
] Brown, slighlty moist to moist, stiff to very
i stiff, SANDY CLAY with trace gravel 1| 89| 347 18
] CcL A
1 | \7 |
T 800 2 || 100| 7856 | 35 | 11
5— L |
i Gray, slightly moist, medium dense to dense,
- SILTY SAND wtih trace gravel 3 || 100 10116727
T7% 4 || 78 | 10147
10 SM —
E Boring caved to 11 feet upon
] auger removal.
1.0 [ Gray, saturated, very dense, GRAVEL with 5
15 T some sand and clay 5 || 8 por24/50i3
b GP-GM
: —6— a 50/4"
-+ 785
20 Auger refusal was encountered at 18.6 feet.
-+ 780
25+
-+ 775
30—
+ 770

w
o
|
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING A-5

(Page 1 of 1)

Client Name : Samco, Inc. Driller : M. Wagner
Boden Road Sewer Line Project Number :23-0310-01G Sampling : Splitspoon
Boden Road Logged By . . Grafe Approx. Elevation : +/- 808 feet
Fishers, Indiana Start Date : 3/20/2023 Latitude 140° 1'56.81"N
Drilling Method :HSA Longitude : 85°56'18.13"W
Water Levels
_W_ During Drilling - 13 feet
_Z_ After Completion - 4 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
(Fee) | (Feet) | 5| & | & 2 |70 Rosuts | o | % REMARKS
808 o (D] o
T2 |g DESCRIPTION 8
0 .
4 TOPSOIL (7")
] Brown, moist, medium stiff, SILTY CLAY with
] oL trace gravel 1 (| 89| 433 20
-+ 805
] Ava Brown, slightly moist, medium stiff to very
5 stiff, SANDY CLAY with trace gravel 2 || 100 2372 13
] CL 3 |[100| s/506 14
= 800
] 4 || 100 4/0n17 12
10— Brown, slightly moist, medium dense, fine to I
h medium graind, SAND with trace gravel
] ML
175 X _ ,
4 Brown, saturated, medium dense, fine to
1 medium graind, SAND with trace gravel 5 6 | 10/8/12 Boring caved to 14 feet upon
7] auger removal.
15—
] SP-SM
-+ 790
] || Gray, saturated, very dense, GRAVEL with 82 16/28/50/3
some sand and clay
20
] GP-GM
-+ 785
] 7 28 50/5"
25— Auger refusal was encountered at 24 feet.
- 780
30—
+ 775

w
o
|
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING A-6

(Page 1 of 1)

Client Name : Samco, Inc. Driller : M. Wagner
Boden Road Sewer Line Project Number :23-0310-01G Sampling : Splitspoon
Boden Road Logged By . . Grafe Approx. Elevation : +/- 807 feet
Fishers, Indiana Start Date : 3/20/2023 Latitude 140° 1'54.55"N
Drilling Method :HSA Longitude : 85°56'18.11"W
Water Levels
_W_ During Drilling - 16 feet
7 After Completion - 5 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
(Feet) | (Feet) | 5| & | & s Dyl IS B REMARKS
807 |®| @ | ’ °
T2 |g DESCRIPTION 8
0 m
. TOPSOIL (8")
] Brown, moist, medium stiff to very stiff, SILTY
1 05 CLAY with trace gravel 1| 89| 3/4/4 25
] CL _
] 2 [|100] 3/12/5 | 15 | 17
5— RV L
i Gray, slightly moist, medium stiff to stiff, ]
- 800 CH CLAY with trace gravel 3 ||100| 24/5 | 075 10
i Gray, slightly moist, medium dense, fine to T 100! 358
10 b medium grained, SAND with trace gravel
. SP-SM
-+ 795
E Boring caved to 13 feet upon
4 Gray, slightly moist, very dense, GRAVEL 5 6 10114118 auger removal.
15_— GP-GM with some sand and clay
] v
g Gray, saturated, very dense, GRAVEL with
T 790 GP-GM some sand and clay
i Brown, saturated, very dense, GRAVEL with 82 | 505"
20 GP-GM some sand and clay
T 785 Auger refusal was encountered at 21 feet.
25—
1 780
30—
-+ 775

w
o
|
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING A-7

(Page 1 of 1)

Client Name : Samco, Inc. Driller : M. Wagner
Boden Road Sewer Line Project Number :23-0310-01G Sampling : Splitspoon
Boden Road Logged By . . Grafe Approx. Elevation : +/- 811 feet
Fishers, Indiana Start Date 1 3/21/2023 Latitude 140° 1'52.43"N
Drilling Method :HSA Longitude : 85°56'15.67"W
Water Levels
_W_ During Drilling - 12 feet
7 After Completion - 5 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
2 [Rr PT
roet) | oo | 5| B | & S e | | Remares
811 o (D] o
T2 |g DESCRIPTION 8
0 m
4 TOPSOIL (9")
T 810 Brown, moist, medium stiff to stiff, SILTY
i cL CLAY with trace gravel T[] 89 ] 335 14
] Brown, slightly moist, medium stiff, SILTY ]
5_— v | cL CLAY with trace gravel i 100 4/5/5 | 225 12
T8 B lightly moist tiff, SANDY ]
4 rown, slightly moist, very stiff,
b CcL CLAY with trace gravel 3 || 100 6/10/7 | 3.25] 10
i Brown, slightly moist, stiff to very stiff, SILTY ]
10 b CLAY with trace gravel 4 || 100 6/7/6 25 112
1 800 CL
] A A
] Gray, slightly moist, stiff to hard, SILTY CLAY
b with trace gravel 5 || 100 3/4/6 35 | 12
15—
-+ 795 Boring caved to 16 feet upon
] auger removal.
b CL
] |E| 89 |13/16/22| 3.5 | 12
20
- 790
i Gray, saturated, dense to very dense, fine to
25 h medium grained, SAND with some gravel 100 | 27/26/22
1788 SP-SM
] 811 22 | 50/4"
30— Auger refusal was encountered at 29 feet.
-+ 780

w
o
|
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING A-8

(Page 1 of 1)

Client Name : Samco, Inc. Driller : M. Wagner
Boden Road Sewer Line Project Number :23-0310-01G Sampling : Splitspoon
Boden Road Logged By . . Grafe Approx. Elevation : +/- 813 feet
Fishers, Indiana Start Date 1 3/21/2023 Latitude 140° 1'51.18"N
Drilling Method :HSA Longitude : 85°56'14.22"W
Water Levels
_W_ During Drilling - 15 feet
_Z_ After Completion - 4 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
ooy | oo | 5| 8 | S | Rewares
800 o (D] o
T2 |g DESCRIPTION 8
0— 800 -
4 TOPSOIL (8")
] Brown, moist, medium stiff to stiff, SILTY
i cL CLAY with trace gravel T([ 78| 344 | 175 24
] | 7 | Brown, moist, medium stiff to stiff, SILTY
b CLAY with trace gravel 2 || 100 35306 | 20 | 24
5— 795 —
] 3 100 | 2/3/3 1.75 | 23
- CL —_—
] 4 ||100| 2/34 |1.25] 23
10— 790 —
i Gray, slightly moist, medium stiff to very stiff,
. v SILTY CLAY with trace gravel S||100| 224 | A5 Ty
15— 785 Boring caved to 15 feet upon
] auger removal.
] |E| 89 |10/11/16| 2.0 12
20— 780
b CL
] 100 | 11/17/18 12
25— 775
i SP-SM Gray, saturated, dense to very dense, fine to 100 | 22/25/45
b medium grained, SAND with some gravel
30— 770
. The boring was terminated at 30 feet.
35—
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING A-9

(Page 1 of 1)

Client Name : Samco, Inc. Driller : M. Wagner
Boden Road Sewer Line Project Number :23-0310-01G Sampling : Splitspoon
Boden Road Logged By . . Grafe Approx. Elevation s +/- feet
Fishers, Indiana Start Date 1 3/21/2023 Latitude :
Drilling Method :HSA Longitude
Water Levels
_W_ During Drilling - 8 feet
_Z_ After Completion - 4 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
2 [Rr PT
(Fee) | (Feet) | 5| & | & 2 |70 Rosuts | o | % REMARKS
800 o (D] o
T2 |g DESCRIPTION 8
0— 800
4 TOPSOIL (8")
] Brown, moist, medium stiff to stiff, SILTY
i CLAY with trace gravel 1 [[100] 3/4/4 | 175 22
] CL A
] 2 [|100] 3213 20
51795 | ]
i Brown, slightly moist, very stiff to hard,
- SANDY CLAY with trace gravel 3 || 100 | 8ront 1
] 4 || 89 | 15129 | 40 | 20
10—} 790 CL L
] gGr?\yélsllghtly moist, loose, SILT With trace 100! 232
15— 785 Boring caved to 15 feet upon
] ML auger removal.
] v
4 Gray, saturated, loose, SILT With trace gravel
] |E| 100 | 7/9/11
20— 780
] ML
] 89 | 3/8/13
25— 775
i Gray, saturated, very dense, fine to medium
b SP-SM grained, SAND with some gravel 8 || 100 | 14/18/13
30— 770
. Boring was terminated at 30 feet.
35—
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April 16, 2021

1lerracon

CHA Consulting, Inc. ) GeoReport
300 South Meridian Street, Union Station

Indianapolis, Indiana 46225

Attn:  Mr. Jonathan Mirgeaux, P.E.
P: (317) 780 7264
E: jmirgeaux@chacompanies.com

Re:  Geotechnical Engineering Report
Boden Road Gravity Interceptor Sewer
Noblesville, Indiana
Terracon Project No. CJ215026

Dear Mr. Mirgeaux:

In accordance with your request, we have completed our Geotechnical Engineering evaluation
for the referenced project. This evaluation was performed in general accordance with Terracon
Proposal No. PCJ215026. This report presents the results of our subsurface exploratory and
laboratory testing programs and provides geotechnical recommendations concerning earthwork
and the design and construction of the sewer.

We have enjoyed working with you on this project. If you have any questions concerning this report
or require further assistance, feel free to contact us.

Sincerely,
Terracon Consultants, Inc.
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Geotechnical Engineering Report
Boden Road Gravity Interceptor Sewer

Noblesville, Indiana

Terracon Project No. CJ215026
April 16, 2021

INTRODUCTION

This report presents the results of our subsurface exploration and geotechnical engineering
services performed for the proposed gravity interceptor sewer to be located in Noblesville,
Indiana. The purpose of these services is to provide information and geotechnical engineering
recommendations relative to:

= Subsurface conditions = Sewer construction considerations
= Groundwater conditions = Excavation considerations
= Site preparation and earthwork = Dewatering considerations

The geotechnical engineering Scope of Services for this project included the advancement of:

= Eighteen test borings to depths ranging from approximately 14 to 20 ft below existing site
grades.

= Thirteen soundings to depths ranging from approximately 57 to 14 ft below existing site
grades.

Maps showing the site and boring and sounding locations are shown in the Site Location and
Exploration Plan sections, respectively. The results of the laboratory testing performed on soil
and rock samples obtained from the site during the field exploration are included on the boring
logs in the Exploration Results section.

SITE CONDITIONS

The following description of site conditions is derived from our site visit in association with the
field exploration and our review of publicly available geologic and topographic maps.

Responsive m Resourceful m Reliable 1



Geotechnical Engineering Report '“'erracon

Boden Road Gravity Interceptor Sewer = Noblesville, Indiana GeoR —
April 16, 2021 = Terracon Project No. CJ215026 eoReport

Item

Description

Parcel Information

= The project is located along State Road 38 in Noblesville, Indiana. The
sewer line is proposed to extend westward along State Road 38 from
the intersection of Boden Road for about % miles. The sewer line then
extends south for about 0.2 miles.

= Approximate center of project alignment is located near:
o Latitude: 40.0379
o Longitude: -85.9430

= See Site Location.

Current Ground
Cover

Grass, crushed stone, pavement, and wooded areas.

Existing Topography
(Based on topographic
information provided by
CHA Consulting, Inc.
(CHA)

Ground surface elevations at the exploratory locations ranged from about
Elevation 770 to 799.

Geology"’

The project area is located in the western portion of the New Castle Till Plains
and Drainageways physiographic region. The New Castle Till Plains and
Drainageways consists of flat to gently rolling surface topography shaped by
continental glaciation that is dissected in some areas by tunnel valley features.
The sediments of the New Castle Till Plains and Drainageways are comprised
of sand, silt, clay, glacial outwash, and glacial till deposits. The bedrock near
the project area consists predominantly of limestone of the Bainbridge
Formation. A review of publicly available water well information indicated the
bedrock is typically about 16 to 80 ft below the surface at Indiana Department
of Natural Resources (IDNR) well sites within ¥4 miles of the project area.

1. Based on information obtained from the Indiana Geological and Water Survey (IGWS).

PROJECT DESCRIPTION

Our understanding of the project is as follows:

Item

Description

Information Provided

Information for the project was provided by Jonathan Mirgeaux of CHA

= Scope of Work

= Gravity Sewer and Force Main Profile Drawings dated December 10,
2020 (Sheets C-101 through C-103)

= Field Logs performed by American Drilling Services

= Boring Logs performed by Alt & Witzig Engineering, Inc. (dated
November 2018)

= Topographic information at the exploratory locations

Responsive m Resourceful m Reliable 2
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Boden Road Gravity Interceptor Sewer m Noblesville, Indiana GeoR -
April 16, 2021 = Terracon Project No. CJ215026 eoReport

Item Description

We understand that the project is in the preliminary stages and the final
sewer alignment is not known at the time of this report. Based on the
information provided, we understand the sewer improvements are
anticipated to include:
= The installation of about 4,800 lineal-ft of gravity sewer pipe. The
gravity sewer pipe is preliminarily planned with inverts in the range of
about 7 to 22 ft below the existing ground surface (Elevation 756 to
785) and will be 36 to 48 in. in diameter.

Project Description = The installation of about 4,800 lineal-ft of a sanitary force main. The
majority of the force main pipe is preliminarily planned with inverts
generally in the range of 7 to 12 ft, but as deep as 17 ft below the
existing ground surface beneath SR 38 and will be 30 in. in diameter.

= The sewer lines are planned to be constructed utilizing conventional
cut-and-cover techniques and trenchless excavation. Specifically,
the trenchless excavations are planned near Borings B-4 and B-5 (at
SR 38) and Boring B-11 (at SR 38).

We understand that the sewer improvements will include below grade
vertical walls for utility vaults.

Below-Grade Structures

Estimated Start of

. The construction schedule was not available at the time of this report.
Construction

GEOTECHNICAL CHARACTERIZATION

Test Borings

We have developed a general characterization of the subsurface conditions based upon our
review of the subsurface exploration, laboratory data, geologic setting and our understanding of
the project. This characterization, termed GeoModel, forms the basis of our geotechnical
calculations and evaluation of site preparation and foundation options. Conditions encountered at
each exploration point are indicated on the individual logs. The individual logs can be found in the
Exploration Results section and the GeoModel can be found in the Figures section of this report.

As part of our analyses, we identified the following model layers within the subsurface profile. For
a more detailed view of the model layer depths at each boring location, refer to the GeoModel.

Model Layer Layer Name General Description

Mixtures of lean clay, silt, and fat clay with varying amounts of

1 Cohesive Soils sand; soft to hard; brown, gray, red

Mixtures of sand with varying amounts of silt, clay, and gravel;

2 Granular Soils
loose to very dense; gray and brown

Limestone, dolomite, sandstone; soft to moderately hard; gray

3 Weathered Rock
and brown

Responsive m Resourceful m Reliable 3
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Tlerracon
GeoReport

Groundwater level observations were made during, at completion of, and up to 72 hrs after the
sampling process. The observed groundwater levels are noted on the borings logs and
GeoModel. Groundwater was typically observed near depths of 2 to 10%% ft below existing grades
at the boring locations.

A review of the Soil Survey of Hamilton County, Indiana indicates that the soils in the project area
are prone to a seasonal high water level (i.e., perched) within about 1 to 474 ft below the surface. As
additional input, a review of publicly available water well information from the Indiana Map GIS
system (https://maps.indiana.edu) indicated the groundwater level is typically near 17 to 40 ft below
the surface at Indiana Department of Natural Resources (IDNR) monitored well sites (Well Reference
Nos.: 15629, 149201, 149216, and 387503) located within about Y2-mile of the project area.

It should be recognized that groundwater levels will fluctuate due to changes in precipitation,
infiltration, surface run-off, and other hydrogeological factors. Therefore, groundwater levels during
construction or at other times in the life of the structure may be higher or lower than the levels
indicated on the boring logs. The possibility of groundwater level fluctuations should be
considered when developing the design and construction plans for the project.

Summary of Soundings

A summary of the top of rock depths and elevations observed at the sounding locations is shown
below. For more detailed information at the sounding locations, refer to the Summary of
Soundings in the Exploration Results section

el Approximate Approximate Top Approximate Approximate

o natign Depth to Top of  of Rock Elevation ~ Depth to Auger Elevation to
d Rock (ft) ' (ft) Refusal (ft) ' Auger Refusal (ft)
S-1 20 or below” n/a n/a n/a
S-2 45 770% 5% 7692
S-3 6% 771V 7 771
S4 9% 777 11 776
S-5 4 783 7Y% 779%
S-6 14 784 14 784
S-7 13 784 13 784
S-8 11 778 11 778
S-9 9% 782 9%, 782
S-10 6% 766 11 762
S-11 9 772 9%, 771
S-12 14 781 14 781
S-13 9 785 9 785

1. Below the existing ground surface.

2. Rock was not observed within the maximum depth explored (i.e., 20 ft below the existing grade).
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GEOTECHNICAL OVERVIEW

Based on our review of the information obtained from the exploratory locations, the subsurface
conditions are suitable for support of the proposed elements provided the subgrade is prepared
as discussed herein. It is understood that the gravity sewer and force main are planned to be
installed using conventional cut-and-cover techniques and trenchless excavations with inverts
established near Elevations 756 to 788. Based on information obtained at the boring locations,
the subgrade at the invert is anticipated to be variable and consist of cohesive soils, granular
soils, or rock. As such, rock excavation should be anticipated during construction of the sewer
elements. In addition, groundwater is present near or above the planned inverts along a majority
of the sewer alignment. Therefore, dewatering will be necessary to facilitate construction and
prepare the subgrade of the proposed sewer elements.

The condition of the subgrade and performance of the sewer will be, in part, a function of the care
and workmanship of the contractor in protecting the subgrade from water. Additional discussion
and recommendations regarding design and construction are provided in the following
paragraphs.

The General Comments section provides an understanding of the report limitations.

DEWATERING AND EXCAVATION

Based on the groundwater conditions and soil types observed at the boring locations, dewatering
will be necessary during the construction of the sewers. It should be noted that the soil conditions
varied along the alignment. As such the dewatering requirements will vary. Within the cohesive
soils, dewatering is anticipated to consist of multiple pumps and filtered sumps possibly in
combination with collection trenches. However, when excavations extend into the wet granular soils,
the use of multiple deep wells, well points, and/or sump pits outside the limits of the excavation will
likely be required. It should be noted that the sands observed at the test borings will flow if excavated
in the wet. This will cause poor subgrade conditions for support of the sewer. We recommend that
the groundwater level be lowered a depth of 2 ft below the planned invert prior to the excavation
activities. Note that groundwater if present in the rock, will enter the excavation via fractures and
open joints.

The intent of our evaluation was to provide geotechnical-related recommendations for the new sewer
elements. The scope of this evaluation was not to provide dewatering recommendations for
contractors. Dewatering is a responsibility of the contractor based on their means and methods and
considers the requirements of subgrade preparation discussed herein. It may be necessary for the
dewatering contractor to obtain additional subsurface information to assist with the design of their
dewatering plan. The effectiveness of the subgrade preparation activities discussed below will be
directly dependent on the adequacy of the contactor’'s dewatering efforts.
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Based on our understanding of the existing grades and the proposed invert elevation, rock
excavation should be anticipated to a depth of approximately 10 ft below the rock surface during
construction of both the gravity sewer and force main. It should be noted that this depth may vary
rather significantly. More specifically, we anticipate rock excavation to be needed starting near the
intersection of State Road 38 and Long Creek Drive to the intersection of Boden Road and State
Road 38. Where our field exploration equipment and hollow-stem augers were able to penetrate
the rock, the rock may be rippable and/or could possibly be broken with a hydraulic hammer or
with conventional earthwork equipment with ripper teeth. From our experience with similar
projects, methods have also included hydraulic hammers and heavier mechanical equipment. The
actual method of rock removal to be used cannot be speculated with certainty. We recommend
that the contractor be prepared to perform rock excavation.

Considering the anticipated inverts and pending the final sewer alignment, the use of excavation
support may be needed in some areas. Where excavations are performed near existing
structures, we recommend that the structures be observed prior to the excavation activities to
document their condition. The type of excavation support utilized will be based on the contractor’s
means and methods. Excavation support typically includes trench boxes or temporary sheeting.
The ability to drive sheeting at a majority of the alignment will be limited due to the presence of
rock. In our opinion, boxes and sheeting should be placed in a manner not to disturb the
embedment material. Our scope of work did not include excavation support design, however, we
would be pleased to assist with designing a temporary excavation support system, if requested.

All excavations should comply with OSHA standards. Stockpiled soil should not be placed adjacent
to the excavation. In addition, proper site drainage is recommended to help minimize unwanted
surface water runoff into excavations during the construction process.

CONVENTIONAL CUT-AND-COVER CONSIDERATIONS

As previously mentioned, the condition of the subgrade will be a function of the care and
workmanship of the contractor in protecting the subgrade from water. The following subgrade
preparation recommendations are provided assuming the subgrade has been dewatered prior to
excavation, where necessary. The rock is anticipated to provide a suitable subgrade for sewer
pipe support where encountered. Where granular soils are encountered at the subgrade, we
recommend that the granular soils be compacted via several passes with a vibratory plate
compactor. Where soft cohesive soil is present at the pipe inverts or if stiff conditions degrade
due to exposure to moisture, we recommend that the sewer subgrades be undercut a maximum
of 2 ft and grade be reestablished by placing an open-graded crushed aggregate such as INDOT
No. 8 stone, possibly in conjunction with a geotextile. Undercutting in areas of poor subgrade
conditions will require judgement in the field during construction. To reduce the potential for
softening of the subgrade soils and additional undercutting, it is recommended that the
construction activities be scheduled such that the sewer subgrade is undercut, then reestablished

Responsive m Resourceful m Reliable 6



Geotechnical Engineering Report '“'erracon

Boden Road Gravity Interceptor Sewer m Noblesville, Indiana GeoR
April 16, 2021 = Terracon Project No. CJ215026 eoReport

as soon as practical. This will require having all backfill materials present during the excavation
activities.

Bedding and Backfill

In areas where the pipe crosses beneath or is adjacent to pavement or other utilities (settlement
sensitive areas), granular fill is recommended for backfill. This is because of their ease of
compaction as compared to cohesive soils which reduces the risk of settlement. In addition,
periodic field density tests and observations by the Geotechnical Engineer are recommended
during backfill placement to verify the adequacy of compactive effort. We recommend the
following material properties and compaction requirements for the bedding material and soils used
for structural backfill surrounding the pipe elements:

Item Recommendation
Soil Type1 Granular soil satisfying a USCS symbol of SP, SW, SW-SM, SP-SM?
Maximum Lift Thickness 4 to 6 in. in loose thickness

95 percent of the modified Proctor density (ASMT D 1557) at the base
of the excavation, for bedding material, and soils used for structural
backfill surrounding the pipe elements.

90 percent of the modified Proctor density (ASMT D 1557) in other
areas, provided some settlement of the backfill is tolerable.

Minimum Compaction
Requirements

1. The use of cohesive soils for backfill above the pipe, if considered, should be limited to areas outside of the
pavement, other utilities, and non-settlement sensitive areas.

2. The soils classified using these designations at the test borings are anticipated to be suitable for this
purpose. However, we recommend imported granular fill be planned. A significant quantity of backfill could
be required if the excavation slopes are laid back.

In addition, we recommend that the pipe manufacturer be contacted to discuss special bedding
and backfill requirements.

TRENCHLESS METHOD CONSIDERATIONS

Subgrade Preparation

As stated previously, we anticipate that trenchless excavations will be utilized near Borings B-4
and B-5 and B-11. The depths of the launch and receiver pits were not available at the time of
this report. We recommend that the Geotechnical Engineer be retained to review our
recommendations when this information is available.

However, based on our understanding of the preliminary sewer inverts, we anticipate the
subgrade at the receiver pits to consist of granular soils and rock. Groundwater is anticipated to
be present above the receiver pit subgrade. Dewatering on a continuous basis will be required
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through the trenchless excavation activities and backfill of the trenchless pits. We recommend the
groundwater level be lowered to a depth of at least 2 ft below the planned pit subgrade elevations
prior to the excavation activities. Where granular soils are observed at the pit subgrades, we
recommend that the pits be undercut 4 in. to accommodate a mud mat consisting of lean concrete
to provide a working platform.

Trenchless Excavation Considerations

We anticipate the trenchless activities will potentially encounter granular soils near Borings B-4
and B-5 and rock near Boring B-11. Due to the presence of rock, it may be necessary to increase
the diameter of the bore to allow the carrier pipe to be installed and to reduce the risk of point
loads on the utility due to rock fragments. If a carrier pipe is utilized, the annular space should be
grouted.

As you are aware, trenchless methods require a specialty contractor, and we recommend details
of the methods and techniques be selected by the contractor based on the subsurface conditions
and project requirements (i.e., performance-based contract language that includes settlement
monitoring). These methods and techniques may also be influenced by the requirements of 3™
parties (e.g., regulators). As such, we recommend that our exploratory information be provided to
the prospective contractors for their interpretation and use in preparing an installation plan and
developing their means and methods. The previous discussion about soil and rock conditions is
from a geotechnical perspective for the benefit of you and the owner. Additional test borings by
the contractor may be warranted, including rock coring. We recommend the trenchless excavation
pits be backfilled in accordance with the bedding and backfill section of this report.

LATERAL EARTH PRESSURES

We understand that the sewer improvements will include below grade vertical walls for utility
vaults. The walls for the below grade structures should be designed to resist both hydrostatic and
lateral earth pressures. Based on the nature of the structure, relatively rigid conditions are
anticipated such that an at-rest condition will develop. For these conditions, we recommend the
parameters provided in the table below.

. .. Angle of Internal Equivalent
Earth plaxiEy it Friction Fluid
Pressure Backfill Type’ Weight @) Pressure
Condition (pcf) 2
(deg.) (pcf)
At-Rest (Ko) Clean well-graded granular soil 125 30 90

1. These values assume uniform horizontal backfill, compacted to at least 90 percent of the modified Proctor
density (ASTM D 1557) in non-structural areas and 95 percent of the modified Proctor density in areas
where the backfill will be required to support structures (i.e., drives, foundations, etc.). We recommend
backfill behind walls be placed in loose lift thickness not exceeding 6 in.

2. No factor of safety is included in this value.
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In addition to the lateral earth pressures, surcharges from temporary loads during construction (if
any) or adjacent foundation should be taken into account in the wall design. Additionally, for the
equivalent fluid pressure value provided in the table above to be valid, we recommend that clean
well-graded granular backfill extend horizontally behind the wall a distance of at least % of the
depth of the wall below grade. Compaction of backfill within 3 ft of the walls should be performed
with a hand guided compactor to avoid over-stressing the walls.

GENERAL COMMENTS

Our analysis and opinions are based upon our understanding of the project, the geotechnical
conditions in the area, and the data obtained from our site exploration. Natural variations will occur
between exploration point locations or due to the modifying effects of construction or weather.
The nature and extent of such variations may not become evident until during or after construction.
Terracon should be retained as the Geotechnical Engineer, where noted in this report, to provide
observation and testing services during pertinent construction phases. If variations appear, we
can provide further evaluation and supplemental recommendations. If variations are noted in the
absence of our observation and testing services on-site, we should be immediately notified so
that we can provide evaluation and supplemental recommendations.

Our Scope of Services does not include either specifically or by implication any environmental or
biological (e.g., mold, fungi, bacteria) assessment of the site or identification or prevention of
pollutants, hazardous materials or conditions. If the owner is concerned about the potential for
such contamination or pollution, other studies should be undertaken.

Our services and any correspondence or collaboration through this system are intended for the
sole benefit and exclusive use of our client for specific application to the project discussed and
are accomplished in accordance with generally accepted geotechnical engineering practices with
no third-party beneficiaries intended. Any third-party access to services or correspondence is
solely for information purposes to support the services provided by Terracon to our client.
Reliance upon the services and any work product is limited to our client and is not intended for
third parties. Any use or reliance of the provided information by third parties is done solely at their
own risk. No warranties, either express or implied, are intended or made.

Site characteristics as provided are for design purposes and not to estimate excavation cost. Any
use of our report in that regard is done at the sole risk of the excavating cost estimator as there
may be variations on the site that are not apparent in the data that could significantly impact
excavation cost. Any parties charged with estimating excavation costs should seek their own site
characterization for specific purposes to obtain the specific level of detail necessary for costing.
Site safety, and cost estimating including, excavation support, and dewatering
requirements/design are the responsibility of others. If changes in the nature, design, or location
of the project are planned, our conclusions and recommendations shall not be considered valid
unless we review the changes and either verify or modify our conclusions in writing.
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EXPLORATION AND TESTING PROCEDURES

Field Exploration

Number of Explorations Type of Exploration Depth
18 SPT Boring 14 to 20 ft
13 Sounding 5% 1o 14 ft

The number, location, and proposed depth of the borings and soundings were selected by
Terracon and sent to CHA for concurrence.

Boring Layout and Elevations: The exploratory locations were staked in the field by Terracon
personnel using hand held GPS equipment referencing coordinates obtained by overlaying the
preliminary sewer alignment shown on an electronic drawing provided by CHA in Google Earth.
Furthermore, ground surface elevations at the exploratory locations were estimated using
topographic information provided by CHA.

Subsurface Exploration Procedures: We advanced the borings and soundings using ATV- and
track-mounted equipment and hollow stem augers to advance the boreholes. Relatively disturbed
samples of the soil strata were obtained at 2'4-ft intervals within the soil strata with a spilt-spoon
sampler. In the split-spoon sampling procedure, a standard 2-inch outer diameter split-barrel
sampling spoon was driven into the ground by a 140-pound automatic hammer falling a distance of
30 inches. The number of blows required to advance the sampling spoon the last 12 inches of a
normal 18-inch penetration is recorded as the Standard Penetration Test (SPT) resistance value.
The SPT resistance values, also referred to as N-values, are indicated on the boring logs at the test
depths. In addition, rock samples were obtained using N-sized diamond core drilling methods.
Following the completion of our exploratory activities, the boreholes were backfilled with auger
cuttings and a bentonite chip plug with the exception of Borings B-4, B-15, and B-16, and
Soundings S-10 and S-11 (performed in a cow pasture) which were backfilled with bentonite chips
and a concrete plug near the surface.

The sampling depths, penetration distances, and other sampling information were recorded on
the field logs. The samples were placed in appropriate containers and taken to our soil laboratory
for testing and classification. Our exploration team prepares field logs as part of the drilling
operations. These field logs include visual classifications of the soil and rock encountered during
drilling and our interpretation of the subsurface conditions between samples.

Laboratory Testing

Soil samples were reviewed by a geotechnical engineer who assigned laboratory tests. Soil
classifications on the boring logs are according to the Unified Soil Classification System (USCS).
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Further details regarding the classification system are provided in Supporting Information. After
classifying the samples, the following laboratory testing program was performed:

= Hand penetrometer readings (i.e., qp, which provide an indication of the shear strength
characteristics of cohesive-type soils);
= Natural moisture content tests (W%);

Applicable ASTM standard procedures were followed in laboratory testing of the soil and rock
samples. Upon completion of our laboratory testing program, boring logs were prepared and are
provided in the attachments. The results of these tests are included on the test boring logs and/or
laboratory test reports. It should be mentioned that the boring logs represent the approximate
boundary between soil types; although the transitions may actually be gradual.

Rock classification was conducted using locally accepted practices for engineering purposes;
petrographic analysis may reveal other rock types. Rock core samples typically provide an
improved specimen for this classification. Boring log rock classification was determined using the
Description of Rock Properties.

Responsive m Resourceful m Reliable EXPLORATION AND TESTING PROCEDURES 2 of 2



SITE LOCATION AND EXPLORATION PLANS

Contents:

Site Location
Exploration Plan

Note: All attachments are one page unless noted above.

Responsive m Resourceful = Reliable



SITE LOCATION PLAN

Boden Road Gravity Interceptor Sewer = Noblesville, Indiana -“-erracon
April 16, 2021 = Terracon Project No. CJ215026

A
GeoReport
&
E 1874t 5t E 187lst St
gplii—— E 175th 5t
ate 'FPB".'
S
¢
P
e Tg. _u
u.i\"iU# .;1“‘" E
qoad 225 & 35’" £
) &
52 | st o
_E ] b3 D Shane Ave
Cannar 51 2
-ng .
3 2
A =] B
it E el
Sfd-; B \D"F'n
* Roagy LTS o 4 tmdﬁ.a
: | 3 .2
plessat®t >z
% E % 2
5, = tate fo. i
'r_" H._é o T IacE 8
o A e 5 E
=t E z 2
B (=
Wi "I:-u =
.
:{ Pine Trée L P g
g = "
9 o+ &
J " .h‘-‘:‘ i £ £
g Siody, Cree gﬂ G = State Road 38 £
= F ' r E) ; =
& B ""Jg...,.'_ Qﬁ: "'-5-:‘_ 2
- 7] 3n
hy o =)
e :'E
Stony CraelcGolf Club : Hilt 5,
o (=1
§ .8
5 ¢
£ 166th 51 E-166ith 5t
£ 186th 5t E 186th 4 EfEhth St = £ 166th 5t
- = -
L) i 2
i o e *S’rP 2
3 s = *4‘5’ &
-3 = m 2
N ﬁd 3 - ?'r Linnet P1
("
H‘:—L
G b
B, .
'I r oy i etenite Dr
b ] &
en b o ig;,a , i
£ L ! , T %
g ; (4] % aagamore Golft Club A 2
[+ L
= a2 Platt 5t Altgitls Dr
L t_%"
5 Tt 2500 feet
=
T Bt a Ariper Suar Dr - ————————' |
Tel b=} pail i e . ' 8
El‘-;' lgfing) secod "&% ¢ 2 © 2021 Microsoft Corporation
= i = o :

DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS NOT INTENDED FOR CONSTRUCTION PURPOSES MAP PROVIDED BY MICROSOFT BING MAPS




EXPLORATION PLAN

Boden Road Gravity Interceptor Sewer = Noblesville, Indiana 1rerr~a£,qn
April 16, 2021 = Terracon Project No. CJ215026

“GeoReport
- N A i
&) QY- ' “g&!
Approximate Boring Location
[ AR
881 Approximate Sounding Location i v
A2

.

»

o
x
(o
@
o
Q
@

_ 500 feet
5 bing G . 4
" o

© 2027icrosoft Corporation

DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS NOT INTENDED FOR CONSTRUCTION PURPOSES

MAP PROVIDED BY MICROSOFT BING MAPS

Responsive m Resourceful = Reliable



EXPLORATION RESULTS

Contents:

Boring Logs (B-1 through B-18)
Rock Core Photography Log (7 pages)
Summary of Soundings

Note: All attachments are one page unless noted above.

Responsive m Resourceful m Reliable



THIS BORING LOG IS NOT VALID IF SEPARATED FROM ORIGINAL REPORT. GEO SMART LOG-NO WELL CJ215026 BODEN ROAD GRAVIT.GPJ TERRACON_DATATEMPLATE.GDT 4/16/21

BORING LOG NO. B-01

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
2] -
E % LOCATION See Exploration Plan -~ g% g c - > g
S| O |Latitude: 40.0379° Longitude: -85.9521° = I L wh = |25 | &L
g AR o3 g |Za |kE
al % TR ETERS np € |QT|3%
g % Approximate Surface Elev.: 770 (Ft.) +/- [a) g ‘é? % é s % 8
_|DEPTH ELEVATION (Ft.)
X2 TOPSOIL
1w 1.2 769+/- —
LEAN CLAY (CL), trace sand, trace gravel, gray, soft to stiff 12 2-2-2 1.251 379
N N=4 (HP)| "
1 YN, 222 025|436
N=4 (HP) | =
5 —]
HAVA
6.5 763.5+/- 1-1-5
CLAYEY SAND (SC), trace gravel, fine to medium grained, gray, wet, | 6 =6
loose
19.0 761+/ | 5-6-6
: SAND (SP), fine to medium grained, gray, wet, medium dense, 6 N=12
poorly graded, with limestone fragments near 11 ft to 20 ft 10
b 7127
— 12 N=19
2 | N
— 8-12-13
12 N=25
15—
b 13-11-12
— 12 N=23
1]
+{20.0 150+ o =
Boring Terminated at 20 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Adv1ar‘1'cement Method: See Exploration and Testing Procedures for a
34" HSA description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of

Abandonment Method: symbols and abbreviations.
Boring backfilled with auger cuttings and bentonite chip
plug.

Notes:

WATER LEVEL OBSERVATIONS

N7 While drilling
N/ At completion of drilling e rra c 0 n

7770 W New York St

B Cave-in Indianapolis, IN

Boring Started: 04-07-2021

Boring Completed: 04-07-2021

Drill Rig: CME 750X

Driller: B.N.

Project No.: CJ215026
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BORING LOG NO. B-02

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
x O [LOCATION See Exploration Plan 22w | = N =
5| 2 SEEES o g |8
3| © |Latitude: 40.0389° Longitude: -85.9512° g b= -2 e g g | |uk
2| £ = |x i S|y Qs €] & R =
8| & i T =T g S s € |9F |55
2 5 Approximate Surface Elev.: 770 (Ft.) +/- a g ‘é? % '5.':J o < 8
_|DEPTH ELEVATION (Ft.)
£x 8 TOPSOIL
10,113 768.5+/- —
LEAN CLAY (CL), trace sand, trace gravel, gray, soft to stiff, with B 16 2':2'3 1.25 32.1
organic matter near 4 ft N=6 (HP)
1 HAVA
4.5 765.5+/- 7] 4 2'%'2 <0.25|63.4
;{ CLAYEY SAND WITH GRAVEL (SC), fine to medium grained, gray, 5 -
/ moist to wet below 6.5 ft, loose to medium dense
: P
g2 : AL 6-6-8 3.25
SILT WITH SAND (ML), trace gravel, gray, very stiff 16 N=14 P | 137
1 10
\111.5 758.5+/- 7] 13-13-13
SAND WITH GRAVEL (SP), medium to coarse grained, gray, wet, - 16 N=26
medium dense, poorly graded
= - 13-14-15
3 16 N=29
5 15—
2 [0 _
S
15-13-13
e, . 16 N=26
-2y
o 7
: o — 16 13-13-9
0 1200 750+ o N=22
Boring Terminated at 20 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Adv1ar‘1'cement Method: See Exploration and Testing Procedures for a
34" HSA description of field and laboratory procedures

used and additional data (If any).

See Supporting Information for explanation of

Abandonment Method: symbols and abbreviations.

Boring backfilled with auger cuttings and bentonite chip

plug.

Notes:

WATER LEVEL OBSERVATIONS

N7 While drilling
N/ At completion of drilling e rra c 0 n

7770 W New York St

B Cave-in Indianapolis, IN

Boring Started: 04-07-2021

Boring Completed: 04-07-2021

Drill Rig: CME 750X

Driller: B.N.

Project No.: CJ215026
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BORING LOG NO. B-03

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
E % LOCATION See Exploration Plan ~ g% g g - > g
S| O |Latitude: 40.0379° Longitude: -85.9417° = I L E5 S e g ﬁ E
o| z E %z g g oy} g |2z |k o
8 é . . w = % s 8 w % o 8 il
s o} Approximate Surface Elev.: 797 (Ft.) +/- (=] §8 % '5.':J [ < 8
DEPTH ELEVATION (Ft.)
AR\
ST, TOPSOIL o] |
LEAN CLAY WITH SAND (CL), trace gravel, brown, hard 16 5.5.7 4.5 18.1
. 7/ ] N=12 (HP) ’
"ao 793+/- | 455
7 1 CLAYEY SAND (SC), trace gravel, fine to medium grained, brown, 16 N=10
/ moist, medium dense 5—
5 Ae.s 790.5+/- 7 10-9-8
: SAND (SP), fine to medium grained, brown, moist, medium dense, | 16 N=17
poorly graded
788+/- HAVE 9.9.9
WEATHERED SANDSTONE, brown, soft 16 N=18
10
N 4 50/4"
3 783+/- _ 6 44-50/1"
WEATHERED LIMESTONE, brown, soft to moderately hard, very low
bedding planes, with pitting throughout 15+
| 23 0
778+/- ]
Boring Terminated at 19.1 Feet
Stratification lines are approximate. In-situ, the transition may be gradual. Hammer Type: Automatic
Adv1ar‘1'cement Method: See Exploration and Testing Procedures for a Notes:
37" HSA description of{!eld landtlabl})ratory procedures Auger refusal at 14 ft
NX CORE used and additional data (If any). Water introduced during rock coring
See Supporting Information for explanation of
Abandonment Method: symbols and abbreviations.
Boring backfilled with auger cuttings and bentonite chip
plug.

WATER LEVEL OBSERVATIONS

No water observed during drilling

Boring Started: 04-01-2021

Boring Completed: 04-01-2021

N/ At completion of drilling

Tlerracon o

Driller: B.N.

Y. 72 hours 7770 W New York St

B Cave-in Indianapolis, IN Project No.: CJ215026




THIS BORING LOG IS NOT VALID IF SEPARATED FROM ORIGINAL REPORT. GEO SMART LOG-NO WELL CJ215026 BODEN ROAD GRAVIT.GPJ TERRACON_DATATEMPLATE.GDT 4/16/21

BORING LOG NO. B-04

Page 1 of 1

PROJECT: Boden Road Gravity Interceptor Sewer

CLIENT: CHA Consulting Inc
Indianapolis, IN

SITE: SR 38 and Boden Road
Noblesville, IN
E % LOCATION See Exploration Plan E gg g g - % g
S| o |Latitude: 40.0395° Longitude: -85.9489° s (YRS & wH 2 | EF | &5
z| Eolgzla| Y 0g G |&o |&E
T o I e — 14 o E
o| & . : b |zul 3|8 n} 2T |52
s o} Approximate Surface Elev.: 771 (Ft.) +/- (=] g 8 % '5.':J [ < 3
_|DEPTH ELEVATION (Ft.)
X2 TOPSOIL
10 11.2 770+ —
SANDY LEAN CLAY (CL), trace gravel, brown, soft 12 1-2-2 ?HZPS) 24.0
1 / — — .
3.0 768+/- HAVA
CLAYEY SAND WITH GRAVEL (SC), fine to medium grained,
brown, moist, medium dense — 5 -5-7
N=12
5 —]
6.0 765+/- |
SAND WITH GRAVEL (SP), fine to medium grained, brown, wet, 5-3-3
loose to medium dense, poorly graded — 12 N=6
2 .
N 12 5'14
10
b 12-16-10
— 12 N=26
14.0 757+/- | 7.7.8 25
FAT CLAY (CH), trace gravel, trace sand, red, very stiff 16 N=15 (H-P) 32.1
1 15—
16.5 754.5+/- 7] 99-22.35
: SAND (SP), trace gravel, fine to medium grained, brown, wet, very - 12 N=57
o dense, poorly graded
19.0 752+/- | 19-19-19
3 WEATHERED SANDSTONE, gray, soft 16 -
20.0 7514 o N=38
Boring Terminated at 20 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

Abandonment Method:

Boring backfilled with bentonite chips and concrete cap.

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

Notes:

WATER LEVEL OBSERVATIONS

N7 While drilling

N/ At completion of drilling

B Cave-in

1lerracon

7770 W New York St
Indianapolis, IN

Boring Started: 04-06-2021

Boring Completed: 04-06-2021

Drill Rig: CME 750X

Driller: B.N.

Project No.: CJ215026




BORING LOG NO. B-05 page 1 of
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
E % LOCATION See Exploration Plan ~ g% g g - % g
S| O |Latitude: 40.0392° Longitude: -85.9493° = I L wH 2 | EF | &5
g| & AR 03 G |&o |&E
ol < g [H 2|9 oy € |OI|=k
g % Approximate Surface Elev.: 771 (Ft.)+- | A g‘é? z é s % 8
_|DEPTH ELEVATION (Ft.)
£x 8 TOPSOIL
10,113 769.5+/- —
LEAN CLAY (CL), trace sand, trace gravel, brown, stiff |7 12 1'%'2 (L-g) 31.0
1 —
S 767+ HAVA 4-5-8
e SAND WITH GRAVEL (SP), fine to medium grained, brown, wet, 16 N=13
: medium dense to very dense, poorly graded, with possible cobbles 5 —
3 below 14.5 ft
ui _
> 8-8-8
<
z — 12 N=16
=
w
i _
=
Py — 6 9-10-11
= N=21
9 10
& _
w2 16 9-6-6
g - N=12
Q
s _
S
<
@ — 9-9-50
a 12 N=59
S 15—
14
@ 7] 50/0"
[a]
o) _
o
©
S _
< 752.5+/- _
3 Boring Terminated at 18.6 Feet 5071
3
w
=
o)
Z
(O]
9
=
©
<
=
%]
o)
w
o
=
@
o
o
w
o
|
<
z
Q
['q
o)
s
o
"4
w
@
g Stratification lines are approximate. In-situ, the transition may be gradual. Hammer Type: Automatic
<
i
E Adv1ar‘1'cement Method: See Exploration and Testing Procedures for a Notes:
o 37" HSA description of field and laboratory procedures
2 used and additional data (If any).
i See Supporting Information for explanation of
O | Abandonment Method: symbols and abbreviations.
i Boring backfilled with auger cuttings and bentonite chip
o plug.
o)
= WATER LEVEL OBSERVATIONS ) . ) ]
S [SZ White ariling 1r Boring Started: 04-05-2021 Boring Completed: 04-05-2021
§ /. At completion of drilling erracon Drill Rig: CME 750X Driller: B.N.
%) 7770 W New York St
T\ Cave-in Indianapolis, IN Project No.: CJ215026
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BORING LOG NO. B-06

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
x O [LOCATION See Exploration Plan 22w | = N =
g9 RECIES o g2
3| © |Latitude: 40.0390° Longitude: -85.9483° g b= -2 e g g | |uk
gl| £ = S e o g |2y |kd
w o w > Jo o | <
8| £ , b |eul 8 oL © [QT |2z
2 5 Approximate Surface Elev.: 774 (Ft.) +/- a g 2 % '5.':J o < 8
_|DEPTH ELEVATION (Ft.) °©
£x 4,5 TOPSOIL 773+1-
LEAN CLAY (CL), trace sand, trace gravel, brown, stiff to very stiff 1 234 50
12 ¢ o | 16.9
= N=7 (HP)
1 _
- 4-4-5 35
16 29.8
5.0 769+ g _| N=9 (HP)
SAND WITH GRAVEL (SP), fine to medium grained, gray, moist to
wet below 8 ft, medium dense to very dense, poorly graded, with — ) =
cobbles near 6 ft and 11 ft v 50/0
HAVA
| | 111111
" N=22
10
N 0 50/0"
14.0 760+/- | 5.7.7 275
' LEAN CLAY WITH SAND (CL), trace gravel, brown, stiff to very stiff, 16 N=14 (HP) 229
with sand seam near 17 ft 15—
N 13-14-14
1 — 16 N=28
— 11-11-14 1.5
A 16 211
£/420.0 754411 o0 N=25 (HP)
Boring Terminated at 20 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

Abandonment Method:
Boring backfilled with auger cuttings and bentonite chip
plug.

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

Notes:

WATER LEVEL OBSERVATIONS

N7 While drilling

N/ At completion of drilling

B Cave-in

1lerracon

7770 W New York St
Indianapolis, IN

Boring Started: 04-05-2021

Boring Completed: 04-05-2021

Drill Rig: CME 750X

Driller: B.N.

Project No.: CJ215026




THIS BORING LOG IS NOT VALID IF SEPARATED FROM ORIGINAL REPORT. GEO SMART LOG-NO WELL CJ215026 BODEN ROAD GRAVIT.GPJ TERRACON_DATATEMPLATE.GDT 4/16/21

BORING LOG NO. B-07

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
2] -
E % LOCATION See Exploration Plan -~ g% g c - > g
3| O |Latitude: 40.0388° Longitude: -85.9468° = I L wH BN £F | &e
g| Z AR o3 g |Za |kE
8| & i T =T g S s € QT[S =
2 5 Approximate Surface Elev.: 777 (Ft.) +/- a g‘é? % '5.':J o < 8
DEPTH ELEVATION (Ft.)
RN
\_/ \_09 m 776+/-
/ / SANDY LEAN CLAY (CL), trace gravel, brown, stiff N 3.4.5 1.95
) / i 16 NS Hipy| 183
I/ 4.0 773+/- | 3.8-14
16 _
s, WEATHERED LIMESTONE, gray, soft el 5 | N=22
| WEATHERED LIMESTONE, gray and brown, soft to moderately
I | hard, very low bedding planes, with pitting near 14 ft —
I | 7]
I 8 0
I _
|
I —
3 |
[ I 10
T _
I
I _
| [ 55 0
I
| : _
[ 150 762t 45|

Boring Terminated at 15 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

NX CORE

Abandonment Method:
Boring backfilled with auger cuttings and bentonite chip
plug.

See Exploration and Testing Procedures for a Notes:
description of field and laboratory procedures

used and additional data (If any). Auger refusal at 5 ft

See Supporting Information for explanation of
symbols and abbreviations.

Water introduced during rock coring

WATER LEVEL OBSERVATIONS

No water observed during drilling
N/ At completion of drilling

B Cave-in

Boring Started: 04-05-2021

Boring Completed: 04-05-2021

1lerracon

Drill Rig: CME 750X

Driller: B.N.

7770 W New York St

Indianapolis, IN Project No.: CJ215026




THIS BORING LOG IS NOT VALID IF SEPARATED FROM ORIGINAL REPORT. GEO SMART LOG-NO WELL CJ215026 BODEN ROAD GRAVIT.GPJ TERRACON_DATATEMPLATE.GDT 4/16/21

BORING LOG NO. B-08

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
x O [LOCATION See Exploration Plan 22w | = N =
g9 RECIES o g2
3| © |Latitude: 40.0386° Longitude: -85.9456° g b= -2 e g g | |uk
gl| £ = S e o g |2y |kd
w o w > Jo o | <
8| & i L |Fu| L 8 m € | 9% |3%
2 5 Approximate Surface Elev.: 780 (Ft.) +/- a g‘{.? % '5.':J o < 8
_|DEPTH ELEVATION (Ft.) °©
22 Yyg TOPSOIL 779+/-
/ SANDY LEAN CLAY (CL), trace sand, trace gravel, brown, stiff 6 754 075 23
\ / = N=9 (HP) | %%
/ 1w
70440 776+ | 5.7-8
I | WEATHERED LIMESTONE, gray, soft N X |10 N=15
|I S i
T los 773.5+/- 7] 0 50/1"
| WEATHERED LIMESTONE, brown, soft to moderately hard, very low |
I | bedding planes
[ | ]
[ los 770.5+/- 7 60 0
WEATHERED DOLOMITE, gray, moderately hard, very low bedding 10
g planes
14.5 765.5+- 7] 60 23
| WEATHERED LIMESTONE, brown, moderately hard, very low 15—
I | bedding planes
[ l165 763.5+- 7]

Boring Terminated at 16.5 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

NX CORE

Abandonment Method:
Boring backfilled with auger cuttings and bentonite chip
plug.

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

Notes:

Auger refusal at 6.5 ft

Water introduced during rock coring

WATER LEVEL OBSERVATIONS

N7 While drilling

N/ At completion of drilling

B Cave-in

1lerracon

7770 W New York St
Indianapolis, IN

Boring Started: 04-02-2021

Boring Completed: 04-02-2021

Drill Rig: CME 750X

Driller: B.N.

Project No.: CJ215026




THIS BORING LOG IS NOT VALID IF SEPARATED FROM ORIGINAL REPORT. GEO SMART LOG-NO WELL CJ215026 BODEN ROAD GRAVIT.GPJ TERRACON_DATATEMPLATE.GDT 4/16/21

BORING LOG NO. B-09

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
4 aQ = —_
i % LOCATION See Exploration Plan -~ g% g c - % S
S| o |Latitude: 40.0383° Longitude: -85.9442° = I L wH 2 | EF | &5
g AR o3 g |Za |kE
ol < & |Em £(8 oy © (2T |2 5
g % Approximate Surface Elev.: 786 (Ft.)+/- | O g ‘é? z é s < 8
DEPTH ELEVATION (Ft.)
RN
T Tloo TOPSOIL 785+1-
WEATHERED LIMESTONE, gray, soft N 7.
[ | N=17
| —
e | 5 50/5"
I
[ 5—
I l 6.0 780+/- ]
WEATHERED DOLOMITE, gray and brown, soft to moderately hard,
very low bedding planes, interbedded shale near 15 ft, with pitting near —
13 ftand 14.5 ft
3 16 0
10
48 0
15—
16.0 770+/-

Boring Terminated at 16 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

NX CORE

Abandonment Method:
Boring backfilled with auger cuttings and bentonite chip
plug.

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

Notes:

Auger refusal at 6 ft

Water introduced during rock coring

WATER LEVEL OBSERVATIONS

No water observed during drilling
N/ At completion of drilling

B Cave-in

1lerracon

7770 W New York St
Indianapolis, IN

Boring Started: 04-02-2021

Boring Completed: 04-02-2021

Drill Rig: CME 750X

Driller: B.N.

Project No.: CJ215026




THIS BORING LOG IS NOT VALID IF SEPARATED FROM ORIGINAL REPORT. GEO SMART LOG-NO WELL CJ215026 BODEN ROAD GRAVIT.GPJ TERRACON_DATATEMPLATE.GDT 4/16/21

BORING LOG NO. B-10

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
@ 8 LOCATION See Exploration Plan _ d% w < _ > =
> | 3 £ 1>l > Z 7% . <
S| O |Latitude: 40.0379° Longitude: -85.9430° = |8 = & wH = | 2% |&e
o| & T (xz|Y| W oz 5 |27 | k@
1N g |UE(Z |3 o i ¢ |o0%F |2k
g % Approximate Surface Elev.: 795 (Ft.)+/- | A g ‘é? % é s % 8
DEPTH ELEVATION (Ft.)
RN
\_/ \*0_9 m 794 +/-]
LEAN CLAY WITH SAND (CL), trace gravel, brown, stiff to very stiff N 4-4-5 20
_ 16 N=9 (H.P) 21.8
1
— 3-4-3 1.75
16 N=7 (HP) 18.3
5 —]
5 788.5+/- ] 323
SAND WITH SILT (SP-SM), trace gravel, fine to medium grained, _ 16 N=5
brown, moist, loose, poorly graded v
2 9.0 786+/- | 4-4-6
: SAND (SP), trace gravel, fine to medium grained, brown, moist, 16 N=10
medium dense, poorly graded 1 0—@_
~11.0 784+/- |
WEATHERED LIMESTONE, gray, soft 6 50-50/1"
14.0 781+/ _| 1 50/1"
WEATHERED DOLOMITE, brown, soft to moderately hard, very low
3 bedding planes, with pitting throughtout 15—
28 0
19.0 776+ |
Boring Terminated at 19 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

NX CORE

Abandonment Method:
Boring backfilled with auger cuttings and bentonite chip
plug.

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

Notes:

Auger refusal at 14 ft

Water introduced during rock coring

WATER LEVEL OBSERVATIONS

No water observed during drilling
N/ At completion of drilling

B Cave-in

1lerracon

7770 W New York St
Indianapolis, IN

Boring Started: 04-01-2021

Boring Completed: 04-01-2021

Drill Rig: CME 750X

Driller: B.N.

Project No.: CJ215026




THIS BORING LOG IS NOT VALID IF SEPARATED FROM ORIGINAL REPORT. GEO SMART LOG-NO WELL CJ215026 BODEN ROAD GRAVIT.GPJ TERRACON_DATATEMPLATE.GDT 4/16/21

BORING LOG NO. B-11

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
x O [LOCATION See Exploration Plan 22w | = N =
5| 2 SEEES o g |8
3| Q [Latitude: 40.0374° Longitude: -85.9417° g ] E r He g | |uk
2| £ = |x i S|y Qs €] & R =
ol < & |HE| L] o oy x [OT |=Z
g % Approximate Surface Elev.: 796 (Ft.) +/- [a) g ‘é? % é s % 8
DEPTH ELEVATION (Ft.)
X 3106 TOPSOIL 795.5+/-
LEAN CLAY (CL), trace sand, trace gravel, brown, medium stiff to ]
Tift 2-4-3 2.25
very sti | 7 N=7 (HP) 21.2
— 1-2-4 1.0
1 8 % HP)| 182
5 —]
TN 4-3-2 05 | a g
N N=5 (HP)| =
787.5+- 7]
SAND WITH GRAVEL (SP), fine to medium grained, brown, moist, HA 4 3.6.7
o medium dense, poorly graded 9 N=13
10
D 785+/- |
| I WEATHERED LIMESTONE, gray, soft Ava 5 37-50/2"
I _
| i
[
- - 5 50/5"
L 150 781+ 45
3 [ WEATHERED LIMESTONE, brown, soft to moderately hard, low
I | bedding planes, with pitting near 17 ft and 19.5 ft —
[ | n
I 58 0
I _
|
L l195 7765+ |
I —=—=20.0 SHALE, gray, soft to moderately hard, low bedding planes PRI Yo
Boring Terminated at 20 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

NX CORE

Abandonment Method:
Boring backfilled with auger cuttings and bentonite chip
plug.

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

Notes:

Auger refusal at 15 ft

Water introduced during rock coring

WATER LEVEL OBSERVATIONS

N7 While drilling

N/ At completion of drilling
V. 24 hours

88 Cave-in

1lerracon

7770 W New York St
Indianapolis, IN

Boring Started: 03-30-2021

Boring Completed: 03-30-2021

Drill Rig: D-50

Driller: J.W.

Project No.: CJ215026




THIS BORING LOG IS NOT VALID IF SEPARATED FROM ORIGINAL REPORT. GEO SMART LOG-NO WELL CJ215026 BODEN ROAD GRAVIT.GPJ TERRACON_DATATEMPLATE.GDT 4/16/21

BORING LOG NO. B-12

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
x O [LOCATION See Exploration Plan 22w | = N =
5| 2 SEEES o g |8
3| Q [Latitude: 40.0370° Longitude: -85.9405° g ] E r He g | |uk
D| Z Eolezlal| Y = g |2z |k&
S| 3 - | T o|ER|E|5| o¥ ¢ g% |5z
s o} Approximate Surface Elev.: 792 (Ft.) +/- (=] §8 % '5.':J [ < 8
DEPTH ELEVATION (Ft.)
2 o4 TOPSOIL 791 5+/.
LEAN CLAY WITH SAND (CL), trace gravel, brown, very stiff ]
8 4-7-6 2.25 16.3
7 N=13 (HP)| "
1 _
— 2-4-5 2.0
5 o N=9 (HP)| 193
A 4
7/e.0 786+/- n
[ | WEATHERED LIMESTONE, gray, soft 12 20-40-26
I — N=66
| i
I
oo 783+/- | 5 50/5"
| I LIMESTONE, gray, moderately hard to hard, moderate weathering
3 I 10—
I
: I 60 0
I _
I
| —
L 140 778+/-

Boring Terminated at 14 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

NX CORE

Abandonment Method:
Boring backfilled with auger cuttings and bentonite chip
plug.

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

Notes:

Auger refusal at 9 ft
Water introduced during rock coring

WATER LEVEL OBSERVATIONS

No water observed during drilling
No water observed at completion
24 hours

Cave-in

1lerracon

7770 W New York St
Indianapolis, IN

Boring Started: 03-30-2021

Boring Completed: 03-30-2021

Drill Rig: D-50 Driller: J.W.

Project No.: CJ215026




BORING LOG NO. B-13

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

NX CORE

Abandonment Method:
Boring backfilled with auger cuttings and bentonite chip
plug.

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

Notes:

Auger refusal at 13 ft
Water introduced during rock coring

WATER LEVEL OBSERVATIONS

No water observed during drilling
N/ At completion of drilling

V. 24 hours

B Cave-in

1lerracon

7770 W New York St
Indianapolis, IN

Boring Started: 03-29-2021 Boring Completed: 03-29-2021

Drill Rig: D-50 Driller: J.W.

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
4 aQ = —_
i % LOCATION See Exploration Plan -~ g% g c - > S
S| O |Latitude: 40.0365° Longitude: -85.9392° = I L wh = |25 | &L
2| I Folez|E| Y 03 g |z <&
al % TR ETERS np € |QT|3%
g % Approximate Surface Elev.: 791 (Ft.) +/- o g‘{.? % é s % 8
DEPTH ELEVATION (Ft.) °©
RN
\_/ \*0_9 m 790+/-]
LEAN CLAY (CL), trace sand, trace gravel, brown, medium stiff N 204 0.75
1 v 8 N=6 (Hp) | 329
3.0 788+/ |
_ SAND (SP), trace gravel, fine grained, brown, moist, medium dense,
g poorly graded — 8 2-4-7
3 N=11
: 5-
o 785+/- |
= CLAYEY SAND WITH GRAVEL (SC), fine to medium grained, 14-19-18
3 ) brown, moist, dense = 10 N=37
& i
E 782.5+/-
g GRAVEL WITH SAND (GP), gray, moist, dense to very dense | 18 8-15-19
z _ N=34
8 | 10
2 p9g
& o [\%311.5 779.5+/- 7] 9 40-50/2"
: I WEATHERED LIMESTONE, gray, soft ]
o
@ [ 1130 778+/- |
z | WEATHERED LIMESTONE, brown, moderately hard, very low
% I l bedding planes —
a [
5100 15
© I 60 0
& [ n
o) [
o) _
@ |
g 180 77341- |
< Boring Terminated at 18 Feet
3
o
=
o
=z
0]
9
=
o
<
=
%]
o
w
o
i
o
i
o
Ed
4
5
o
o
=
o]
i
o
&
<
i
(2]
v
=]
-
=
c
9]
=z
®
(O]
S
0
Z
4
o
5]
@
I
e

Project No.: CJ215026
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BORING LOG NO. B-14

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
2] -
E % LOCATION See Exploration Plan -~ g% g c - > g
S| O |Latitude: 40.0357° Longitude: -85.9376° = I L wh = |25 | &L
gl| £ = S e o g |2y |kd
w o o w|a | 2 Jo S o | <
8| = , . L d |EElS]8 m i © 18T |33
s o} Approximate Surface Elev.: 799 (Ft.) +/- (=] g 8 % '5.':J [ < 3
DEPTH ELEVATION (Ft.)
X 3106 TOPSOIL 798.5+/-
LEAN CLAY (CL), trace sand, trace gravel, brown, very stiff ]
2-3-4 2.0
1 _ 10 _ 22.4
A4 N=7 (HP)
3.5 795.5+/- HA 4
SAND (SP), trace gravel, fine to medium grained, gray, moist to wet | 4-2-3
below 6 ft, medium dense 9 N=5
5 —]
b 11-14-12
2 - 01 Ne26
— 9 11-13-14
N=27
10
-111.0 788+/- |
WEATHERED LIMESTONE, gray, soft 12 50/3"
_ 8 50/3"
15.5 7835+ 197
3 WEATHERED LIMESTONE WITH INTERBEDDED SHALE, brown to _
— gray below 17.5 ft, soft to moderately hard, very low bedding
: I planes,with pitting near 20 ft and 20.5 ft —
— — 60 0
I T —
! I
I
205 7785+ 207
Boring Terminated at 20.5 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:

34" HSA
NX CORE

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of

Abandonment Method:

Boring backfilled with auger cuttings and bentonite chip
plug.

symbols and abbreviations.

Notes:

Auger refusal at 15.5 ft
Water introduced during rock coring

WATER LEVEL OBSERVATIONS

N7 While drilling

N/ At completion of drilling

1lerracon

V. 24 hours

7770 W New York St

Cave-in

Indianapolis, IN

Boring Started: 03-29-2021 Boring Completed: 03-29-2021

Drill Rig: D-50 Driller: J.W.

Project No.: CJ215026
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BORING LOG NO. B-15

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
E % LOCATION See Exploration Plan ~ g% g g - E g
S| O |Latitude: 40.0390° Longitude: -85.9462° = I L wh = |25 | &L
| & A Qg g |2z |k&
ol < g [H 2|9 oy r |QT | = 5
g % Approximate Surface Elev.: 777 (Ft.)+/- | A g ‘é? z é s < 9
_|DEPTH ELEVATION (Ft.)
X2 TOPSOIL
1w 1.2 776+ —
LEAN CLAY (CL), trace sand, trace gravel, brown, very stiff 12 2-3-4 3.0 23.1
N N=7 (HP) | <~
! 333 2.0
12 oo (HP) | 239
5 —]
6.0 771+ |
| WEATHERED LIMESTONE, brown, soft 0 50/0"
| | HAVA
| —
[
Cloo 768+/- _| 1 50/1"
WEATHERED DOLOMITE, brown and gray, soft to moderately hard,
3 very low bedding planes 10—
23 0
14.0 763+/-

Boring Terminated at 14 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

NX CORE

Abandonment Method:
Boring backfilled with bentonite chip plugs and capped
with concrete.

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

Notes:

Auger refusal at 9 ft

Water introduced during rock coring

WATER LEVEL OBSERVATIONS

No water observed during drilling
N/ At completion of drilling

B Cave-in

1lerracon

7770 W New York St
Indianapolis, IN

Boring Started: 04-06-2021

Boring Completed: 04-06-2021

Drill Rig: CME 750X

Driller: B.N.

Project No.: CJ215026
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BORING LOG NO. B-16

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
E % LOCATION See Exploration Plan ~ g% g g - > g
S| O |Latitude: 40.0385° Longitude: -85.9436° = I L wh = |25 | &L
o| & Eo|ez S| Y o0z e} SN oy
o o w|a | 2 Jo o [
8 é ) R T 8 oy Id 8 T|3b
2 5 Approximate Surface Elev.: 789 (Ft.) +/- a g‘{.? % '5.':J o < 8
DEPTH ELEVATION (Ft.) °©
TOPSOIL
1, ]1.2 788+/- —
LEAN CLAY WITH SAND (CL), trace gravel, brown, stiff 7-6-6 1.0
_| 12 _ 21.7
N=12 (HP)
1
40 e |\ 47-42-2
= WEATHERED LIMESTONE, brown, soft 12 N=62 0
|I 5
| : n 3 50/3"
I _
I
| —
r a2 502"
31 Lo 719+ 40—
WEATHERED DOLOMITE WITH INTERBEDDED SANDSTONE,
brown, soft to moderately hard, very low bedding planes, interbedded —
limestone near 15 ft
60 0
---- 15.0 1744 45|

Boring Terminated at 15 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

NX CORE

Abandonment Method:
Boring backfilled with bentonite chip plugs and capped
with concrete.

See Exploration and Testing Procedures for a Notes:
description of field and laboratory procedures

used and additional data (If any). Auger refusal at 10 ft

See Supporting Information for explanation of
symbols and abbreviations.

Water introduced during rock coring

WATER LEVEL OBSERVATIONS

No water observed during drilling
N/ At completion of drilling

B Cave-in

Boring Started: 04-06-2021

Boring Completed: 04-06-2021

1lerracon

Drill Rig: CME 750X

Driller: B.N.

7770 W New York St
Indianapolis, IN

Project No.: CJ215026
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BORING LOG NO. B-17

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
E % LOCATION See Exploration Plan ~ g% g g - > g
S| O |Latitude: 40.0376° Longitude: -85.9411° = |8 = & wh = |25 | &L
g| & Eolgzla| Y 0g g |2z |&E
5| & 5 O|EEIZ] 3 o B | g% |35
g % Approximate Surface Elev.: 798 (Ft.)+/- | QO g 2 % é s % 8
DEPTH ELEVATION (Ft.) °©
L Uo4 TOPSOIL 797 5+/.
SAND WITH SILT AND GRAVEL (SP-SM), fine to medium grained, 1
2 brown, moist, medium dense, poorly graded | 10 ﬁf{g
3.0 795+/ |
LEAN CLAY (CL), trace sand, trace gravel, brown, medium stiff
— 2-3-2 0.75
1 10 N=5 (HP) 27.4
51w
6.0 792+/- |
[ | WEATHERED LIMESTONE, gray, soft | 2 6-21-17
I Led N=38
| i
[
oo 789+/- | 5 50/5"
| WEATHERED LIMESTONE, brown, soft to moderately hard, very low
3 | bedding planes 10—
[
I I 40 0
I _
[
| —]
L 140 784+

Boring Terminated at 14 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

NX CORE

Abandonment Method:
Boring backfilled with auger cuttings and bentonite chip
plug.

See Exploration and Testing Procedures for a Notes:
description of field and laboratory procedures

used and additional data (If any). Auger refusal at 9 ft

Water introduced during rock coring
See Supporting Information for explanation of
symbols and abbreviations.

WATER LEVEL OBSERVATIONS

No water observed during drilling
N/ At completion of drilling

V. 24 hours

Cave-in

Boring Started: 03-31-2021

Boring Completed: 03-31-2021

1lerracon

Drill Rig: D-50

Driller: J.W.

7770 W New York St
Indianapolis, IN

Project No.: CJ215026
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BORING LOG NO. B-18

Page 1 of 1
PROJECT: Boden Road Gravity Interceptor Sewer CLIENT: CHA Consulting Inc
Indianapolis, IN
SITE: SR 38 and Boden Road
Noblesville, IN
x O [LOCATION See Exploration Plan 22w | = N =
l:% S z 08¢ ;5_ b o P
3| © |Latitude: 40.0367° Longitude: -85.9384° g b= -2 e g g | |uk
g| Z AR o3 G |&o |&E
8| & . T S s € | 9% |3%
2 5 Approximate Surface Elev.: 797 (Ft.) +/- a g‘é? % '5.':J o < 8
_|DEPTH ELEVATION (Ft.)
Y57 TOPSOIL 796.5+/-
LEAN CLAY (CL), trace sand, trace gravel, brown, stiff to hard, with ] 143 175
d 2 ftand 4 ft i :
sand seams near 2 ft an | 8 Ne7 HP) 19.6
) _
— 15-16-6 4.5
1 10.8
5|2 N=22 (HP)
6.0 791+/- n
e SILTY SAND WITH GRAVEL (SM), fine to medium grained, brown, 2-3-2
i .‘ moist to wet below 8.5 ft, loose to dense — 10 N=5
2 1, £ 2-8-31
RES 8 N=39
e 104
tel11.0 786+/- |
l | WEATHERED LIMESTONE, gray, soft > 50/5"
I _
[ ]13.0 784+/- |
| WEATHERED LIMESTONE, brown, soft to moderately hard, very low
I l bedding planes, with interbedded sandstone near 13.5 ft —
3
[ 15—
T 30 0
I _
I
| —
L 180 779+ |
Boring Terminated at 18 Feet

Stratification lines are approximate. In-situ, the transition may be gradual.

Hammer Type: Automatic

Advancement Method:
3%" HSA

NX CORE

Abandonment Method:
Boring backfilled with auger cuttings and bentonite chip
plug.

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

Notes:

Auger refusal at 13 ft
Water introduced during rock coring

WATER LEVEL OBSERVATIONS

N7 While drilling

N/ At completion of drilling

B Cave-in

1lerracon

7770 W New York St
Indianapolis, IN

Boring Started: 04-01-2021 Boring Completed: 04-01-2021

Drill Rig: D-50 Driller: J.W.

Project No.: CJ215026
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Boden Road Gravity Interceptor Sewer = Noblesville, Indiana /G—-——R\
April 16, 2021 m Terracon Project No. CJ215026 eoReport

ROCK CORE PHOTOGRAPHY LOG

Project No.
CJ215026

Boring B-7, Rock Core No. RC-1 & 2, Depth 5 — 15 ft

Responsive m Resourceful = Reliable ROCK CORE PHOTOGRAPHY LOG 1 of 7




Geotechnical Engineering Report '“'erracon
.

Boden Road Gravity Interceptor Sewer m Noblesville, Indiana “GeoR
April 16, 2021 = Terracon Project No. CJ215026 eoReport

Project No. Rock Core No.
CJ215026 RC-182

Boring B-9, Rock Core No. RC-1 & 2, Depth 6 to 16 ft

Responsive m Resourceful = Reliable ROCK CORE PHOTOGRAPHY LOG 2 of 7



Geotechnical Engineering Report '“'erracon
o ————— e ————

Boden Road Gravity Interceptor Sewer m Noblesville, Indiana GeoR
April 16, 2021 = Terracon Project No. CJ215026 eoReport

Project No.
CJ215026

Boring B-10, Rock Core No. RC-1, Depth 14 to 19 ft

Project No. Boring No. Rock Core No.
CJ215026 B-11 e RC-1

Boring B-11, Rock Core No. RC-1, Depth 15 to 20 ft

Responsive m Resourceful = Reliable ROCK CORE PHOTOGRAPHY LOG 3 of 7
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Boden Road Gravity Interceptor Sewer m Noblesville, Indiana GeoR
April 16, 2021 = Terracon Project No. CJ215026 eoReport

RS
Project No.

CJ215026

Boring B-12, Rock Core No. RC-1, Depth 9 to 14 ft

Boring B-13, Rock Core No. RC-1, Depth 13 to 18 ft

Responsive m Resourceful = Reliable ROCK CORE PHOTOGRAPHY LOG 4 of 7



Geotechnical Engineering Report '“'erracon
o ————— e ————

Boden Road Gravity Interceptor Sewer m Noblesville, Indiana GeoR
April 16, 2021 = Terracon Project No. CJ215026 eoReport

W e
roject No.  Boring No. Rock Core No.
CJ215026 B-14 RC-1

Boring B-14, Rock Core No. RC-1, Depth 15.5 to 20.5 ft

Proj
CJ215026

Boring B-15, Rock Core No. RC-1, Depth 9 to 14 ft

Responsive m Resourceful = Reliable ROCK CORE PHOTOGRAPHY LOG 5 of 7



Geotechnical Engineering Report '“'erracon
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Boden Road Gravity Interceptor Sewer m Noblesville, Indiana GeoR
April 16, 2021 = Terracon Project No. CJ215026 eoReport

Project No.
CJ215026

Boring B-16, Rock Core No. RC-1, Depth 10 to 15 ft

Project No.
CJ215026

Boring B-17, Rock Core No. RC-1, Depth 9 to 14 ft

Responsive m Resourceful = Reliable ROCK CORE PHOTOGRAPHY LOG 6 of 7
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Boden Road Gravity Interceptor Sewer m Noblesville, Indiana GeoR
April 16, 2021 = Terracon Project No. CJ215026 eoReport

Projoct No._
CJ215026

Boring B-18, Rock Core No. RC-1, Depth 13 to 18 ft

Responsive m Resourceful = Reliable ROCK CORE PHOTOGRAPHY LOG 7 of 7



Geotechnical Engineering Report
Boden Road Gravity Interceptor Sewer m Noblesville, Indiana
April 16, 2021 = Terracon Project No. CJ215026

SUMMARY OF SOUNDINGS

Tlerracon

“GeoReport

Approximate  Approximate Approximate = Approximate = Approximate Groundwater Depth
; pp Depth to Elevation to (f)
Depth to Top T f Rock
Sounding . . op of koc Auger A
Desianati Latitude | Longitude of Rock Elevation uger
esignation Refusal’ Refusal During Drillin Up to 24 hrs
(ft) (ft) () (ft) 9 9 | After Drilling
S-1 40.0391 -85.9488 20 or below? n/a n/a n/a 3 4
No water No water
- - 1 1 1 1
S-2 40.0389 85.9475 4, 770 5Y, 7692 encountered encountered
s-3 40.0387 | -85.9462 6% 771% 7 771 No water No water
encountered encountered
S-4 40.0384 | -85.9449 9% 777% 11 776 No water No water
encountered encountered
S-5 40.0381 | -85.9435 4 783 7% 779% No water 3
encountered
S-6 400377 | -85.9423 14 784 14 784 No water No water
encountered encountered
S-7 400371 | -85.9410 13 784 13 784 No water No water
encountered encountered
S-8 40.0367 -85.9398 11 778 11 778 3% -
S-9 40.0362 -85.9397 9, 782 9V 782> 2V 2
S-10 40.0393 -85.9476 6% 766"% 1 762 3 -
S-11 40.0388 | -85.9450 9 772 9% 771% No water -
encountered
S-12 400381 | -85.9424 14 781 14 781 No water No water
encountered encountered
S-13 400371 | -85.9397 9 785 9 785 No water No water
encountered encountered

1. Below the existing ground surface.

2. Rock was not observed within the maximum depth explored (i.e., 20 ft below the existing grade.

Responsive

Resourceful

Reliable



SUPPORTING INFORMATION

Contents:

General Notes
Unified Soil Classification System
Description of Rock Properties

Note: All attachments are one page unless noted above.

Responsive m Resourceful m Reliable



GENERAL NOTES

DESCRIPTION OF SYMBOLS AND ABBREVIATIONS

Shelby
Tube

SAMPLING

M Split Spoon

Water Initially
Encountered

VA
v Water Level After a

Specified Period of Time

\ 4 Water Level After
a Specified Period of Time

Water levels indicated on the soil boring
logs are the levels measured in the
borehole at the times indicated.
Groundwater level variations will occur
over time. In low permeability soils,
accurate determination of groundwater
levels is not possible with short term
water level observations.

WATER LEVEL

N Standard Penetration Test
Resistance (Blows/Ft.)
(HP) Hand Penetrometer

(T Torvane

(DCP) Dynamic Cone Penetrometer

FIELD TESTS

(PID)  Photo-lonization Detector

(OVA) Organic Vapor Analyzer

DESCRIPTIVE SOIL CLASSIFICATION

Soil classification is based on the Unified Soil Classification System. Coarse Grained Soils have more than 50% of their dry
weight retained on a #200 sieve; their principal descriptors are: boulders, cobbles, gravel or sand. Fine Grained Soils have
less than 50% of their dry weight retained on a #200 sieve; they are principally described as clays if they are plastic, and
silts if they are slightly plastic or non-plastic. Major constituents may be added as modifiers and minor constituents may be
added according to the relative proportions based on grain size. In addition to gradation, coarse-grained soils are defined
on the basis of their in-place relative density and fine-grained soils on the basis of their consistency.

LOCATION AND ELEVATION NOTES
Unless otherwise noted, Latitude and Longitude are approximately determined using a hand-held GPS device. The accuracy
of such devices is variable. Surface elevation data annotated with +/- indicates that no actual topographical survey was
conducted to confirm the surface elevation. Instead, the surface elevation was approximately determined from topographic

maps of the area.

RELATIVE DENSITY OF COARSE-GRAINED SOILS CONSISTENCY OF FINE-GRAINED SOILS
(50% or more passing the No. 200 sieve.)
(More than 50% retained on No. 200 sieve.) Consistency determined by laboratory shear strength testing, field
Density determined by Standard Penetration Resistance visual-manual procedures or standard penetration resistance
g Descriptive Term Standar(ri‘l l';‘;ar;etration or Descriptive Term [ Unconfined Compressive Strength Standar(ri‘l F\‘Z‘r;ﬁteration or
Densi -value Consistenc Qu, (ts i
o ( ) Blows/Ft. ( ) (tsh) Blows/Ft.
w
; Very Loose 0-3 Very Soft less than 0.25 0-1
-
(O] Loose 4-9 Soft 0.25 to 0.50 2-4
4
E Medium Dense 10-29 Medium Stiff 0.50 to 1.00 4-8
=
n Dense 30-50 Stiff 1.00 to 2.00 8-15
Very Dense > 50 Very Stiff 2.00 to 4.00 15-30
Hard >4.00 > 30
RELATIVE PROPORTIONS OF SAND AND GRAVEL GRAIN SIZE TERMINOLOGY
Descriptive Term(s) Percent of Major Component . .
of other constituents Dry Weight of Sample Earticle Size
Trace <15 Boulders Over 12 in. (300 mm)
With 15-29 Cobbles 12in. to 3 in. (300mm to 75mm)
Modifier > 30 Gravel 3 in. to #4 sieve (75mm to 4.75 mm)
Sand #4 to #200 sieve (4.75mm to 0.075mm
Silt or Clay Passing #200 sieve (0.075mm)
RELATIVE PROPORTIONS OF FINES PLASTICITY DESCRIPTION
Descriptive Term(s) Percent of Term Plasticity Index
of other constituents Dry Weight Non-plastic 0
Trace <5 Low 1-10
With 5-12 Medium 11-30
Modifier >12 High >30

1lerracon




UNIFIED SOIL CLASSIFICATION SYSTEM

Tle

2rracon
GeoReport

= —

Soil Classification

Criteria for Assigning Group Symbols and Group Names Using Laboratory Tests # | Group -
Symbol Group Name
E N F
Clean Gravels: Cu>4and1<Cc<3 GW | Well-graded gravel
Gravels: :
More than 50% of Less than 5% fines® | Cu < 4 and/or [Cc<1 or Cc>3.0] E GP | Poorly graded gravel F
coarse fraction ; ; .
retained on No. 4 sieve | Gravels with Fines: Fines classify as ML or MH GM | silty gravel > & H
Coarse-Grained Soils: More than 12% fines © | Fines classify as CL or CH GC | Clayey gravel F: G H
More than 50% retained
on No. 200 sieve Clean Sands: Cu>6and1<Cc<3E SW | Well-graded sand !
Sands: Less than 5% fines® | Cu < 6 and/or [Cc<1 or Cc>3.0] E SP | Poorly graded sand !
50% or more of coarse
i i i i G, H, 1
fsriae(\:/t;on passes No. 4 Sands with Fines: Fines classify as ML or MH SM Silty sand
More than 12% fines ® | Fines classify as CL or CH SC |Clayey sand & H, 1
. Pl > 7 and plots on or above “A” CL Lean clay % L, M
Inorganic:
Silts and Clays: Pl < 4 or plots below “A” line ¥ ML | siltk, LM
Liquid limit less than 50 Liquid limit - oven dried Organic clay K: L, M, N
; ; ila- Organic: 0.75 oL
Fine-Grained Soils: 9 Liquid limit - not dried | Organic silt K L, M, 0
50% or more passes the o
No. 200 sieve Inorganic: PI plots on or above “A” line CH Fat clay ¥ L, M
Silts and Clays: PI plots below “A” line MH Elastic Silt & L, M
Liquid limit 50 or more Liquid limit - oven dried i K, L, M, P
Organic: .q —— - <0.75 OH Organic clay
Liquid limit - not dried Organic silt ¥ L, M, @
Highly organic soils: Primarily organic matter, dark in color, and organic odor PT Peat

ABased on the material passing the 3-inch (75-mm) sieve.

B |f field sample contained cobbles or boulders, or both, add “with cobbles
or boulders, or both” to group name.

€ Gravels with 5 to 12% fines require dual symbols: GW-GM well-graded
gravel with silt, GW-GC well-graded gravel with clay, GP-GM poorly
graded gravel with silt, GP-GC poorly graded gravel with clay.

D Sands with 5 to 12% fines require dual symbols: SW-SM well-graded
sand with silt, SW-SC well-graded sand with clay, SP-SM poorly graded

sand with silt, SP-SC poorly graded sand with clay.

(D,,)°

ECu= Deo/Dm Cc=

D10

X D60

F If soil contains > 15% sand, add “with sand” to group name.
G|f fines classify as CL-ML, use dual symbol GC-GM, or SC-SM.

HIf fines are organic, add “with organic fines” to group name.

! If soil contains > 15% gravel, add “with gravel” to group name.

J If Atterberg limits plot in shaded area, soil is a CL-ML, silty clay.
K|f soil contains 15 to 29% plus No. 200, add “with sand” or “with

gravel,” whichever is predominant.
L If soil contains > 30% plus No. 200 predominantly sand, add

“sandy” to group name.

Mf soil contains > 30% plus No. 200, predominantly gravel, add
“gravelly” to group name.
NP| > 4 and plots on or above “A” line.

OPI < 4 or plots below “A”
P P| plots on or above “A”
QP| plots below “A” line.

line.
line.

60 | I T T T //, . -
For classification of fine-grained |54
soils and fine-grained fraction e
50 —Of coarse-grained soils \~><\Q: B \.}(\e.
= Equation of “A” - line S Ly o
o Horizontal at Pl=4 to LL=25.5. e
> 40— thenPI=0.73 (LL-20) . 0‘2\ e
(= Equation of “U” - line 7 Q‘ox
= Vertical at LL=16 to PI=7, - V)
> 30— thenPI=0.9 (LL-8) ¥ 17~
l: // V
O 21 O
= /// O‘
@ 20 Q¥
- > MH or OH
o L
10 T
S
4~ CL-ML ML or OL
0 [ |
0 10 16 20 30 40 50 60 70 80 90 100
LIQUID LIMIT (LL)

110




DESCRIPTION OF ROCK PROPERTIES

llerracon

~GeoReport
WEATHERING

Term Description
Unweathered No visible sign of rock material weathering, perhaps slight discoloration on major discontinuity surfaces.
Slightly Discoloration indicates weathering of rock material and discontinuity surfaces. All the rock material may be
weathered discolored by weathering and may be somewhat weaker externally than in its fresh condition.
Moderately Less than half of the rock material is decomposed and/or disintegrated to a soil. Fresh or discolored rock is
weathered present either as a continuous framework or as corestones.
Highly More than half of the rock material is decomposed and/or disintegrated to a soil. Fresh or discolored rock is
weathered present either as a discontinuous framework or as corestones.
\(::vz::ﬁ:;tee;y All rock material is decomposed and/or disintegrated to soil. The original mass structure is still largely intact.

. . All rock material is converted to soil. The mass structure and material fabric are destroyed. There is a large
Residual soil . . o

change in volume, but the soil has not been significantly transported.
STRENGTH OR HARDNESS

Description Field Identification Ui R el R R v

Strength, psi (MPa)

Extremely weak

Indented by thumbnail

40-150 (0.3-1)

Very weak

Crumbles under firm blows with point of geological hammer, can be
peeled by a pocket knife

150-700 (1-5)

Weak rock
made

Can be peeled by a pocket knife with difficulty, shallow indentations

by firm blow with point of geological hammer

700-4,000 (5-30)

Medium strong fractu

Cannot be scraped or peeled with a pocket knife, specimen can be

red with single firm blow of geological hammer

4,000-7,000 (30-50)

Strong rock f;sc?t(i:;geitn requires more than one blow of geological hammer to 7,000-15,000 (50-100)
Very strong Specimen requires many blows of geological hammer to fracture it 15,000-36,000 (100-250)

Extremely strong

Specimen can only be chipped with geological hammer

>36,000 (>250)

DISCONTINUITY DESCRIPTION

Fracture Spacing (Joints, Faults, Other Fractures) Bedding Spacing (May Include Foliation or Banding)
Description Spacing Description Spacing
Extremely close <% in (<19 mm) Laminated <%in (<12 mm)
Very close %in—2-1/2in (19 - 60 mm) Very thin Y2in—2in (12 =50 mm)
Close 2-1/2 in — 8 in (60 — 200 mm) Thin 2in—1 ft. (50 — 300 mm)
Moderate 8in—2 ft. (200 — 600 mm) Medium 1 ft. — 3 ft. (300 — 900 mm)
Wide 2 ft. — 6 ft. (600 mm — 2.0 m) Thick 3 ft. — 10 ft. (900 mm — 3 m)
Very Wide 6 ft. —20 ft. (2.0 -6 m) Massive > 10 ft. (3 m)

Discontinuity Orientation (Angle): Measure the angle of discontinuity relative to a plane perpendicular to the longitudinal axis of the
core. (For most cases, the core axis is vertical; therefore, the plane perpendicular to the core axis is horizontal.) For example, a
horizontal bedding plane would have a 0-degree angle.

ROCK QUALITY DESIGNATION (RQD) *

Description RQD Value (%)
Very Poor 0-25
Poor 25-50
Fair 50-75
Good 75-90
Excellent 90 - 100

1.

percentage of the total core run length.

The combined length of all sound and intact core segments equal to or greater than 4 inches in length, expressed as a

Reference:

Technical Manual for Design and Construction of Road Tunnels — Civil Elements

U.S. Department of Transportation, Federal Highway Administration, Publication No FHWA-NHI-10-034, December 2009
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Samco, Inc.

11905 Lakeside Drive
Fishers, Indiana 46038

Re: Report of Geotechnical Engineering Exploration
Noblesville Sanitary
East 166" Street
Noblesville, Indiana
Patriot Project No.: 22-1017-01G

Dear Tom:

Attached is the report of our geotechnical engineering exploration for the above referenced
project. This exploration was completed in general accordance with our Proposal No. P22-
1148-01G dated June 14, 2022.

This report includes graphic logs of sixteen (16) soil borings drilled at the proposed project
site. Also included in the report are the results of laboratory tests performed on samples
obtained from the site, and geotechnical recommendations pertinent to the site
development, foundation design, and construction.

We appreciate the opportunity to perform this geotechnical engineering exploration and
are looking forward to working with you during the construction phase of the project. If you
have any questions regarding this report or if we may be of any additional assistance
regarding any geotechnical aspect of the project, please do not hesitate to contact our
office.

Respectfully submitted,
Patriot Engineering and Environmental, Inc.
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REPORT OF GEOTECHNICAL ENGINEERING EXPLORATION

Noblesville Sanitary
East 166" Street
Noblesville, Indiana
Patriot Project No.: 22-1017-01G

1.0 INTRODUCTION

General

Samco, Inc. is planning the construction of a sanitary line to be located along East 166"
Street and Olio Road in Noblesville, Indiana. The results of our geotechnical engineering
exploration for the project are presented in this report.

Purpose and Scope

The purpose of this exploration is to determine the general near surface and subsurface
conditions within the project area and to develop the geotechnical engineering
recommendations necessary for the design and construction of the proposed sewer line.
This was achieved by drilling soil borings, and by conducting laboratory tests on samples
taken from the borings. This report contains the results of our findings, geotechnical
engineering interpretation of these results with respect to the available project information,
and recommendations to aid in the design and construction of the proposed sewer line.

2.0 PROJECT INFORMATION

The proposed project is located along east 166" Street and Olio Road in Noblesville,
Indiana. The project consists of a sewer line running along East 166" Street and Olio
Road and a lift station located at the southeast corner of the Olio Road and East 156"
Street intersection.

Based on information provided by Samco, Inc., we understand that the proposed lift
station will bear at approximately 30 feet below the existing ground surface. No structural
loading information is available to us at the time of this report.
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3.0 SITE AND SUBSURFACE CONDITIONS

Site Conditions

The project site is presently the right of way along multiple county roads outside the city of
Noblesville. The surrounding area is generally an area of residential development and
agricultural fields. The topography in the area proposed for construction is generally flat.

General Subsurface Conditions

Our interpretation of the subsurface conditions is based upon sixteen (16) soil borings
drilled at the approximate locations shown on the Boring Location Map (Figure No. 2) in
Appendix “A”. All depths discussed below refer to depths below the existing ground
surface. Based on the results of the soil borings completed at the site, the following
subsurface profile is presented. A description of each general soil unit has been identified
and is described below:

Topsoil — Topsoil, a surficial layer of material that is a blend of silts, sands, and clays, with
varying amounts of organic matter, was encountered at the ground surface at the boring
locations. The topsoil layer was about 7 to 9 inches thick in the borings.

Silty and/or Sandy Clay (CL) - The topsoil layer is generally underlain by soft to hard silty
and/or sandy clay. The silty and/or sandy clay layers typically extends to depths of 8.5 to
the termination of the borings at 26 feet below the existing ground surface. The natural
moisture content of this material ranging from 7 to 29 percent (%). The silty and/or sandy

clay layers have hand penetrometer values of 1.0 to greater than 4.5 tons per square foot
(tsf). Standard Penetration Test N-values (blow counts) in this material varied from 3 to
more than 50 blows per foot (bpf).

Sand (SP-SM) — Within the clay layers, loose to dense sand was encountered from 6 to
13.5 feet below existing grade at three (3) boring locations (B-6, B-11, and B-14). Standard
Penetration Test N-values in this sand varied from 6 to 36 bpf.

The clay layers are generally underlain by loose to very dense sand was encountered from
8.5 to 30 feet below existing grade. Standard Penetration Test N-values in this sand varied
from 2 to more than 50 bpf.

Patriot Engineering and Environmental, Inc. Page 2
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Clayey Sand (SC) - Below the silty and/or sandy clay layers in Boring B-9, very dense
clayey sand was encountered from 28.5 to 29 feet below existing grade. The Standard
Penetration Test N-value in this clayey sand was more than 50 bpf.

Gravel (GP-GM) - Below the silty and/or sandy clay layers, very dense gravel was
encountered from 18.5 to 28.5 feet below existing grade in Borings B-10 and B-16.
Standard Penetration Test N-values in this gravel were more than 50 bpf.

As previously mentioned, unsuitable soft clays were encountered in five (5) of the
sixteen (16) borings, at depths up to 6 feet below the existing ground surface. The
following table presents the extent of the unsuitable soils encountered in the borings:

Table No. 1: Summary of Unsuitable Soils Encountered in Borings

Borin Approximate Depth of
g Soil Classification Unsuitable Soils
Number )
(feet)

B-3 Soft Sandy Clay (CL) 3.5t06

B-6 Soft Sandy Clay (CL) 3.5t06

B-8 Soft Sandy Clay (CL) 3.5t06

B-11 Soft Sandy Clay (CL) 3.5t06

B-14 Soft Sandy Clay (CL) 35t06

() Represents depth below existing ground surface.

The soil conditions described above are general, and some variations in the descriptions
should be expected; for more specific information, please refer to the boring logs
presented in Appendix “A”. It should be noted that the dashed stratification lines shown on
the soil boring logs indicate approximate transitions between soil types. In-situ stratification
changes could occur gradually or at different depths.

Groundwater Conditions
The term groundwater pertains to any water that percolates through the soil found on site.
This includes any overland flow that permeates through a given depth of soil, perched
water, and water that occurs below the “water table”, a zone that remains saturated and
water-bearing year-round.

Groundwater was observed during drilling in fifteen (15) of the sixteen (16) soil borings
performed at the site at depths between 3.5 and 23.5 feet below the existing ground
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surface. Groundwater was not observed in the remaining boring during drilling.
Immediately after the borings were completed and the augers were removed from the
boreholes, groundwater was observed at depths between 7 and 25 feet below the existing
ground surface in fifteen (15) of the sixteen (16) soil borings. The remaining boring was dry
at the cave-in depths shown on the boring logs.

It should be recognized that fluctuations in the groundwater level should be expected
over time due to variations in rainfall and other environmental or physical factors. The
true static groundwater level can only be determined through observations made
in cased holes over a long period of time, the installation of which was beyond
the scope of this exploration.

4.0 DESIGN RECOMMENDATIONS

Basis

Our recommendations are based on data presented in this report, which include soil
borings, laboratory testing, and our experience with similar projects. Subsurface variations
that may not be indicated by a dispersive exploratory boring program can exist on any site.
If such variations or unexpected conditions are encountered during construction, or if the
project information is incorrect or changed, we should be informed immediately since the
validity of our recommendations may be affected.

Foundations

We understand that the proposed lift station will bear at approximately 30 feet below
existing grade. Based on the above assumption and the soil conditions encountered at the
borings, the proposed structure can be supported on spread footings bearing on the
natural very dense sands or on new well-compacted structural fills overlying the same.
These footings should be proportioned using a net allowable soil bearing pressure not
exceeding 3,500 pounds per square foot (psf). The depth of the lift station was
provided after the borings were completed. For higher soil pressures, we
recommend that borings be extended beyond 30 feet.

In using the above net allowable soil bearing pressures, the weight of the foundation and
backfill over the foundation need not be considered. Hence, only loads applied at or above
the minimum finished grade adjacent to the footing need to be used for dimensioning the
foundations. Each new foundation should be positioned so it does not induce significant
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pressure on adjacent foundations; otherwise the stress overlap must be considered in the
design.

We estimate that the total foundation settlement should not exceed approximately 1 inch
and that differential settlement should not exceed about % inch. Careful field control during
construction is necessary to minimize the actual settlement that will occur.

Positive drainage of surface water should be maintained away from structure foundations
to avoid wetting and weakening of the foundation soils both during construction and after
construction is complete.

Below Grade Slabs and Hydrostatic Uplift Pressures
Groundwater was encountered at depths of 3.5 to 23.5 feet below the existing ground

surface. Therefore, the structure should be designed for appropriate uplift pressures (for
periods when these structures will be empty) if no drainage or relief valves are provided to
relieve the hydrostatic pressures from groundwater table. Uplift forces can be resisted by
the weight of the foundation as well as the soils and other loads that are placed directly
over the foundation elements. We recommend using a factor of safety of 1.25 for uplift
resistance provided that the weight of the foundation, soil directly above the foundation
and other resisting loads are used to resist the uplift pressure considering the empty
condition of the tanks. If the uplift forces are too great to be resisted by the above
components, it may necessary to enlarge the foundation.

For structures which can be flooded, pressure relief valves can be considered to relieve
the hydrostatic pressures. When structures are empty during periods of high-water table
levels, the valves open, allowing the water to enter the structure and increasing the forces
resisting the uplift forces. It is recommended that these relief valves be automatically
activated by excessive hydrostatic pressures when the groundwater table rises above
certain level. The relief valves should be installed at an elevation which will prevent uplift of
the structures when the total uplift forces are greater than the resisting force or weight of
the structure, but will not flood the structure when the uplift forces are less than resisting
force or weight of the structure. For the relief valves to be effective, the backfill around the
units must be free draining enough to allow rapid adjustment of groundwater table. It is
recommended a minimum of 9 inches thick granular blanket of clean, free-draining gravel
material be used beneath the entire slab and up to the top of relief valve level.
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We recommend that a perimeter drainage system be provided around the below grade
walls unless the walls are designed to resist the hydrostatic forces and water proofed.
These drains may flow by gravity to a storm sewer (if possible). The perimeter drains
should consist of a 6-inch slotted, corrugated pipe surrounded by at least 6 inches of
INDOT No. 5 or No. 8 stone. The stone should be completely wrapped in a drainage
geotextile consisting of Mirafi 140N or an equivalent.

The below grade ground supported slab should be underlain by a 9-inch layer of open
graded INDOT No. 5 or No. 8 stone that will serve as a drainage blanket beneath the
entire slab, if the mat/slab system is not designed to resist hydrostatic pressures. A system
of perforated drainpipes could also be installed into the granular fill if the hydrostatic
pressure relive valves are not installed. The drains should consist of 4 inch slotted
corrugated pipes surrounded by at least 6 inches of No. 5 or No. 8 stone. The stone
should be completely wrapped in a drainage geotextile consisting of Mirafi 140N or
equivalent. Geotextile filter fabric should be placed between the drainage layer and native
sandy soils to prevent clogging of the drainage layer.

We recommend that Patriot review the subgrade conditions prior to slab construction. Any
unsuitable conditions encountered should be corrected prior to slab construction under the
guidance of Patriot.

Provided that a minimum of 9 inches of granular base course is placed below the tank and
floor slab, a modulus of subgrade reaction, “Kso” value of 125 pounds per cubic inch (pci),
is recommended for the design of ground supported floor slabs. It should be noted that
the “Kso " modulus is based on a 30-inch diameter plate load.

Lateral Earth Pressures (Retaining Walls)

For the design of retaining walls, lift station walls, the magnitude of the lateral earth
pressure on the walls is dependent on the method of backfill placement behind the
walls, the type of backfill soil, drainage provisions and whether or not the wall is
permitted to yield during and/or after placement of the backfill. When a retaining wall is
held rigidly against horizontal movement, the lateral pressure against the wall is greater
than the "active" earth pressure that is typically used in the design of free-standing
retaining walls. Therefore, rigid walls should be designed for higher "at-rest" pressures
(using an at-rest lateral earth pressure coefficient, Ko), while yielding walls can be
designed for active pressures (using an active lateral earth pressure coefficient, Ka).
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The lift station walls proposed for the project are expected to be rigid walls. It should be
noted that the on-site clayey soils are not suitable for use as backfill immediately
against the walls. Therefore, provided a clean well-graded granular material is used
for backfill, a total soil unit weight (y:) of 125 pounds per cubic foot (pcf), an at-rest
lateral earth pressure coefficient (Ko) of 0.45, an active lateral earth pressure coefficient
(Ka) of 0.30, and a passive lateral earth pressure coefficient (Kp) of 3.4 can be used for
calculating the lateral earth pressures. An equivalent fluid active pressure of 38 psf per
foot of wall height is recommended for design purposes in conditions where the top of
the wall is allowed to yield during backfilling. However, if the top of the wall will be fixed,
an equivalent fluid at-rest pressure of 57 psf per foot of wall height is recommended for
design purposes. This equivalent fluid pressure would increase linearly from zero (0) psf
at the ground surface, to a maximum at the base of the wall.

When calculating passive earth pressure, the upper 3 feet of soil should be neglected
due to the potential for frost disturbance or otherwise insufficiently compacted soil to
appropriately generate the specified passive pressure. Additionally for design purposes,
it should be recognized that in order for passive earth pressures to be fully developed,
the wall must move laterally about 0.04H (where “H” equals the wall height). In most
cases, passive earth pressures behind walls should not be considered in design.

If hydrostatic pressure due to water build-up against the lift station walls is anticipated,
the equivalent fluid pressure method will be changed for the soil. Rather, the lateral
earth pressure should be computed using a total soil unit weight of 125 pcf above the
highest anticipated water level, and a buoyant soil unit weight of 63 pcf below the
highest anticipated water level. The earth pressure coefficient indicated above should
be used above and below the water level to compute the lateral earth pressure. The
hydrostatic pressure should be computed using the highest anticipated water level. The
lateral earth pressure and hydrostatic pressure should be added to obtain the total
lateral pressure on the wall.

Furthermore, in conjunction with and as a direct result of the lateral earth pressures
defined above, the shear resistance against base sliding can be computed by
multiplying the minimum normal force on the base of the footing times a coefficient of
friction (un) of 0.3. We recommend that for evaluation of sliding stability that a minimum
factor of safety (Fs) of 1.5 is utilized for design purposes. Additionally for design, the toe
pressure for the lift station wall footings should not exceed the maximum allowable
bearing pressure provided in Section 4.2 “Foundations”.
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Table No. 1 Summary of Lateral Earth Design Pressures for Retaining Walls

Soil Unit At-Rest Active Passive Coefficient of r:;.;::;m
Weight Coefficient Coefficient Coefficient Friction Safety
(v0) (Ko) (Ka) (Kp) (W) (Fs)

125 pcf 0.45 0.30 34 0.3 1.5

Excavation Slopes

Excavations for the proposed pump station will generally be through highly variable
soils, including stiff to hard clay and medium dense sands. Based upon the high degree
of variability, we recommend that all soils be treated as Type C soils based on OSHA
criteria where pipe trench excavations will be performed. Therefore, as a preliminary
assessment we recommend temporary unsupported slopes in these materials be no
steeper than 1.5 (Hor.) to 1 (Vert.). It should be noted that significant sloughing may
occur in areas where excavation through native soft silty clay or loose sand
occurs, particularly where excavations extend below the groundwater table.
Utilization of temporary shoring will be required. It should be noted that
excavations deeper than 20 feet require special consideration and should be
designed by a registered professional (structural) engineer.

We recommend that soils encountered during excavation of shallow trenches be
inspected by a qualified competent person to determine the soil type and in-situ
strength. Such evaluation should consist of visual evaluation of subgrade conditions and
estimation of in-situ soil strength utilizing a torvane or hand penetrometer.

Excavation Support System

Due to the proximity of public and private properties to the excavation, an excavation
support system may be required to facilitate the excavation for foundations extending
below the streets. The excavation support system should be designed with lateral earth
pressures, hydrostatic pressures, traffic loads, and surcharge loads within a 1:1 (H:V) zone
from the base of the excavation. In addition, it may be necessary to underpin any adjacent
structures (such as utilities in the roads) to avoid any settlement associated with
excavation and construction activities. The retention system should be designed by a
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Registered Professional Engineer and should be installed by an experienced specialty
contractor.

Subsurface Utilities

We understand that the proposed sewer line will be installed using horizontal directional
drilling. The invert elevation for the maijority of the project will be between 10 and 20 feet
below the existing ground surface.

In regards to bearing and support of the subsurface utilities, the soil conditions
encountered in our borings generally consist of medium stiff to hard clays and loose to
very dense sands. These soils are generally suitable for support of utilities; however,
additional effort may be required to bore through very stiff to hard clays. Unsuitable
soft clays were encountered in five (5) of the soil borings. These soft clays may
expand or contract depending on the water content. The pipe should be flexible in order
to prevent cracking and damage.

Groundwater was encountered as shallow as 3.5 feet below the existing ground surface.
This is above the anticipated pipe invert elevation. While no excavations are planned for
the majority of this project, groundwater flowing around the pipe could cause erosion
issues after installation.

5.0 CONSTRUCTION CONSIDERATIONS

Site Preparation

All areas that will support foundations, floors, pavements, or newly placed structural fill
must be properly prepared. All loose surficial soil or “topsoil” and other unsuitable materials
must be removed. Unsuitable materials include frozen soil, relatively soft material,
relatively wet soils, deleterious material, or soils that exhibit a high organic content.
Approximately seven (7) to nine (9) inches of loose surficial topsoil was encountered in the
borings. The topsoil was measured at discrete locations as shown on the Boring Location
Map (Figure No. 2) in Appendix “A”. The topsoil thickness measured at the boring
locations may or may not be representative of the overall average topsoil thickness at the
site. Therefore, it is possible that the actual stripping depth could significantly vary from
this data. The data presented should be viewed only as a guide to the minimum stripping
depth that will be required to remove organic material at the surface. Additional field
exploration by Patriot would be required to provide an accurate estimate of the stripping
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depth. This limited data indicates that a minimum stripping depth will be required to
remove the organic material at the surface, followed by the potential for additional stripping
and/or scarification and recompaction as may be required to achieve suitable subgrade
support. Additionally, if saturated conditions exist with the surface soils, light
tracked equipment could be required to avoid pushing organics deeper into the
suitable subgrade soils. A Patriot representative should verify the stripping depth at the
time grading operations occur.

Care must be exercised during grading and fill placement operations. The combination of
heavy construction equipment traffic and excess surface moisture can cause
pumping and deterioration of the near surface soils. The severity of this potential
problem depends to a great extent on the weather conditions prevailing during
construction. The contractor must exercise discretion when selecting equipment sizes
and also make a concerted effort to control construction traffic and surface water while the
subgrade soils are exposed. We recommend that heavy construction equipment (i.e.
dump trucks, scrapers, etc.) be rerouted away from the building and pavement areas. If
such problems do arise, the operations in the affected area should be halted and the
Patriot representative contacted to evaluate the condition.

Foundation Excavations

Excavation will be performed on sandy soils that can be easily disturbed. If the
subgrade soil is disturbed, it should be re-compacted or a crushed stone layer
should be placed at the subgrade level.

Upon completion of the foundation excavations and prior to the placement of reinforcing
steel, a Patriot representative should check the exposed subgrade to confirm that a
bearing surface of adequate strength has been reached. Any localized soft soil zones
encountered at the bearing elevations should be further excavated until adequate support
soils are encountered. The cavity should be backfilled with structural fill as defined below,
or the footing can be poured at the excavated depth. Structural fill used as backfill beneath
footings should be limited to lean concrete, well-graded sand and gravel, or crushed stone
placed and compacted in accordance with Section 5.3 “Structural Fill and Fill Placement
Control”.

If it is necessary to support spread footings on structural fill, the fill pad must extend
laterally a minimum distance beyond the edge of the footing. The minimum structural pad
width would correspond with a point at which an imaginary line extending downward from
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the outside edge of the footing at a 1H:2V (horizontal: vertical) slope intersects the surface
of the natural soils. For example, if the depth to the bottom of excavation is 4 feet below
the bottom of the foundation, the excavation would need to extend laterally beyond the
edge of the footing at least 2 feet, as shown in lllustration “A” found at the conclusion of
this report.

Excavation slopes should be maintained within all requirements set-forth by the
Occupational Safety and Health Standards (OSHA), but specifically Section 1926 Subpart
“P” — “Excavations”. We recommend that any surcharge fill or heavy equipment be kept at
least 5 feet away from the edge of the excavation.

Construction traffic on the exposed surface of the bearing soil will potentially cause some
disturbance of the subgrade and consequently loss of bearing capacity. However, the
degree of disturbance can be minimized by proper protection of the exposed surface.

Structural Fill and Fill Placement Control

Structural fill, defined as any fill which will support structural loads, should be clean and
free of organic material, debris, deleterious materials, and frozen soils. Samples of the
proposed fill materials should be tested prior to initiating the earthwork and backfilling
operations to determine the classification, the natural and optimum moisture contents and
maximum dry density and overall suitability as a structural fill. Structural fill should have
a liquid limit less than 40 and a plasticity index less than 20.

All structural fill adjacent to foundations and over foundations, should be compacted to
at least 95 percent (%) of its maximum Standard Proctor dry density (ASTM D-698).
This minimum compaction requirement should be increased to 100 percent (%) of the
maximum Standard Proctor dry density for fill supporting footings, provided these are
designed as outlined Section 4.0 “Design Recommendations”.

Structural fill supporting, around and over utilities should be compacted to at least 95
percent (%) of its maximum Standard Proctor dry density (ASTM D-698) for utilities
underlying structural areas (i.e. buildings, pavements, sidewalks, etc.). However, the
minimum compaction requirement can be reduced for backfill around and over the
utilities to 90 percent (%) of the maximum Standard Proctor dry density where utilities
underlie greenbelt areas (i.e. grassy lawns, landscaping, etc.). It is recommended that a
clean well-grade granular material be utilized as the bedding material, as well as the
backfill material around and over the utility lines.
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5.5

6.1

Noblesville Sanitary Samco, Inc.
Noblesville, Indiana Patriot Project No.: 22-1017-01G

To achieve the recommended compaction of the structural fill, we suggest that the fill be
placed and compacted in layers not exceeding 8 inches in loose thickness (the loose lift
thickness should be reduced to 6 inches when utilizing small hand compactors) and within
the range of 2 percentage (%) points below or above the optimum moisture content value.
All fill placement should be monitored by a Patriot representative. Each lift should be
tested for proper compaction at a frequency of at least one (1) test every 2,500
square feet (ft?) per lift for the building areas, at least one (1) test every 10,000
square feet (ft?) per lift for the parking and roadway areas, and at a frequency of at
least one (1) test for every 50 lineal feet of utility installation.

Groundwater Considerations

Groundwater was observed during our field activities at depths between about 3.5 and
23.5 feet below the existing ground surface; which is expected to be below the
anticipated foundation excavation depths, though the groundwater observations could
potentially be within trench excavation depths for subsurface utilities. Therefore,
groundwater infiltration should be expected into the subsurface utility excavations, and
depending on seasonal conditions, localized and sporadic groundwater infiltration may
occur into the building foundation excavations on this site.

Groundwater inflow into shallow excavations above the groundwater table is expected
to be adequately controlled by conventional methods such as gravity drainage and/or
pumping from sumps. More significant inflow can be expected in deeper excavations
below the groundwater table requiring more aggressive dewatering techniques, such as
well or wellpoint systems. For groundwater to have minimal effects on the construction,
foundation excavations should be constructed and poured in the same day, if possible.

6.0 EXPLORATIONAL PROCEDURES

Field Work

A total of sixteen (16) soil borings were drilled, sampled, and tested at the project site
between July 20 and 22, 2022 at the approximate locations shown on the Boring Location
Map (Figure No. 2) in Appendix “A”. The depths that the soil borings were advanced to are
shown on the Boring Logs in Appendix “A”. All depths are given as feet below the existing
ground surface.
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6.2

Noblesville Sanitary Samco, Inc.
Noblesville, Indiana Patriot Project No.: 22-1017-01G

The borings were advanced using 3% inch inside diameter hollow-stem augers. Samples
were recovered in the undisturbed material below the bottom of the augers using the
standard drive sample technique in accordance with ASTM D 1586-74. A 2 inch outside
diameter by 13/s inch inside diameter split-spoon sampler was driven a total of 18 inches
with the number of blows of a 140-pound hammer falling 30 inches recorded for each 6
inches of penetration. The sum of blows for the final 12 inches of penetration is the
Standard Penetration Test result commonly referred to as the N-value (or blow-count).
Split-spoon samples were recovered at 2.5 feet intervals, beginning at a depth of 1 foot
below the existing surface grade, extending to a depth of 10 feet, and at 5 feet intervals
thereafter to the termination of the boring.

Water levels were monitored at each borehole location during drilling and upon completion
of the boring. The boreholes were backfilled with auger cuttings prior to demobilization for
safety considerations.

Upon completion of the boring program, of the samples retrieved during drilling were
returned to Patriofs soil testing laboratory where they were visually examined and
classified. A laboratory-generated log of each boring was prepared based upon the driller’s
field log, laboratory test results, and our visual examination. Test boring logs and a
description of the classification system are included in Appendix “A” in this report.
Indicated on each log are the primary strata encountered, the depth of each stratum
change, the depth of each sample, the Standard Penetration Test results, groundwater
conditions, and selected laboratory test data. The laboratory logs were prepared for each
boring giving the appropriate sample data and the textural description and classification.

Laboratory Testing

Representative samples recovered in the borings were selected for testing in the
laboratory to evaluate their physical properties and engineering characteristics. Laboratory
analysis included natural moisture content determinations (ASTM D 2216) and an estimate
of the cohesive soil strength was determined utilizing a hand penetrometer (qp). The
results of laboratory tests are summarized in Section 3.2 “General Subsurface Conditions”.
Soil descriptions on the boring logs are in accordance with the Unified Soil Classification
System (USCS).
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Noblesville Sanitary Samco, Inc.
Noblesville, Indiana Patriot Project No.: 22-1017-01G

7.0 ILLUSTRATIONS

See lllustrations “A” and “B” on the following pages. These illustrations are presented to
further visually clarify several of the construction considerations presented in Section
5.2 “Foundation Excavations”.
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APPENDIX A

SITE VICINITY MAP (FIGURE NO. 1)
BORING LOCATION MAP (FIGURE NO. 2)
BORING LOGS
BORING LOG KEY

UNIFIED SOIL CLASSIFICATION SYSTEM
(USCS)
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-1

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation s +/- 710 feet
Fishers, Indiana Start Date : 07/20/2022 Latitude :39°48'12.21"N
Drilling Method :HSA Longitude 1 86° 9'12.48"W
Water Levels
_W_ During Drilling - 13.5 feet
7 After Completion - 10.0 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
oot | oot | 5| 8 | S e & 0| REwaRks
710 o n o
g2 | DESCRIPTION 8
0 m
4 TOPSOIL (8")
] Brown, very moist, medium stiff to stiff,
] cL SANDY CLAY with trace gravel T[|100] 3533 | 1.5 | 26
] Brown and gray, slightly moist, medium stiff, ]
. SANDY CLAY with trace gravel 2 || 100 23/4 14
5— 705 —
- CL —_—
] 3 100 | 2/2/5 13
i Brown, slightly moist, very stiff to hard, ]
- g SANDY CLAY with trace gravel 4 ([ 100 3710 | >45) 1
10— 700 —
E CL Boring caved to 11 feet upon
] auger removal.
] v
R 11| Brown, saturated, medium dense to dense, 5 || 100 567
T fine to medium grained, SAND with trace silt
15— 695 and trace to little gravel
b SP-SM
] |E| 100 | 9/21/20
20— 690
i | Gray, saturated, medium dense to dense, fine
1 to medium grained, SAND with trace silt and 89 | 14114115
25— 685 little gravel
] SP-SM
] 8 89 |19/16/15
30— 680
. Boring terminated at 30 feet.
35— 675
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-2

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation s +/- 710 feet
Fishers, Indiana Start Date : 07/20/2022 Latitude 1 39°48'12.40"N
Drilling Method :HSA Longitude 1 86° 9'11.63"W
Water Levels
_W_ During Drilling - 13.5 feet
7 After Completion - 10.0 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
(Feet) | (Fee) | 5| & | & 2 | "% | Rosuts | wr | % REMARKS
710 o (D] o
T2 |g DESCRIPTION 8
0 .
4 TOPSOIL (8")
] Brown, moist, very stiff to hard, SILTY CLAY
] oL with trace sand 1(| 89| 897 |>45] 20
] Brown and gray, moist, medium stiff, SILTY ]
b CL CLAY with trace sand 2 || 100 334 20
5— 705 —
i Brown, slightly moist, stiff to very stiff, ]
- oL SANDY CLAY with trace gravel S| 89| ¥ 3758
i Brown and gray, very moist, medium stiff to ]
- <] stiff, SANDY CLAY with trace gravel 4 || 100 24 1125 27
10— 700 —
E CL Boring caved to 11 feet upon
] auger removal.
] v
R '11| Brown, saturated, medium dense, fine to
T medium grained, SAND with trace silt and 89 11171415
15— 695 trace to little gravel
b SP-SM
] |E| 78 | 9/13/11
20— 690
i | Gray, saturated, medium dense, fine to 7 1l 100 8913
b SP-SM medium grained, SAND with trace silt and little
25— 685 gravel
] Auger refusal encountered at 25.5 feet.
30—} 680
35—} 675
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-3

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation :+/- 711 feet
Fishers, Indiana Start Date : 07/20/2022 Latitude 1 39°48'11.76"N
Drilling Method :HSA Longitude 1 39°48'11.76"N
Water Levels
_W_ During Drilling - 13.5 feet
7 After Completion - 9.0 feet
% @) @ After 24 Hours - N/A ”
Depth |Elevation| & T 3
= [R PT
(Feet) | (Fee) | 5| & | & 2 "% | Resus | wf | % REMARKS
71 o (D] o
T2 |g DESCRIPTION 8
0 .
4 TOPSOIL (7")
T 710 Brown and gray, moist, medium stiff, SANDY
il CL CLAY with trace gravel 11| 100 ( 4/4/4 23
] Brown and gray, moist, soft, SANDY CLAY ]
5 h cL with trace gravel 2 || 100 222 22
T B d lightly moist tiff ]
4 rown and gray, slightly moist, very stiff,
- oL SANDY CLAY with trace gravel S|[100| 47| 3513
i Ava Gray and brown, slightly moist, very stiff to T 100l 589 | a5 | 11
b hard, SANDY CLAY with trace gravel ’ ]
10— — Boring caved to 10 feet upon
1 700 cL auger removal.
] v
R 'T/| Brown, saturated, dense to very dense, fine
T to medium grained, SAND with trace silt and 100 | 5/19/25
15 ] gravel
-+ 695
] SP-SM
] [6]] 56 |32/50-3"
20
T 690 Auger refusal encountered at 20 feet.
25+
-+ 685
30—
= 680
35—
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-4

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation s +/- 710 feet
Fishers, Indiana Start Date : 07/20/2022 Latitude 1 39°48'10.96"N
Drilling Method :HSA Longitude 1 86° 9'11.57"W
Water Levels
_W_ During Drilling - 18.5 feet
7 After Completion - 14.0 feet
% @) @ After 24 Hours - N/A ”
Depth |Elevation| & T 3
(Feen) | (Foot) | 5| @ |2 2| Resuns | | o REMARKS
710 o n o
T2 |g DESCRIPTION 8
0 m
. TOPSOIL (9")
] Brown and gray, slightly moist, stiff, SANDY
i cL CLAY with trace gravel 1 [[100] 3/5/6 12
] Brown, slightly moist, medium stiff, SANDY
b CL CLAY with trace gravel 2 || 100 34/ 4
5— 705 —
i Gray, slightly moist, medium stiff to very stiff,
- SANDY CLAY with trace gravel 3 ||100| 34k | 35 | 11
] 4 || 67 | 346 13
10— 700 —
a CL
] | 7 |
i 5 67 3/3/4 1.75 | 14
15— 695
E Boring caved to 16 feet upon
] auger removal.
] v
4 Gray, saturated, loose to medium dense, fine 78 | 11/
7 to medium grained, SAND with trace silt and
20— 690 trace gravel
] SP-SM 89 |11/11/17
25— 685
] 8 100 | 11/15/21
30— 680
. Boring terminated at 30 feet.
35— 675
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-5

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation s +/- 710 feet
Fishers, Indiana Start Date : 07/20/2022 Latitude 1 39°48'10.93"N
Drilling Method :HSA Longitude 1 86° 9'12.44"W
Water Levels
_W_ During Drilling - 18.5 feet
7 After Completion - 14.0 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
(Feet) | (Fee) | 5| & | & 3 I R A REMARKS
710 o (D] o
T2 |g DESCRIPTION 8
0 .
4 TOPSOIL (8")
] Brown and gray, very moist, stiff to very stiff,
] cL SILTY CLAY with trace sand 11| 67 3/58i7 3.5 | 26
] Brown, slightly moist, stiff to very stiff, ]
- cL SANDY CLAY with some gravel 2 || %6 o666 3516
5— 705 —
i Gray, slightly moist, hard, SANDY CLAY with ]
i trace gravel 3 100 [ 10/18/24 >45] 8
] 4 100 7/14/17 >45| 9
10—} 700 CL L
] - - : -
] | 7 | Gray, slightly moist, stiff, SANDY CLAY with 5 || 100 5/7/8 11
trace gravel
15— 695
R CL Boring caved to 16 feet
: upon auger removal.
] v / _
- Gray, saturated, very loose, fine to medium 6 |1 100 lworwors2 WOH- Weight of Hammer
201 690 SP-SM grained, SAND with trace silt and trace gravel ||
] 'T'| Gray, saturated, very dense, fine to medium ]
b SP-SM grained, SAND with trace silt and trace to little 7 89 10722135
] gravel o
i 7| Gray, saturated, very dense, fine to medium ]
h grained, SAND with trace silt and gravel 8 83 | 16/20125
25— 685 —
E Sample No. 9:
] SP-SM Two attempts were made
| to obtain a splitspoon
E sample. Classification is
R =8=| 0 50-5" based on field
] observations.
30— 680
. Boring terminated at 30 feet.
35— 675
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-6

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation :+/- 711 feet
Fishers, Indiana Start Date : 07/20/2022 Latitude 1 39°48'11.73"N
Drilling Method :HSA Longitude 1 86° 9'12.51"W
Water Levels
_W_ During Drilling - 6.0 feet
7 After Completion - 8.0 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
(Fee) | (Feet) | 5| & | & 2 || Rosuts | o | % REMARKS
71 o (D] o
T2 |g DESCRIPTION 8
0 .
4 TOPSOIL (8")
T 710 Brown and gray, moist, medium stiff, SILTY
i cL CLAY with trace sand 1 [[100] 3/3/4 24
] Brown, moist, soft, SANDY CLAY with trace 2 1100l 1222 19
cL gravel
5— L
:_ 705 v — - —_—
4 Brown, saturated, loose to medium dense, 31l 8o | 22
b fine to medium grained, SAND with trace silt
] \v4 and trace gravel
E 4 78 | 5/9/12 Boring caved to 9 feet upon
10 N SP-SM L auger removal.
- 700
i Gray, slightly moist, very stiff to hard, SANDY
15 T CLAY with trace gravel 5|00 91215 | >45 ] 9
-+ 695 CL
i Brown and gray, slightly moist, very stiff to
201 hard, SANDY CLAY with trace gravel 56 | o/6i28 | 2.0 | 14
= 690 CL
— Auger refusal encountered at
] I 23.5 feet.
25_‘ Splitspoon refusal encountered at 23.6 feet.
-+ 685
30—
= 680

w
o
|
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-7

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation . +/- feet
Fishers, Indiana Start Date : 07/21/2022 Latitude :
Drilling Method :HSA Longitude
Water Levels
_W_ During Drilling - 18.5 feet
7 After Completion - 16.0 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
o) | o) | 5| B |8 =% e | @ | Rewarks
® n o
T2 |g DESCRIPTION 8
0 m
g TOPSOIL (9")
] Brown, moist to slightly moist, medium stiff to
i hard, SANDY CLAY with trace gravel 1[[ 67| 24/4 19
] 2 [ 100 sr57 14
5 L |
] 3 89 4/3/3 25 |12
] CL L
] 4 0 | 5/20/12 Sample No's.4 & 7:
104 L Two attempts were made to
E obtain splitspoon samples.
7 Classifications are based on
] field observations.
] Gray, slightly moist, hard, SANDY CLAY with
i trace gravel 5 || 100 | 15/21/23 7
15—
i AvA el
E v Boring caved to 18 feet upon
i 7| Gray, saturated, very dense, fine to medium 56 | 34124127 auger removal.
20 T grained, SAND with trace silt and little gravel
7 SP-SM
— Auger refusal encountered at
i 23.5 feet.
b ==10 504+
25_‘ Splitspoon refusal encountered at 23.6 feet.

w
o
PR TN T T S A Y N N A B A M A

w
o
|
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-8

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation . +/- feet
Fishers, Indiana Start Date : 07/21/2022 Latitude :
Drilling Method :HSA Longitude
Water Levels
_W_ During Drilling - 3.5 feet
7 After Completion - 13.0 feet
% @) @ After 24 Hours - N/A ”
Depth |Elevation| & T 3
(Feet) | (Feet) | 5| & | & o |Reel SP L REMARKS
*(-“' & 1= () esults ts ()
T2 |g DESCRIPTION 8
0 .
4 TOPSOIL (8")
] Brown, moist, medium stiff, SANDY CLAY
i cL with trace gravel T 78| 3/4/4 17
] A 4 I
4 Brown, moist, soft, SANDY CLAY with trace 2 78 122 19
h cL gravel
5— L
i Brown, slightly moist, stiff, SANDY CLAY ]
h CcL with trace gravel 3 || 100 759 1
i Gray, slightly moist, hard, SANDY CLAY with ]
i trace gravel 4 100 | 13/22/25( >4.5 | 10
10 —
- CL
] AvA
] Gray and brown, very moist, stiff to very stiff,
5] SANDY CLAY with trace gravel 5| %6 81112175 26
E CL Boring caved to 16 feet upon
] auger removal.
i Gray, slightly moist, hard, SANDY CLAY with 100 | 11715128 | a5 | 11
7 trace gravel ’
20
b CL
] Brown, saturated, dense, fine to medium
1 cL grained, SAND with trace silt and trace to little 100 | 47/20/19
25— gravel Auger refusal encountered at
] " A 504 26 feet.
7 Splitspoon refusal encountered at 26.1 feet.
30—
35—
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-9

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation . +/- feet
Fishers, Indiana Start Date : 07/21/2022 Latitude :
Drilling Method :HSA Longitude
Water Levels
_W_ During Drilling - Dry
7 After Completion - 25.0 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
(Feet) | (Fee) | 5| & | & 2 | "% | Rosuts | wf | % REMARKS
g2 | DESCRIPTION 8
0 m
4 TOPSOIL (9")
] Brown and gray, moist, stiff to very stiff,
i cL SILTY CLAY with trace sand 1T[[ 89| 454 |225] 22
] Brown, slightly moist, stiff, SANDY CLAY ]
5 h cL with trace gravel 2 || 100 de/8 1
i Gray, slightly moist, hard, SANDY CLAY and o s6 | g1517 0
h CcL gravel
i Gray, slightly moist to moist, very stiff to hard, ]
0] SANDY CLAY with trace gravel 4| 78 | 921118 1 >45 | 8
] 100 | 9/12/14 | >45 | 11
15—
b CL
] |E| 100 | 7/10/13 | >45 | 16
20
] 100 | 8/11/13 20
25 | /|
Boring caved to 27 feet upon
auger removal.
SC Brown, slightly moist, very dense, CLAYEY 8 28 50-5"
SAND with trace gravel

w
o
PR TN T T S A Y N N A B A M A

w
o
|

Boring terminated at 28.9 feet.
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-10

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation . +/- feet
Fishers, Indiana Start Date : 07/21/2022 Latitude :
Drilling Method :HSA Longitude
Water Levels
_W_ During Drilling - 3.5 feet
7 After Completion - 7.0 feet
% @) @ After 24 Hours - N/A ”
Depth |Elevation| & T 3
(Feet) | (Feet) | 5| & | & s vl PG B REMARKS
T2 |g DESCRIPTION 8
0 m
4 TOPSOIL (9")
] Brown and gray, moist, stiff, SILTY CLAY
i cL with trace sand 1 ([ 78| o6/ 21
] v I
4 Brown, very moist, soft, SANDY CLAY with
. i cL trace gravel 2 100 | 2/2/2 26
i Brown, slightly moist, stiff to very stiff, ]
- AvA SANDY CLAY with trace gravel 3|67 | 356 | 30113
B Boring caved to 8 feet upon
7] ] auger removal.
] 4 || 89| 28 11
10 cL —
i Gray, slightly moist, very stiff to hard, SANDY
15 T CLAY with trace gravel 5 || 100 7r0on2 | 4.0 | 10
- CL
i 7] Brown, saturated, very dense, poorly-graded, [E1] 44 | 505"
20 b GRAVEL with trace silt and trace sand
1 GP-GM
25 b Auger refusal encountered at 23.5 feet.

w
o
PR TN T T S A Y N N A B A M A
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-11

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation . +/- feet
Fishers, Indiana Start Date : 07/22/2022 Latitude :
Drilling Method :HSA Longitude
Water Levels
_W_ During Drilling - 8.5 feet
7 After Completion - 7.0 feet
% @) @ After 24 Hours - N/A ”
Depth |Elevation| & T 3
2 [Rr PT
(Fee) | (Feet) | 5| & | & 2 | "% | Rosuts | wr | % REMARKS
g2 | DESCRIPTION 8
0 m
4 TOPSOIL (8")
] Brown and gray, very moist, medium stiff to
] cL stiff, SILTY CLAY with trace sand T[] 100] 4/4/4 | 1.75| 29
] Gray and brown, very moist, soft, SANDY ]
5 b CL CLAY with trace gravel 2 ([ 100 22n 28
i Gray and brown, moist, very stiff to ]
- oL hard, SANDY CLAY with trace gravel || 89| oAy 25 7
i v Boring caved to 8 feet upon
i 71| Gray, saturated, very stiff, fine to medium 4 || 89 [11/15/15 auger removal.
10 b grained, SAND with trace silt and trace gravel
- SP-SM
i Gray, slightly moist, very stiff to hard, SANDY
15 b CLAY with trace gravel s 78 897 | 4.5 15
- CL
i Gray, slightly moist, hard, SANDY CLAY with 1001 2/7/31 | sa5| g | Sample No. 7:
20 h trace gravel ' Two attempts were made to
] obtain a splitspoon sample.
] Classification is based on field
CL :
E observations.
] Auger refusal encountered at
] 1l o 505" 23.5 feet.
25—_ Boring terminated at 23.9 feet.
30—
35—
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-12

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation . +/- feet
Fishers, Indiana Start Date : 07/22/2022 Latitude :
Drilling Method :HSA Longitude
Water Levels
_W_ During Drilling - 8.5 feet
7 After Completion - 8.0 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
oot | oot | 5| 8 | S e B 0| REwaRks
® n o
g2 | DESCRIPTION 8
0 m
4 TOPSOIL (9")
] Brown and gray, moist, medium stiff to stiff,
i SILTY CLAY with trace sand and trace gravel 1 [ 56 | 223 21
] CcL A
] 2 (| 78 | 37213 15 | 19
5— L |
i Gray, slightly moist, very stiff, SANDY CLAY ]
b CcL with trace gravel 3 || 100 6//8 35 1 12
i 1 \/ |
i A 4 N
4 Brown, slightly moist, very stiff, SANDY
b CLAY with trace gravel and interbedded sand 4|78 | 3nom | 1S 12 ]
10— seams — Boring caved to 10 feet upon
] cL auger removal.
] 11| Brown, saturated, medium dense to dense,
T fine to medium grained, SAND with trace silt 89 1101218
15__ and trace gravel
b SP-SM
] |E| 100 | 10/16/23
20
— Auger refusal encountered at
i 23.5 feet.
T = ) ) 771 22 50-3"
4 =S Gray, saturated, very dense, fine to medium
25 h grained, SAND with trace silt and trace gravel
- Boring terminated at 23.8 feet.
30—
35—
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-13

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation . +/- feet
Fishers, Indiana Start Date : 07/22/2022 Latitude :
Drilling Method :HSA Longitude
Water Levels
_W_ During Drilling - 13.5 feet
7 After Completion - 9.0 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
(Feet) | (Feet) | 5| @ | & g |Ree| SPT | ap | w REMARKS
= 8 é DESCRIPTION g % | Results | tsf %
=| S 0] n
0 m
. TOPSOIL (8")
] Brown and gray, moist, stiff to very stiff,
] cL SILTY CLAY with trace sand T[] 100 4/4i5 | 2.75 | 24
] Brown and gray, slightly moist, medium stiff, ]
5 cL SANDY CLAY with trace gravel 2 || 100 2203 "
i Brown, slightly moist, very stiff to hard, ]
- oL SANDY CLAY with trace gravel S || 89 (102215 35 | 8
J AvA
i 71| Brown, slightly moist, medium dense, fine to ]
b medium grained, SAND with trace silt and 4l 78 | 6n3ns
10__ trace gravel -
. SP-SM
] v
E 11| Brown, saturated, dense, fine to medium 5 89 | 1412117 Boring caved to 14 feet upon
15 7 grained, SAND with trace silt and trace gravel auger removal.
] SP-SM
] 6 67 | 13/17/31
20—
T Auger refusal encountered at 20.5 feet.
25—

w
o
PR TN T T S A Y N N A B A M A
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-14

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation . +/- feet
Fishers, Indiana Start Date : 07/22/2022 Latitude :
Drilling Method :HSA Longitude
Water Levels
_W_ During Drilling - 18.5 feet
7 After Completion - 14.0 feet
% @) @ After 24 Hours - N/A ”
Depth |Elevation| & T 3
(Feen) | (Foot) | 5| @ |2 2| Resuns | | o REMARKS
g2 | DESCRIPTION 8
0 m
. TOPSOIL (9")
] Brown and gray, moist, very stiff, SANDY
i cL CLAY with trace gravel 1 ({100 6&/7/9 | 25 | 20
] Brown, very moist, soft, SANDY CLAY with ]
5 h cL trace gravel and interbedded sand seams 2 || 100 222 26
i Brown, slightly moist, very stiff to hard, ]
- oL SANDY CLAY with trace gravel 3 ||100| 5910 | 4251 13
i Brown, slightly moist, dense, fine to medium T 89 | 9/15/21
10 b grained, SAND with trace silt and trace gravel
] SP-SM
i Ava Brown, moist to slightly moist, very stiff to s || o7 l2a313a| 25 | 16
15 T hard, SANDY CLAY with trace gravel ’
i Y cL
] |E| 67 WOH/9/25 13 | WOH - Weight of Hammer
20—
i Boring caved to 23 feet upon
] : ] ; l.
- Gray, slightly moist, hard, SANDY CLAY with auger remova
i trace gravel 7 78 | 5/19/22 | >4.5 | 10
25—
. CL
i ISP-Sivt - - —8l 28 50.2"
E Brown, saturated, very dense, fine to medium
30 b grained, SAND with trace silt and gravel
b Boring terminated at 28.7 feet.
35—
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-15

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation . +/- feet
Fishers, Indiana Start Date : 07/21/2022 Latitude :
Drilling Method :HSA Longitude
Water Levels
_W_ During Drilling - 23.5 feet
7 After Completion - 13.0 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
(Fee) | (Feet) | 5| & | & 2 |7 Rosuts | o | % REMARKS
® n o
g2 | DESCRIPTION 8
0 m
4 TOPSOIL (9")
] Brown, moist to slightly moist, stiff to hard,
i SANDY CLAY with trace gravel 1 (| 67 | 3/4/6 19
] 2 (| 89 | 3110112 | >4.5 | 11
5— L
] 3 89 (13/10/10| >45| 9
] CL L
] 4 || 89 | 6/10112 | >45 | 9
10 —
] AvA
] Brown, slightly moist, hard, SANDY CLAY
b with trace gravel 5 || 100 (18724737 13
15—
- CL
] Gray, slightly moist, hard, SANDY CLAY with 100 | 20125125 7
trace gravel
20
b CL
E Boring caved to 22 feet upon
7] auger removal.
i v
4 7| Brown, saturated, very dense, fine to medium
25 h grained, SAND with trace silt and little gravel 100 | 15/19/29
] SP-SM
] 8 || 67 |24/50-5"
30— . . .
E Boring terminated at 29.4 feet. Splitspoon
] Refusal
35—
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-16

(Page 1 of 1)

Client Name : Samco, Inc.
Noblesville Sanitary Project Number
East 166th Street and Olio Road Logged By : E. Bergel
Fishers, Indiana Start Date : 07/21/2022
Drilling Method :HSA

:22-1017-01G

Driller : J. Boeche
Sampling : Splitspoon
Approx. Elevation 4/~ feet
Latitude :

Longitude

Water Levels
_W_ During Drilling - 3.5 feet

7 After Completion - Dry

g @) @ After 24 Hours - N/A ”
Depth |Elevation| & T 3
= [R PT
(Fee) | (Feet) | 5| & | & 2 || Rosuts | w1 | % REMARKS
® n o
g2 | DESCRIPTION 8
0 m
. TOPSOIL (9")
] Brown, slightly moist, very stiff to hard,
i SANDY CLAY with trace gravel 1 ({100 &7/ | >4.5] 11
] ¥ | cL
] 100 | 6/12/13 | >4.5 | 10
5_
b Auger refusal encountered at 6 feet.
10
15
20—
25

w
o
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PATRIOT ENGINEERING
and Environmental Inc.
Indianapolis, Terre Haute, Evansville,

Fort Wayne, Lafayette, Bloomington
Louisville, K¥ Dayton, Cincinnati, OH

LOG OF BORING B-16A

(Page 1 of 1)

Client Name : Samco, Inc. Driller . J. Boeche
Noblesville Sanitary Project Number :22-1017-01G Sampling : Splitspoon
East 166th Street and Olio Road Logged By : E. Bergel Approx. Elevation . +/- feet
Fishers, Indiana Start Date : 07/21/2022 Latitude :
Drilling Method :HSA Longitude
Water Levels
_W_ During Drilling - 3.5 feet
7 After Completion - 8.5 feet
% @) @ After 24 Hours - N/A
Depth |Elevation| 5§ T 3
= [R PT
(Feet) | (Fee) | 5| & | & 2 | "% | Rosuts | wr | % REMARKS
® n o
g2 | DESCRIPTION 8
0 -
4 Blank drilled from 0 to 6 feet.
] Refer to Boring B-16 for a description of soil
- strata.
] | ¥ |
5_
i Brown, slightly moist, very stiff to hard,
- SANDY CLAY with trace gravel 3 || 100 92116 | >45 | 9
] AvA
E 100 | 611726 | 45 | 10 Boring caved to 9 feet upon
7] auger removal.
10
a CL
] 100 | 18/35/41| >4.5 | 10
15—
] Gray, slightly moist, hard, SANDY CLAY with 100 | 1171824 | a5 | 7
trace gravel
20
b CL
] | Brown, saturated, very dense, poorly-graded,
25 h GRAVEL with trace silt and trace sand 7 56 | 6/19/50
GP-GM
SP-SM Brown, saturated, very dense, fine to medium 8 17 50-5"
grained, SAND with trace silt and trace gravel

w
o
PR TN T T S A Y N N A B A M A

w
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Boring terminated at 28.9 feet. Splitspoon
refusal.

Boring Offset 5 feet
southwest of Boring B-6




W parrior ENGINEERING
and Environmental, Inc.

Engineering Value for Project Success
Consulting Environmental, Geotechnical

and Materials Engineers

BORING LOG KEY

UNIFIED SOIL CLASSIFICATION SYSTEM
FIELD CLASSIFICATION SYSTEM
FOR SOIL EXPLORATION

NON COHESIVE SOILS
(Silt, Sand, Gravel and Combinations)

Density Grain Size Terminology
Very Loose -4 blows/ft. or less Soil Fraction Particle Size US Standard Sieve Size
Loose -5 to 10 blows/ft.
Medium Dense  -11 to 30 blows/ft. Boulders Larger than 12” Larger than 12”
Dense -31 to 50 blows/ft. Cobbles 3"to12” 3"to 12"
Very Dense -51 blowsl/ft. or more Gravel: Coarse Y4 to 37 Y4 t0 37
Small 4.76mm to %" #4 t0 Y
Sand: Coarse 2.00mm to 4.76mm #10 to #4
Medium 0.42mm to 2.00mm #40 to #10
Fine 0.074mm to 0.42mm #200 to #40
Silt 0.005mm to 0.074 mm Smaller than #200
Clay Smaller than 0.005mm Smaller than #200

RELATIVE PROPORTIONS FOR SOILS

Descriptive Term Percent
Trace 1-10
Little 11-20
Some 21-35
And 36 - 50

COHESIVE SOILS
(Clay, Silt and Combinations)
Unconfined Compressive

Strength (tons/sq. ft.)

Field Identification (Approx.)

Consistency SPT Blowslft.

Very Soft Less than 0.25 0-2
Soft 0.25-<0.5 3-4
Medium Stiff 05-<1.0 5-8
Stiff 1.0-<2.0 9-15
Very Stiff 20-<4.0 16 - 30
Hard Over 4.0 > 30

Classification on logs are made by visual inspection.

Standard Penetration Test - Driving a 2.0” O.D., 1¥* 1.D., sampler a distance of 1.0 foot into undisturbed soil
with a 140 pound hammer free falling a distance of 30.0 inches. It is customary for Patriot to drive the spoon 6.0
inches to seat into undisturbed soil, then perform the test. The number of hammer blows for seating the spoon
and making the tests are recorded for each 6.0 inches of penetration on the drill log (Example - 6/8/9). The
standard penetration test results can be obtained by adding the last two figures (i.e. 8 + 9 = 17 blows/ft.).

Strata Changes - In the column “Soil Descriptions” on the drill log the horizontal lines represent strata changes.
A solid line ( ) represents an actually observed change, a dashed line (- - - - - - ) represents an estimated
change.

Groundwater observations were made at the times indicated. Porosity of soil strata, weather conditions, site
topography, etc., may cause changes in the water levels indicated on the logs.

Groundwater symbols: v-observed groundwater elevation, encountered during drilling; V-observed groundwater
elevation upon completion of boring.



PATRIOT ENGINEERING
and Environmental, Inc.
Engineering Value for Project Success

Consulting Environmental, Geotechnical
and Materials Engineers

Unified Soil Classification System

Major Divisions Group Symbol Typical Names Classification Criteria for Coarse-Grained Soils
) : Deo D*0
< T o oW Well-graded gravels, gravel-sand mixtures, Cu>4 C, = Co=
L < little or no fines 1<Cc<3 v c
29 €579 =e= D D1oD
E =z f=)) [Shi 10 10 Y60
- Sg T
S %5 _g ™ g = cP Poorly graded gravels, gravel-sand mixtures, Not meeting all gradation requirements for
« Lo TN @) little or no fines GW (Cy<40r1>Cc>3
. o [TN7)
2 &850
6523 A . imi ine wi
S 20s £ 25 GM d Silty gravels, gravel-sand-silt mixtures Atterberg limits below Above A line with
= ° S 2,820 u Aline or P< 4 4<P <7
% g E -% a 2 3 3¢ are borderline cases
iz Eg §TSEw ) Atterberg limits above requiring use of dual
E » 5 &S GC Clayey gravels, gravel-sand-clay mixtures Aline or P, > 7 symbols
5%
> & . 2
] < 25 SW Well-graded sands, gravelly sands, little or no Cy>6 C = Deo Co _(Os0)”
£E 8 g S< fines 1<Cc<3 v D ¢ D..D
=i} 52 » S Y 10 10 Deo
©s5 S5 SgE
< s S5 o= sp Poorly graded sands, gravelly sands, little or Not meeting all gradation requirements for
8 0w 5 N o no fines SW (Cy<6o0rl>C>3)
o T @=»
- % Z ®© o
g wgEg © d Atterberg limits below A o o
£ S0 £ 5% SM = Silty sands, sand-silt mixtures line or P, < 4 Limits plotting in hatched
= o c 20Sep u zone with 4 <P, <7
o8 L2932 — are borderline cases
3 2 cE g g = Atterberg limits above requiring use of dual
&= (‘,‘3 S SC Clayey sands, sand-clay mixtures A line with P, > 7 symbols
Inorganic silts and very fine sands, rock flour, . d and |
ML silty or clayey fine sands, or clayey silts with | 1-  Determine percentages of sand and gravel from
= = : i grain size curve.
S =) slight plasticity - ) .
Q =9 2. Depending on percentages of fines (fraction smaller
g © = Inorganic clays of low to medium plasticity, than 200 sieve 5|_ze), coarse-grained soils are
p 2= CL gravelly clays, sandy clays, silty clays, lean classified as follows:
s = clays Less than 5% - GW, GP, SW, SP
= brlieg More than 12% - GM, GC, SM, SC
2 = . . Y : -
o= oL Organic silts and organic silty clays of low 5-12% - Borderline cases requiring dual symbols
?E plasticity
B e
£3 . Inorganic silts, micaceous or diatomaceous
e~ " S MH ) ° " oma
59 >0 fine sandy or silty soils, elastic silts
L © A
2E © =
L5 g £ CH Inorganic clays or high plasticity, fat clays
E 2%
= 7} g OH Organic clays of med_ium to high plasticity,
g organic silts
<
o
£ 2o . o
S S 5 PT Peat and other highly organic soils
s
60
- /
r U-LINE ‘
r >, /
50 | ; on
_ /
o - .
] 40 7/ A-LINE
° r .
£ L /
> 30 7
8 : /
'g I p L’ OH & MH
T 20 | y
r cL
L CLML . /
10 | 3
= _HML &OL
07””HJMHH\HH\HHHH\HH\HHHH\HH
0 10 20 30 40 50 60 70 80 90 100
U-LINE: PI = 0.9(W,-8) Liquid Limit W
A-LINE: Pl = 0.73(W,-20)
Plasticity Chart




APPENDIX B

GENERAL QUALIFICATIONS

STANDARD CLAUSE FOR UNANTICIPATED
SUBSURFACE CONDITIONS




GENERAL QUALIFICATIONS
of Patriot Engineering’s Geotechnical Engineering Investigation

This report has been prepared at the request of our client for his use on this project.
Our professional services have been performed, findings obtained, and
recommendations prepared in accordance with generally accepted geotechnical
engineering principles and practices. This warranty is in lieu of all other warranties
either expressed or implied.

The scope of our services did not include any environmental assessment or
investigation for the presence or absence of wetlands, hazardous or toxic materials in
the soil, groundwater, or surface water within or beyond the site studied. Any
statements in this report or on the test borings logs regarding vegetation types, odors or
staining of soils, or other unusual conditions observed are strictly for the information of
our client and the owner.

This report may not contain sufficient information for purposes of other parties or other
uses. This company is not responsible for the independent conclusions, opinions or
recommendations made by others based on the field and laboratory data presented in
this report. Should there be any significant differences in structural arrangement,
loading or location of the structure, our analysis should be reviewed.

The recommendations provided herein were developed from the information obtained in
the test borings, which depict subsurface conditions only at specific locations. The
analysis, conclusions, and recommendations contained in our report are based on site
conditions as they existed at the time of our exploration. Subsurface conditions at other
locations may differ from those occurring at the specific drill sites. The nature and
extent of variations between borings may not become evident until the time of
construction. If, after performing on-site observations during construction and noting
the characteristics of any variation, substantially different subsurface conditions from
those encountered during our explorations are observed or appear to be present
beneath excavations, we must be advised promptly so that we can review these
conditions and reconsider our recommendations where necessary.

If there is a substantial lapse of time between the submission of our report and the start
of work at the site, or if conditions have changed due to natural causes or construction
operations at or adjacent to the site, we urge that our report be reviewed to determine
the applicability of the conclusions and recommendations considering the changed
conditions and time lapse.

We urge that Patriot be retained to review those portions of the plans and specifications
that pertain to earthwork and foundations to determine whether they are consistent with
our recommendations. In addition, we are available to observe construction, particularly
the compaction of structural backfill and preparation of the foundations, and such other
field observations as may be necessary.

In order to fairly consider changed or unexpected conditions that might arise during
construction, we recommend the following verbiage (Standard Clause for Unanticipated
Subsurface Conditions) be included in the project contract.



STANDARD CLAUSE FOR UNANTICIPATED SUBSURFACE CONDITIONS

"The owner has had a subsurface exploration performed by a soils consultant, the
results of which are contained in the consultant's report. The consultant's report
presents his conclusions on the subsurface conditions based on his interpretation of the
data obtained in the exploration. The contractor acknowledges that he has reviewed
the consultant's report and any addenda thereto, and that his bid for earthwork
operations is based on the subsurface conditions as described in that report. It is
recognized that a subsurface exploration may not disclose all conditions as they
actually exist and further, conditions may change, particularly groundwater conditions,
between the time of a subsurface exploration and the time of earthwork operations. In
recognition of these facts, this clause is entered in the contract to provide a means of
equitable additional compensation for the contractor if adverse unanticipated conditions
are encountered and to provide a means of rebate to the owner if the conditions are
more favorable than anticipated.

At any time during construction operations that the contractor encounters conditions
that are different than those anticipated by the soils consultant's report, he shall
immediately (within 24 hours) bring this fact to the owner's attention. If the owner's
representative on the construction site observes subsurface conditions which are
different than those anticipated by the consultant's report, he shall immediately (within
24 hours) bring this fact to the contractor's attention. Once a fact of unanticipated
conditions has been brought to the attention of either the owner or the contractor, and
the consultant has concurred, immediate negotiations will be undertaken between the
owner and the contractor to arrive at a change in contract price for additional work or
reduction in work because of the unanticipated conditions. The contract agrees that the
following unit prices would apply for additional or reduced work under the contract. For
changed conditions for which unit prices are not provided, the additional work shall be
paid for on a time and materials basis."

Another example of a changed conditions clause can be found in paper No. 4035 by
Robert F. Borg, published in ASCE Construction Division Journal, No. CO2, September
1964, page 37.







APPENDIX B

PERMITS

IDEM Regional General Permit (RGP)
IDEM Water Quality Certification (QQC)
IDEM Construction General Permit (CSGP)

Hamilton County Surveyor’s Office Legal Drain Crossing
Requests

Stormwater Pollution Prevention Plan
Section 401 General Water Quality Certification
US ACE 33 CFR 330 Nationwide Permit (NWP) 58






INDIANA DEPARTMENT OF ENVIRONMENTAL MANAGEMENT
We Protect Hoosiers and Our Environment.

100 N. Senate Avenue < Indianapolis, IN 46204
(800) 451-6027 + (317)232-8603 + www.idem.IN.gov

Eric J. Holcomb Brian C. Rockensuess
Governor Commissioner

January 3, 2023

VIA ELECTRONIC MAIL

Mr. Thomas A. Kallio, Director

Hamilton Southeastern Utilities, Inc. (HSEU)
11901 Lakeside Drive

Fishers, Indiana 46038

Dear Mr. Kallio:
Re: Variance Request for Construction Permit
Sanitary Sewer
Wayne Township Interceptor — Phase 1
Project No. M-25631
Noblesville, Indiana
Hamilton, County

You are hereby notified that your request for a variance, received by this office on
October 25, 2022, pursuant to IC 13-14-8-8, from portions of 327 IAC 3-6-4 and 327
IAC 3-6-7, is granted in accordance with the provisions set forth in this letter. IDEM has
determined that imposition of these rules at this time on Hamilton Southeastern Ultilities,
Inc., would cause an undue hardship or burden. Hamilton Southeastern Utilities, Inc.
proposes to install sanitary sewers and interceptor for Wayne Township Interceptor —
Phase I.

The variance being requested is to approve the construction of the proposed new
sewer and interceptor prior to the completion of the downstream facilities, which is
currently being constructed under IDEM Construction Permit # 24309. Representatives
of Hamilton Southeastern Ultilities, Inc. have confirmed that the estimated completion of
The Silo Ridge Offsite is January 2023. This is assuming no issues bar the progression
of construction.

The variance is to allow construction to commence on the gravity sewer and
interceptor that will connect to the Silo Ridge Offsite. Prior to any development occurring
in this area, the utility needs to have a sanitary sewer collection system in place to
receive and convey flows to their downstream network and onto the Noblesville sanitary
utility for treatment. In addition, road improvement projects along Boden Road are
anticipated in the near future. If the interceptor project can be completed prior to road
construction, it will lessen or eliminate the coordination between contractors for both
projects. With rising lead times for material, the Utility would like to have a design and
permit in hand to begin construction on Wayne Township Interceptor once the
downstream connection point is constructed.

An Equal Opportunity Employer Please Reduce, Reuse, Recycle

A State that Works



Part A. Scope of Variance

1. This variance only applies to the following project:

Development Submitter Connections

Granted

Wayne Township Interceptor  Hamilton Southeastern 9,573 Single Family
Phase 1 Utilities Inc. Homes

2. This variance applies to 327 IAC 3-6-4, 327 IAC 3-6-7, and the following
provisions of the certification statements in the wastewater facility construction
permit rules:

a. 327 IAC 3-6-4(b) “Certification of Registered Professional Engineer or
Land Surveyor”:

“The sewer at the point of connection is physically in existence and
operational. Based upon information provided by the owner of the
Wastewater System, the ability for this collection system to comply with
327 IAC 3 is not contingent on downstream water pollution/control facility
construction that has not been completed and put into operation.”

b. 327 IAC 3-6-4(c) “Capacity Certification”:
“I certify that the ability for this collection system to comply with 327 IAC 3
is not contingent on water pollution/control facility construction that has not

been completed and put into operation”

Part B. Conditions of Variance

1. Hamilton Southeastern Utilities must comply with all requirements of 327 IAC 3
other than those listed in Part A above.

2. Violation of any of the above conditions is grounds for revocation of the variance
and may subject Hamilton Southeastern Utilities, Inc., and City of Noblesville to
enforcement action.

Notice of Right to Administrative Review

Anyone wishing to challenge this action must do so by filing a Petition for
Administrative Review with the Office of Environmental Adjudication (OEA); and serving a
copy of the petition upon IDEM. The requirements for filing a Petition for Administrative
Review are found in IC 4-21.5-3-7 and 315 IAC 1-3-2. A summary of the requirements of
these laws is provided below.



A Petition for Administrative Review must be filed with the Office of Environmental
Adjudication (OEA) within fifteen (15) days of the issuance this notice (eighteen (18) days
if notice was received by U.S. Mail), and a copy must be served upon IDEM. Addresses
are:

Director Commissioner

Office of Environmental Adjudication Indiana Department of Environmental
Indiana Government Center North Management

Room N103 Indiana Government Center North
100 North Senate Avenue Room 1301

Indianapolis, Indiana 46204 100 North Senate Avenue

Indianapolis, Indiana 46204
The petition must contain the following information:

1. The name, address and telephone number of each petitioner.
2. An identification of each petitioner’s interest in the subject of the petition.
3. A statement of facts demonstrating that each petitioner is:
a. a person to whom the order is directed;
b. aggrieved or adversely affected by the determination; or
c. entitled to administrative review under any law.
4. The reasons for the request for administrative review.
The particular legal issues proposed for review.
The facts, terms or conditions of the action for which the petitioner requests
review.
The identity of any persons represented by the petitioner.
The identity of the person against whom administrative review is sought.
A copy of the action that is the basis of the petition.
0 A statement identifying petitioner’s attorney or other representative, if any.

oo

—‘Q°.°°.\‘

Failure to meet the requirements of the law with respect to a Petition for Administrative
Review may result in a waiver of the Petitioner’s right to seek administrative review.
Examples are:

1. Failure to file a Petition by the applicable deadline;
2. Failure to serve a copy of the Petition upon IDEM when it is filed; or
3. Failure to include the information required by law.

If Petitioner seeks to have an action stayed during the administrative review, he or
she may need to file a Petition for a Stay of Effectiveness. The specific requirements for
such a Petition can be found in 315 IAC 1-3-2 and 315 IAC 1-3-2.1.

Pursuant to IC 4-21.5-3-17, OEA will provide all parties with notice of any pre-hearing
conferences, preliminary hearings, hearings, stays, or orders disposing of the review of
this action. Those who are entitled to notice under IC 4-21.5-3-5(b) and would like to
obtain notices of any pre-hearing conferences, preliminary hearings, hearings, stays, or



orders disposing of the review of this action without intervening in the proceeding must
submit a written request to OEA at the address above.

More information on the review process is available at the website for the Office of
Environmental Adjudication at http://www.in.gov/oea.

Granting of this variance does not relieve the applicant from the responsibility of
obtaining any other permits or authorizations that may be required for this project or
related activities from IDEM or any other agency or person. Granting of this variance
does not represent a determination that subsequent requests will be considered an
undue hardship under the situation, rules and orders that may exist at that time.

If you have any questions regarding this variance decision, please contact Missy
Nunnery at 317-232-5579 or by e-mail at mnunnery@idem.in.gov.

Koo D.

Kevin D. Czerniakowski, P.E.
Section Chief

Facility Construction and
Engineering Support Section
Office of Water Quality

cc: Ms. Kathryn Castro Jackson, P.E., Wessler Engineering, Inc.


http://www.in.gov/oea

INDIANA DEPARTMENT OF ENVIRONMENTAL MANAGEMENT
We Protect Hoosiers and Our Environment.
100 N. Senate Avenue < Indianapolis, IN 46204
(800) 451-6027 « (317) 232-8603 * www.idem.IN.gov

Eric J. Holcomb Brian C. Rockensuess
Governor Commissioner

January 3, 2023

VIA ELECTRONIC MAIL

Mr. Thomas A. Kallio, Director
Hamilton Southeastern Utilities, Inc.
11901 Lakeside Drive

Fishers, Indiana 46038

Dear Mr. Kallio:

Re: 327 IAC 3 Construction
Permit Application
Wayne Township Interceptor — Phase 1
Permit Approval No. 24845
Noblesville, Indiana
Hamilton County

The application, plans and specifications, and supporting documents for the above-
referenced project have been reviewed and processed in accordance with rules
adopted under 327 IAC 3. Enclosed is the Construction Permit (Approval No. 24845),
which applies to the construction of the above-referenced proposed sanitary sewer
system to be located along Boden Road between SR 38 and 166" Street, along 166"
Street between Boden and Olio Road, and along Olio Road between 166" Street and
156" Street.

Please review the enclosed permit carefully and become familiar with its terms and
conditions. In addition, it is imperative that the applicant, consulting architect/engineer
(A/E), inspector, and contractor are aware of these terms, conditions, and reporting and
testing requirements.

It should be noted that any person affected or aggrieved by the agency's decision in
authorizing the construction of the above-referenced facility may, within fifteen (15) days
from date of mailing, appeal this permit by filing a request with the Office of
Environmental Adjudication for an adjudicatory hearing in accordance with IC 4-21.5-3-7
and IC 13-15-6. The procedure for appeal is outlined in more detail in Part Il of the
attached construction permit.

Plans and specifications were prepared by Wessler Engineering, certified by Kathryn
Castro Jackson, P.E., and submitted for review on October 25, 2022 with additional
information submitted on November 30, 2022.

An Equal Opportunity Employer Recycled Paper
A State that Works



Any questions concerning this permit may be addressed to Charity Dudley, P.E., of
our staff, at 317/233-6683.

Sincerely,

Kevin D. Czerniakowski, P.E.
Section Chief

Facility Construction and
Engineering Support Section

Office of Water Quality

Project No. M-25631

Enclosures

cc: Hamilton County Health Department
Jonathan Mirgeaux, Utilities Director, City of Noblesville
Kathryn Castro Jackson, P.E., Wessler Engineering
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INDIANA DEPARTMENT OF ENVIRONMENTAL MANAGEMENT
AUTHORIZATION FOR CONSTRUCTION OF
SANITARY SEWER SYSTEM
UNDER 327 IAC 3

DECISION OF APPROVAL

Hamilton Southeastern Utilities, Inc., in accordance with the provisions of IC 13-15
and 327 IAC 3 is hereby issued a permit to construct the sanitary sewer system to be
located along Boden Road between SR 38 and 166t Street, along 166" Street between
Boden Road and Olio Road, and along Olio Road between 166" Street and 156"
Street. The permittee is required to comply with requirements set forth in Parts |, 1l and
lIl hereof. The permit is effective pursuant to IC 4-21.5-3-4(d). If a petition for review and
a petition for stay of effectiveness are filed pursuant to IC 13-15-6, an Environmental
Law Judge may be appointed for an adjudicatory hearing. The force and effect of any
contested permit provision may be stayed at that time.

NOTICE OF EXPIRATION DATE

Authorization to initiate construction of this sanitary sewer system shall expire at
midnight one year from the date of issuance of this construction permit. In order to
receive authorization to initiate construction beyond this date, the permittee shall submit
such information and forms as required by the Indiana Department of Environmental
Management. It is requested that this information be submitted sixty (60) days prior to
the expiration date to initiate construction. This permit shall be valid for a period of five
(5) years from the date below for full construction completion.

Issued on ___ January 3, 2023 , for the Indiana Department of Environmental

Management.

Kevin D. Czerniakowski, P.E.
Section Chief

Facility Construction and
Engineering Support Section
Office of Water Quality
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SANITARY SEWER SYSTEM DESCRIPTION

The proposed project consists of approximately 9,282 feet of 27-inch PVC gravity
sewer (ASTM F679, SDR-26) and approximately 180 feet of 27-inch PVC gravity sewer
(ASTM F679, SDR-26) installed via jack and bore under 166" Street to provide sanitary
service to 9,573 proposed single-family homes. The average design flow is 2,967,552
gallons per day, and the sewer will discharge to a proposed 27-inch sewer located
approximately 150 feet south of SR 38 and approximately 125 feet west of Boden Road.

The proposed 27-inch sewer that the new interceptor will connect to is currently
under construction as part of the Silo Ridge Offsite Sanitary Sewer project (IDEM Permit
No. 24309) and expected to be completed in January 2023. The engineer requested
and was granted a variance to 327 IAC 3-6-4 and 327 IAC 3-6-7 to proceed with the
project before the downstream infrastructure is operational. With rising material lead
times, the Utility would like to be able to start construction as soon as the downstream
connection point is installed to facilitate development. In addition, road improvement
projects along Boden Road are anticipated in the near future, and having the interceptor
already installed will minimize or eliminate coordination between the contractors.

Inspection during construction and maintenance after completion will be provided by
Sanitary Management & Engineering Company, Inc. (SAMCO). Flows generated by this
project will be transported to the Noblesville WWTP for treatment.

CONDITIONS AND LIMITATIONS TO THE AUTHORIZATION FOR
CONSTRUCTION OF SANITARY SEWERS

During the period beginning on the effective date of this permit and extending until
the expiration date, the permittee is authorized to construct the above-described
sanitary sewer system. Such construction shall conform to all provisions of State Rule
327 IAC 3 and the following specific provisions:

PART |
SPECIFIC CONDITIONS AND LIMITATIONS TO THE CONSTRUCTION PERMIT

Unless specific authorization is otherwise provided under the permit, the permittee
shall comply with the following conditions:

1. Any local permits required for this project, along with easement acquisition,
shall be obtained before construction is initiated.

2. If pollution or nuisance conditions are created, immediate corrective action
will be taken by the permittee.
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3. The separation of sanitary sewers from water mains and drinking water wells
must comply with 327 IAC 3-6-9.

4. All gravity sewer pipe must be leak tested using either a hydrostatic test or air
test in accordance with 327 IAC 3-6-19(d). If using a hydrostatic test, the rate
of exfiltration or infiltration shall not exceed 200 gallons per inch of pipe
diameter per linear mile per day. Air test shall be as prescribed.

5. The results of the gravity sewer leakage test and/or force main leakage test
on the completed sewer shall be submitted to this office within three months
of completion of construction.

6. Deflection tests must be performed on all flexible* pipe after the final backfill
has been in place at least 30 days. No pipe shall exceed a vertical deflection
of 5%. Deflection test results shall be submitted with the infiltration/exfiltration
test results. (*The following are considered nonflexible pipes: vitrified clay
pipe, concrete pipe, ductile iron pipe, cast iron pipe, asbestos cement pipe.)

7. Manholes shall be air tested in accordance with ASTM C1244-93, Standard
Test Method for Concrete Sewer Manholes by the Negative Air Pressure
(Vacuum) Test. The manhole test results shall be submitted with the gravity
sewer leakage test results.

Failure to submit test results within the allotted time period or failure to meet
guidelines as set forth in the above conditions could be subject to enforcement
proceedings as provided by 327 IAC 3-5-3.
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PART Il
GENERAL CONDITIONS

No significant or material changes in the scope of the plans or construction of this
project shall be made unless the following provisions are met:

a. Request for permit modification is made 60 days in advance of the
proposed significant or material changes in the scope of the plans or
construction;

b. Submit a detailed statement of such proposed changes;

C. Submit revised plans and specifications including a revised design

summary; and
d. Obtain a revised construction permit from this agency.

This permit may be modified, suspended, or revoked for cause including, but not
limited to the following:

a. Violation of any term or conditions of this permit:

b. Obtaining this permit by misrepresentation or failure to disclose fully all
relevant facts.

Nothing herein shall be construed as guaranteeing that the proposed sanitary
sewer system shall meet standards, limitations or requirements of this or any
other agency of state or federal government, as this agency has no direct control
over the actual construction and/or operation of the proposed project.
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PART III
NOTICE OF RIGHT TO ADMINISTRATIVE REVIEW

Anyone wishing to challenge this construction permit must do so by filing a Petition
for Administrative Review with the Office of Environmental Adjudication (OEA) and
serving a copy of the petition upon IDEM. The requirements for filing a Petition for
Administrative Review are found in IC 4-21.5-3-7, IC 13-15-6-1 and 315 IAC 1-3-2. A
summary of the requirements of these laws is provided below.

A Petition for Administrative Review must be filed with the Office of Environmental
Adjudication (OEA) within fifteen (15) days of the issuance of this notice (eighteen (18)
days if notice was received by U.S. Mail), and a copy must be served upon IDEM.
Addresses are:

Director Commissioner

Office of Environmental Adjudication Indiana Department of Environmental
Indiana Government Center North Management

Room 103 Indiana Government Center North
100 North Senate Avenue Room 1301

Indianapolis, Indiana 46204 100 North Senate Avenue

Indianapolis, Indiana 46204
The petition must contain the following information:

1. The name, address and telephone number of each petitioner.
2. A description of each petitioner’s interest in the permit.
A statement of facts demonstrating that each petitioner is:
a. a person to whom the order is directed;
b. aggrieved or adversely affected by the permit; or
c. entitled to administrative review under any law.
The reasons for the request for administrative review.
The particular legal issues proposed for review.
The alleged environmental concerns or technical deficiencies of the permit.
The permit terms and conditions that the petitioner believes would be
appropriate and would comply with the law.
8. The identity of any persons represented by the petitioner.
9. The identity of the person against whom administrative review is sought.
10. A copy of the permit that is the basis of the petition.
11. A statement identifying petitioner’s attorney or other representative, if any.

N oA
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Failure to meet the requirements of the law with respect to a Petition for
Administrative Review may result in a waiver of the Petitioner’s right to seek
administrative review of the permit. Examples are:

1. Failure to file a Petition by the applicable deadline;
2. Failure to serve a copy of the Petition upon IDEM when it is filed; or
3. Failure to include the information required by law.

If Petitioner seeks to have a permit stayed during the administrative review, he or
she may need to file a Petition for a Stay of Effectiveness. The specific requirements for
such a Petition can be found in 315 IAC 1-3-2 and 315 IAC 1-3-2.1.

Pursuant to IC 4-21.5-3-17, OEA will provide all parties with notice of any pre-
hearing conferences, preliminary hearings, hearings, stays, or orders disposing of the
review of this action. Those who are entitled to notice under IC 4-21.5-3-5(b) and would
like to obtain notices of any pre-hearing conferences, preliminary hearings, hearings,
stays, or orders disposing of the review of this action without intervening in the
proceeding must submit a written request to OEA at the address above.

More information on the review process is available at the website for the Office of
Environmental Adjudication at http://www.in.gov/oea.



Michael Ellis

From:
Sent:
To:
Cc:

Subject:

Boyd, Eva K <EBoyd@idem.IN.gov>

Thursday, January 12, 2023 12:19 PM

tkallio@samcoinc.us

Michael Ellis; Katie Castro Jackson; Eubank, Christopher Todd (Todd) CIV USARMY CELRL
(USA)

2022-1342-29-EKB-X - Wayne Township Sanitary Sewer

**WARNING: External email, verify sender before opening attachments or clicking on links.**

Wayne Township Sanitary Sewer
2022-1342-29-EKB-X

The information submitted regarding the above project has been verified as meeting the conditions of an IDEM Section
401 general Water Quality Certification.

Please let me know if you have any questions.

Thank you,

Eva Boyd, Wetland Project Manager
Wetlands Section, Office of Water Quality
100 North Senate Avenue, Room 1255
Indianapolis Indiana 46204

Phone: (317) 306-8995
EBoyd@idem.IN.gov

Storm Water Program: http://www.in.gov/idem/stormwater

Indiana Storm Water Quality Manual: http://www.in.gov/idem/stormwater/2363.htm
Section 401 Water Quality Certification & Isolated Wetlands

Program: http://wetlands.IN.gov

Indiana Department of Environmental Management
[~ NRin BN fER 4

IDEM values your feedback. @\’

Please take two minutes and complete this brief survey.






Hamilton County Surveyor's Office
One Hamilton County Square, Suite 188
Noblesville, Indiana 46060

Office: (317) 776-8495 Fax: (317) 776-9628

Crossing Permit

Permit Number: C-2022-00074 Issue Date: February 23, 2023 Temporary: N
Drain Name: LEHR, WILLIAM - JOHN S. MCCARTY ARM Project Name: Wayne Township Sanitary Sewer

Project Location: Southwest corner of 166th & Olio Rd.

Crossing Type:Open Cut # of Crossings: 2 Engineering Firm:Wessler Engineering
Purpose:Sanitary Sewer Plan Project Id: 238221-04-003
Applicant:

Contact: Tom Kallio,HamiltonSoutheasternUtil
317-690-1573

" Conditions for Approval:

Call the Hamilton County Surveyor's Office at 317-776-8495 24 hours in advance to schedule inspection of
crossing. Do not backfill before inspection.

Parcels:
Parcel No: 12-11-11-00-00-004.001 Wayne

.ﬁ"f < M 02/23/2023

Surveyor: Date:







Hamilton County Surveyor's Office
One Hamilton County Square, Suite 188
Noblesville, Indiana 46060

Office: (317) 776-8495 Fax: (317) 776-9628

Crossing Permit

Permit Number: C-2022-00073 Issue Date: February 23, 2023 Temporary: N

Drain Name: LEHR, WILLIAM - BOOTH-ZEIS ARM Project Name: Wayne Township Sanitary Sewer
Project Location: Northeast corner of 166th & Boden Rd.
Crossing Type:Open Cut # of Crossings: 1 Engineering Firm:Wessler Engineering
Purpose: Sanitary Sewer Plan Project Id: 238221-04-003

Applicant:

Contact: Tom Kallio,HamiltonSoutheasternUtil
317-690-1573

Conditions for Approval:

Call the Hamilton County Surveyor's Office at 317-776-8495 24 hours in advance to schedule inspection of
crossing. Do not backfill before inspection.

Parcels:
Parcel No: 12-11-02-00-00-024.000 Wayne

P S 02/23/2023

Surveyor: Date:







Hamilton County Surveyor's Office
One Hamilton County Square, Suite 188
Noblesville, Indiana 46060

Office: (317) 776-8495 Fax: (317) 776-9628

Crossing Permit

Permit Number: C-2022-00072 Issue Date: March 15, 2023 Temporary: N

Drain Name: LEHR, WILLIAM - BOOTH-ZEIS ARM Project Name: Wayne Township Sanitary Sewer
Project Location: Southwest of 166th & Olio Rd.

Crossing Type:Open Cut # of Crossings: 1 Engineering Firm:Wessler Engineering
Purpose:Sanitary Sewer Plan Project Id: 238221-04-003

Applicant:

Contact: Tom Kallio,HamiltonSoutheasternUtil
317-690-1573

Conditions for Approval:

Call the Hamilton County Surveyor's Office at 317-776-8495 24 hours in advance to schedule inspection of
crossing. Do not backfill before inspection.

Parcels:
Parcel No: 12-11-10-00-08-002.000 Wayne

! ;:t’ & 03/15/2023

Surveyor: Date:







0

1

=

Eop WAMILTON COUNTY
~Type-of-Variance: - EIM ‘Peviation-from-Standards----------~-nm e

317-776-8495 fax: 317-776-9628 Irini Beaver

Recorded as

» Deyiation from Ordinance __ 3-25-02-A Ondmanoe&Secuon
W:Iham Lehr Drain

Drain Name: 'Booth Zeis Arm (2004 Ext) Township: Wayne

Project Name: Wayne Twp Sanitary Sewer Parcel Number: 12-11-10-00-08-002.000
Applicant’s Name: Heamilton Southeastern Utillties Contact Person; Thomas A. Kalllo
Address: 11901 Lakeside Drive, Fishers, IN 46038
Phone: ( 317 ) 680-1573

E-mail: tkallio@samcoinc.com

Variance Requested: Plpsline/utllity installation, variance for separation requirements beneath a regulated

drain.
Reason for Variance: Construction constraints. The proposed sanitary sewer Is connecting to the Silo Ridge
Sewer. Elevation to the connecting sewer does not provide 10-foot separation at the crossing.

I hereby request permission to vary from the standards of the Hamilton County Surveyor s Office
or an ordi of Hamilton County. I request to be placed on the agenda of the Hamilton
County Drainage Board for consideration of this variance request.

. ' Dir. of Eng. & Ops Now. /3- 20272

Applicant's Signature Title Date

***FOR BOARD USE ONLY***
AGRlEzMENT WILL BECOME EFFECTIVE UPON APPROVAL. SIGNED THIS

27 DAYOF_E o hriymcy 20 2.3 . BYTHE
HAMILTON COUNTY DRAINAGE BOARD.

iy e

j?gb OFD AGE BOARD 'MEMBER OF DRAINAGE BOARD
* GE BOARD
| B\/ 30334 QOOaC\ “**SURVEYOR'S OFFICE USE ONLY***
#__ Check = Rwieante. Hearing Date: I

nmewed By:

= — =%
Revized May 2014
Variance Application
HAMILTON COUNTY SURVEYORS OFFICE
One Hamilton County Square, Suite 188 2023006230 VARIANCE $0.00
Noblesville, Indiana 46060 02/28/2023 11:48:09A 4 PGS

HAMILTON County Recorder IN

SRR |IIIUIHINJIHIHHHIII\NIIIIJ}IIIHUIII}HIIIIHMUIIIMHIH







INDIANA DEPARTMENT OF ENVIRONMENTAL MANAGEMENT
We Protect Hoosiers and Our Environment.
100 N. Senate Avenue -« Indianapolis, IN 46204

Construction Stormwater Permit Summary Report — Sufficiency Letter
March 14, 2023

Permit #: INRA11318 Wayne Township Sanitary Sewer Project Hamilton County

SITE DETAILS:

Project Name: Wayne Township Sanitary Sewer Project
Physical Address: Boden Rd & Pendleton Ave Noblesville, IN 46060

Permit Status: In Effect
Permit Issued: 2/24/2023 Permit Expiration: 2/23/2028
Latitude: 40.03564420501254 Longitude: -85.93841484130391
MS4: Hamilton County

Location Description: Along Boden Road, E. 166th Street, and Olio Road, Hamilton County. Hamilton
County/Noblesville IN 46060

CONTACTS:

Project Site Owner (Permittee): Thomas Kallio, Hamilton Southeastern Utilities, Inc. (HSEU)  Phone: 317-690-1573
Address: 11901 LAKESIDE DR FISHERS, IN, 46038 Email: tkallio@samcoinc.com

PROJECT DETAILS

Project Type: Other Project County(s): Hamilton
Site Ownership Type: Other
Total Project Proposed Land Estimated Impervious
Acreage: 2.5 Disturbance (acres): 2.5 Area (sqft): 0

Est Start Date: 3/1/2023 Est End Date: 3/1/2024
Discharge Type: Surface Water Storm System:
Receiving Stream: William Lehr Ditch Waterbody 2:

This notice is acceptable to be posted at the project site to verify NPDES permit coverage. If the project is regulated by a Municipal
Separate Storm Sewer System (MS4), you are required to post additional information as required by the MS4 that has jurisdiction

(i.e. MS4 Permit, etc). NPDES permit coverage does not supersede local requirements that may be required to conduct activities
associated with this project.

If the project is regulated by an MS4, direct inquiries to the local MS4.

If this project is outside an MS4 or owned/operated by an MS4, inquiries may be directed to the IDEM Stormwater Program at
Stormwat@idem.IN.gov.




The Notice of Intent (NOI) submitted online is your certification that the project meets the requirements of the construction
stormwater general permit (INRAO0O0O0O). The NOI is submitted to obtain NPDES permit coverage for the proposed activities at the
project site and does not constitute approval to conduct activities that are related to other local, state, or federal permits.

If information is not accurate it is the responsibility of the permittee to update the information. If it is determined that information
is inaccurate or deficient you may be requested to address those items.

If the project is within a Municipal Separate Storm Sewer System (MS4) and regulated by the MS4, the Construction/Stormwater
Pollution Prevention Plan (SWP3) review was completed by the MS4 or their representative and verification by the MS4 was part of
the application submission. All MS4 stormwater approvals must be obtained prior to beginning land disturbance at the project site.
Once construction begins, the MS4 has primary responsibility for compliance and enforcement of stormwater regulations within
their local jurisdiction.

A National Pollutant Discharge Elimination System (NPDES) authorization number is assigned to each project for which an NOI has
been submitted to obtain permit coverage. This number is used as a reference for the project and must be included with any future
correspondence submitted to IDEM.

It is important that all activities associated with your project are in compliance with the requirements of the Construction
Stormwater General Permit (CSGP) and where applicable all local MS4 ordinances/stormwater permits. In accordance with the
CSGP, you are required, at a minimum to implement your SWP3, implement and maintain all stormwater management measures,
monitor the effectiveness of the measures and take corrective actions until the project is complete and terminated. To maintain
compliance, it may be necessary to modify the SWP3 as work progresses.

Upon completion of the project, you are required to terminate permit coverage. Criteria for termination eligibility can be found in
Section 6.0 of the CSGP. If this project is permitted through an MS4, there may be local requirements/approvals that must be met
prior to filing a notice of termination with IDEM. If an MS4 has adopted a requirement for termination, you are responsible to
comply with all local provisions prior to submitting the Notice of Termination to IDEM. Failure to meet local MS4 requirements may
constitute a violation of the local MS4 ordinance.

e Construction Stormwater General Permit: Accessed at http://www.idem.IN.gov/2331.htm
o IDEM Regulatory ePortal: Permittees are required to utilize this service to manage their IDEM Construction Stormwater General
Permit activities (Renewals, Amendments, and Terminations. The service may be accessed at https://stormwater.idem.iN.gov .

Questions regarding this notification may be directed to the program email account at Stormwat@idem.IN.gov.

Notice of Right to Administrative Review

If you wish to challenge this authorization you must file a Petition for Administrative Review with the Office of Environmental
Adjudication (OEA) within fifteen (15) days of the issuance of this notice (eighteen (18) days if you received this notice by U.S. Mail),
and a copy must be served upon IDEM and all persons to whom the authorization is directed. The requirements for filing a Petition
for Administrative Review are found in IC 4-21.5-3-7, IC 13-15-6-1, IC 13-15-6-2 and 315 |IAC 1-3-2. Addresses for OEA and IDEM are:

Director Commissioner

Office of Environmental Adjudication Indiana Department of Environmental Management
Indiana Government Center North Indiana Government Center North

Room N103 Room 1301

100 North Senate Avenue 100 North Senate Avenue

Indianapolis, Indiana 46204 Indianapolis, Indiana 46204

If you are entitled to notice under IC 4-21.5-3-5(b) and would like to obtain notices of any pre-hearing conferences, preliminary
hearings, hearings, stays, or orders disposing of the review of this action without intervening in the proceeding you must submit a
written request to OEA at the address above.

More information on the review process is available at the OEA website at http://www.in.gov/oea and the IDEM website at
https://www.in.gov/idem/legal/2329.htm.



http://www.in.gov/idem/stormwater/2331.htm
https://stormwater.idem.in.gov/
mailto:Stormwat@idem.in.gov
http://www.in.gov/oea
https://www.in.gov/idem/legal/2329.htm

DEPARTMENT OF THE ARMY
U.S. ARMY CORPS OF ENGINEERS, LOUISVILLE DISTRICT
INDIANAPOLIS REGULATORY OFFICE
8902 OTIS AVENUE, SUITE S106B
INDIANAPOLIS, IN 46216

January 9, 2023

Regulatory Division
North Branch
ID No. LRL-2022-01053-cte

Mr. Thomas Kallio

Hamilton Southeastern Utilities
11901 Lakeside Drive

Fishers, IN 46038

Dear Mr. Kallio:

This is regarding electronic correspondence dated December 2, 2022, from Wessler
Engineering concerning the installation of a sanitary sewer line across William Lehr Drain-Booth
Zeis Arm, located at Latitude: 40.035508, Longitude: -85.938327, in Hamilton County, Indiana.
We have reviewed the submitted information pursuant to Section 404 of the Clean Water Act.

We have determined that the proposed work is authorized under the provisions of 33 CFR
330 Nationwide Permit (NWP) No. 58, Utility Line Activities for Water and Other Substances,
as published in the Federal Register March 15, 2021. Under the provisions of this authorization,
you must comply with the enclosed Terms and General Conditions for NWP No. 58, and the
following Special Condition(s):

1. The Permittee shall comply with the enclosed General Water Quality Certification
(WQC) and conditions for NWP No. 58 issued by the State 401 Water Quality
Certification (WQC) from the Indiana Department of Environmental Management
(IDEM), on December 14, 2020, which are incorporated herein by reference.

This verification is valid until March 14, 2026. The enclosed Compliance Certification
should be signed and returned within 30 days of completion of the project.

If you have any questions, please contact me directly at 812-530-7374 or
christopher.t.eubank@usace.army.mil. Any correspondence on this matter should refer to our ID
Number LRL-2022-01053-cte.

Sincerely,

o ok, Gudramb, 2023.01.09
15:27:23 -05'00'

Todd Eubank

Biologist, North Branch

Regulatory Division

Enclosures
Copy Furnished: IDEM
Hamilton Southeastern Utilities (Kallio)



Compliance Certification

Permit Number: LRL-2022-01053-cte

Name of Permittee: Hamilton Southeastern Utilities
Agent: Wessler Engineering

Date of Issuance: January 10, 2023

Within 30 days of completion of the authorized activity or implementation of any required compensatory
mitigation (whichever occurs later), sign this certification and return it to the following address:

USACE - Louisville District
Indianapolis Regulatory Office
8902 Otis Avenue, Suite S1I06B

Indianapolis, IN 46216

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army Corps of
Engineers representative. If you fail to comply with this permit, you are subject to permit suspension,
modification, or revocation.

I hereby certify that the work authorized by the above referenced permit has been completed in
accordance with the terms and conditions of the said permit and required mitigation (if applicable) was
completed in accordance with the permit conditions.

Signature for Permittee Date
(Thomas Kallio)



. 2021 Nationwide Permit Summary

US Army Corps
of Engineers
Louisville District ®

Expires:

Issued: March 15, 2021

March 14, 2026

No. 58. Utility Line Activities for
Water and Other Substances
(NWP Final Rule, 86 FR 2744)

Activities required for the construction,
maintenance, repair, and removal of utility
lines for water and other substances,
excludingoil, natural gas, products derived
from oil or natural gas, and electricity. Oil
or natural gas pipeline activities or electric
utility line and telecommunications
activities may be authorized by NWPs 12 or
57, respectively. This NWP also authorizes
associated utility line facilities in waters of
the United States, provided the activity does
notresultin the loss of greater than 1/2-acre
of waters of the United States for each
single and complete project.

Utility  lines: This NWP  authorizes
discharges of dredged or fill material into
waters of the United States and structuresor
work in navigable waters for crossings of
those waters associated with the
construction, maintenance, or repair of
utility lines for water and other substances,
including outfall and intake structures.
There must be no change in pre-
construction contours of waters of the
United States. A “utility line” is defined as
any pipe or pipeline for the transportation
of any gaseous, liquid, liquescent, or slurry
substance, for any purpose that is not oil,
natural gas, or petrochemicals. Examples of
activities authorized by this NWP include
utility lines that convey water, sewage,
stormwater, wastewater, brine, irrigation
water, and industrial products that are not
petrochemicals. The term “utility line” does
not include activities that drain a water of
the United States, such as drainage tile or
french drains, but it does apply to pipes
conveyingdrainage from another area.

Material resulting from trench excavation
may be temporarily sidecast into waters of
the United States for no more than three
months, provided the material is not placed

in such a manner that it is dispersed by
currents or other forces. The district
engineer may extend the period of
temporary side casting for no more than a
total of 180 days, where appropriate. In
wetlands, the top 6 to 12 inches of the
trench should normally be backfilled with
topsoil from the trench. The trench cannot
be constructed or backfilled in such a
manner as to drain waters of the United
States (e.g., backfilling with extensive
gravel layers, creating a french drain
effect). Any exposed slopes and stream
banks mustbe stabilized immediately upon
completion of the utility line crossing of
each waterbody.

Utility  line  substations: This NWP
authorizes the construction, maintenance,
or expansion of substation facilities
associated with a utility line in non-tidal
waters of the United States, provided the
activity, in combination with all other
activities included in one single and
complete project, does notresultin the loss
of greater than 1/2-acre of waters of the
United States. This NWP does not authorize
discharges of dredged or fill material into
non-tidal wetlands adjacent to tidal waters
of the United States to construct, maintain,
or expand substation facilities.

Foundations for above-ground utility lines:
This NWP authorizes the construction or
maintenance of foundations for above-
ground utility lines in all waters of the
United States, provided the foundations are
the minimum size necessary.

Access roads: This NWP authorizes the
construction of access roads for the
construction and maintenance of utility
lines, including utility line substations, in
non-tidal waters of the United States,
provided the activity, in combination with
all other activities included in one single
and complete project, does not cause the
loss of greater than 1/2-acre of non-tidal

waters of the United States. This NWP does
not authorize discharges of dredged or fill
material into non-tidal wetlands adjacent to
tidal waters for access roads. Access roads
mustbe the minimum width necessary (see
Note 2, below). Access roads must be
constructed so that the length of the road
minimizes any adverse effects on waters of
the United States and must be as near as
possible to pre-construction contours and
elevations (e.g., at grade corduroy roads or
geotextile/gravel roads). Access roads
constructed above pre-construction
contours and elevations in waters of the
United States must be properly bridged or
culverted to maintain surface flows.

This NWP may authorize utility lines in or
affecting navigable waters of the United
States even if there is no associated
discharge of dredged or fill material (see 33
CFR part 322). Overhead utility lines
constructed over section 10 waters and
utility lines that are routed in or under
section 10 waters without a discharge of
dredged or fill material require a section 10
permit.

This NWP authorizes, to the extent that
Department of the Army authorization is
required, temporary structures, fills, and
work necessary for the remediation of
inadvertent returns of drilling fluids to
waters of the United States through sub-soil
fissures or fractures that might occur during
horizontal directional drilling activities
conducted for the purpose of installing or
replacing utility lines. These remediation
activities must be done as soon as
practicable, to restore the affected
waterbody. District engineers may add
special conditions to this NWP to require a
remediation plan for addressing inadvertent
returns of drilling fluids to waters of the
United States during horizontal directional
drilling activities conducted for the purpose
of installing or replacing utility lines.



This NWP also authorizes temporary
structures, fills, and work, including the use
of temporary mats, necessary to conduct the
utility line activity. Appropriate measures
must be taken to maintain normal
downstream flows and minimize flooding
to the maximum extent practicable, when
temporary structures, work, and discharges
of dredged or fill material, including
cofferdams, are necessary for construction
activities, access fills, or dewatering of
construction sites. Temporary fills must
consist of materials, and be placed in a
manner, that will not be eroded by expected
high flows. After construction, temporary
fills must be removed in their entirety and
the affected areas returned to pre-
construction elevations. The areas affected
by temporary fills must be revegetated, as
appropriate.

Notification: The permittee must submit a
pre-construction notification to the district
engineer prior to commencing the activity
if: (1) asection 10 permit is required; or (2)
the discharge will result in the loss of
greater than 1/10-acre of waters of the
United States. (See general condition 32.)
(Authorities: Sections 10 and 404)

Note 1: Where the utility line is
constructed, installed, or maintained in
navigable waters of the United States (i.e.,
section 10 waters) within the coastal United
States, the Great Lakes, and United States
territories, a copy of the NWP verification
will be sent by the Corps to the National
Oceanic and Atmospheric Administration
(NOAA), National Ocean Service (NOS),
for charting the utility line to protect
navigation.

Note 2: For utility line activities crossinga
single waterbody more than one time at
separate and distant locations, or multiple
waterbodies at separate and distant
locations, each crossing is considered a
single and complete project for purposes of
NWP authorization. Utility line activities
mustcomply with 33 CFR 330.6(d).

Note 3: Access roads used for both
construction and maintenance may be
authorized, provided they meet the terms
and conditions of this NWP. Access roads
used solely for construction of the utility
line must be removed upon completion of

the work, in accordance with the
requirements for temporary fills.

Note 4: Pipes or pipelines used to transport
gaseous, liquid, liquescent, or slumy
substances over navigable waters of the
United States are considered to be bridges,
not utility lines, and may require a permit
from the U.S. Coast Guard pursuant to the
General Bridge Act of 1946. However, any
discharges of dredged or fill material into
waters of the United States associated with
such pipelines will require a section 404
permit(see NWP 15).

Note 5: This NWP authorizes utility line
maintenance and repair activities that do
not qualify for the Clean Water Act section
404(f) exemption for maintenance of
currently serviceable fills or fill structures.

Note 6: For activities that require pre-
construction notification, the PCN must
include any other NWP(s), regional general
permit(s), or individual permit(s) used or
intended to be used to authorize any part of
the proposed project or any related activity,
including other separate and distant
crossings that require Department of the
Army authorization but do not require pre-
construction notification (see paragraph
(b)(4) of general condition 32). The district
engineer will evaluate the PCN in
accordance with Section D, “District
Engineer’s Decision.” The district engineer
may require mitigation to ensure that the
authorized activity results in no more than
minimal individual and cumulative adverse
environmental effects (see general
condition 23).

Nationwide Permit General Conditions

Note: To qualify for NWP authorization,
the prospective permittee must comply with
the following general conditions, as
applicable, in addition to any regional or
case-specific conditions imposed by the
division engineer or district engineer.
Prospective permittees should contact the
appropriate Corps district office to
determine if regional conditions have been
imposed on an NWP. Prospective
permittees should also contact the
appropriate Corps district office to
determine the status of Clean Water Act
Section 401 water quality certification
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and/or Coastal Zone Management Act
consistency for an NWP. Every person who
may wish to obtain permit authorization
under one or more NWPs, or who is
currently relying on an existing or prior
permit authorization under one or more
NWPs, has been and is on notice thatall of
the provisions of 33 CFR 330.1 through
330.6 apply to every NWP authorization.
Note especially 33 CFR 330.5 relating to
the modification, suspension, or revocation
of any NWP authorization.

1. Navigation. (a) No activity may cause
more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed
by the U.S. Coast Guard, through
regulations or otherwise, must be installed
and maintained at the permittee's expense
on authorized facilities in navigable waters
of the United States.

(¢) The permittee understands and agrees
that, if future operations by the United
States require the removal, relocation, or
other alteration, of the structure or work
herein authorized, or if, in the opinion of the
Secretary of the Army or his or her
authorized representative, said structure or
work shall cause unreasonable obstruction
to the free navigation of the navigable
waters, the permittee will be required, upon
due notice from the Corps of Engineers, to
remove, relocate, or alter the structural
work or obstructions caused thereby,
without expense to the United States. No
claim shall be made against the United
States on account of any such removal or
alteration.

2. Aquatic Life Movements. No activity

may substantially disrupt the necessary life
cycle movements of those species of
aquatic life indigenous to the waterbody,
including those species that normally
migrate through the area, unless the
activity's primary purpose is to impound
water.  All permanent and temporary
crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed
and constructed to maintain low flows to
sustain the movement of those aquatic
species. If a bottomless culvert cannot be
used, then the crossing should be designed



and constructed to minimize adverse effects
to aquatic life movements.

3. Spawning Areas. Activities in spawning
areas during spawning seasons must be
avoided to the maximum extent practicable.
Activities that result in the physical
destruction (e.g., through excavation, fill,
or downstream smothering by substantial
turbidity) of an important spawning area are
not authorized.

4. Migratory Bird Breeding Areas.
Activities in waters of the United States that
serve as breedingareas for migratory birds

must be avoided to the maximum extent
practicable.

5. Shellfish Beds. No activity may occur in
areas of concentrated shellfish populations,
unless the activity is directly related to a
shellfish harvesting activity authorized by
NWPs 4 and 48, or is a shellfish seeding or
habitat restoration activity authorized by
NWP 27.

6. Suitable Material. No activity may use
unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for
construction or discharged must be free
from toxic pollutants in toxic amounts (see
section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may

occur in the proximity of a public water
supply intake, except where the activity is
for the repair or improvement of public
water supply intake structures or adjacent
bank stabilization.

8. Adverse Effects From Impoundments. If

the activity creates an impoundment of
water, adverse effects to the aquatic system
due to accelerating the passage of water,
and/or restricting its flow must be
minimized to the maximum extent
practicable.

9. Management of Water Flows. To the

maximum extent practicable, the pre-
construction course, condition, capacity,
and location of open waters must be
maintained for each activity, including
stream  channelization, storm  water
management activities, and temporary and
permanent road crossings, except as
provided below. The activity must be

constructed to withstand expected high
flows. The activity must not restrict or
impede the passage of normal or high
flows, unless the primary purpose of the
activity is to impound water or manage high
flows. The activity may alter the pre-
construction course, condition, capacity,
and location of open waters if it benefits the
aquatic  environment (e.g.,,  stream
restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The
activity must comply with applicable

FEMA-approved state or local floodplain
management requirements.

11. Equipment. Heavy equipment working
in wetlands or mudflats must be placed on
mats, or other measures must be taken to
minimize soil disturbance.

12. Soil Erosion and Sediment Controls.

Appropriate soil erosion and sediment
controls must be used and maintained in
effective operating condition during
construction, and all exposed soil and other
fills, as well as any work below the ordinary
high water mark or high tide line, must be
permanently stabilized at the earliest
practicable date. Permittees are encouraged
to perform work within waters ofthe United
States during periods of low-flow or no-
flow, or during low tides.

13. Removal of Temporary Structures and

Fills. Temporary structures must be
removed, to the maximum extent
practicable, after their use has been
discontinued. Temporary fills must be
removed in their entirety and the affected
areas returned to  pre-construction
elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized

structure or fill shall be properly
maintained, including maintenance to
ensure public safety and compliance with
applicable NWP general conditions, as well
as any activity-specific conditions added by
the district engineer to an NWP
authorization.

15. Single and Complete Project. The

activity must be a single and complete
project. The same NWP cannot be used

more than once for the same single and
complete project.

16. Wild and Scenic Rivers. (a) No NWP
activity may occur in a component of the

National Wild and Scenic River System, or
in a river officially designated by Congress
as a “study river” for possible inclusion in
the system while the river is in an official
study status, unless the appropriate Federal
agency with direct management
responsibility for such river, has
determined in writing that the proposed
activity will not adversely affect the Wild
and Scenic River designation or study
status.

(b) If a proposed NWP activity will occur
in a component of the National Wild and
Scenic River System, or in a river officially
designated by Congress as a “study river”
for possible inclusion in the system while
the river is in an official study status, the
permittee must submit a pre-construction
notification (see general condition 32). The
district engineer will coordinate the PCN
with the Federal agency with direct
management responsibility for that river.
Permittees shall not begin the NWP activity
until notified by the district engineer that
the Federal agency with direct management
responsibility for that river has determined
in writing that the proposed NWP activity
will not adversely affect the Wild and
Scenic River designation or study status.

(c¢) Information on Wild and Scenic Rivers
may be obtained from the appropriate
Federal land management agency
responsible for the designated Wild and
Scenic River or study river (e.g., National
Park Service, U.S. Forest Service, Bureau
of Land Management, U.S. Fish and
Wildlife Service). Information on these
rivers is also available at:
http://www.rivers.gov/.

17. Tribal Rights. No activity or its

operation may impair reserved tribal rights,
including, butnot limited to, reserved water
rights and treaty fishingand huntingrights.

18. Endangered Species. (a) No activity is
authorized under any NWP which is likely
to directly or indirectly jeopardize the

continued existence of a threatened or
endangered species or a species proposed



for such designation, as identified under the
Federal Endangered Species Act (ESA), or
which will directly or indirectly destroy or
adversely modify designated critical habitat
or critical habitat proposed for such
designation. No activity is authorized under
any NWP which “may affect” a listed
species or critical habitat, unless ESA
section 7 consultation addressing the
consequences of the proposed activity on
listed species or critical habitat has been
completed. See 50 CFR 402.02 for the
definition of “effects of the action” for the
purposes of ESA section 7 consultation, as
well as 50 CFR 402.17, which provides
further explanation under ESA section 7
regarding “activities that are reasonably
certain to occur” and “consequences caused
by the proposed action.”

(b) Federal agencies should follow their
own procedures for complying with the
requirements of the ESA (see 33 CFR
330.4(H)(1)). If
notification is required for the proposed

pre-construction

activity, the Federal permittee must provide
the district engineer with the appropriate
documentation to demonstrate compliance
with those requirements. The district
engineer will verify that the appropriate
documentation has been submitted. If the
appropriate documentation has not been
submitted, additional ESA section 7
consultation may be necessary for the
activity and the respective federal agency
would be responsible for fulfilling its
obligation under section 7 of the ESA.

(c) Non-federal permittees must submit a
pre-construction notification to the district
engineer if any listed species (or species
proposed for listing) or designated critical
habitat (or critical habitat proposed such
designation) might be affected or is in the
vicinity of the activity, or if the activity is
located in designated critical habitat or
critical habitat proposed for such
designation, and shall not begin work on the
activity until notified by the district
engineer that the requirements of the ESA
have been satisfied and that the activity is
authorized. For activities that might affect
Federally-listed endangered or threatened
species (or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation), the
pre-construction notification must include

the name(s) of the endangered or threatened
species (or species proposed for listing) that
might be affected by the proposed activity
or that utilize the designated critical habitat
(or critical habitat proposed for such
designation) that might be affected by the
proposed activity. The district engineer will
determine whether the proposed activity
“may affect” or will have “no effect” to
listed species and designated critical habitat
and will notify the non-Federal applicant of
the Corps’ determination within 45 days of
receipt of a complete pre-construction
notification. For activities where the non-
Federal applicant has identified listed
species (or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation) that
might be affected or is in the vicinity of the
activity, and has so notified the Corps, the
applicant shall not begin work until the
Corps has provided notification that the
proposed activity will have “no effect” on
listed species (or species proposed for
listing or designated critical habitat (or
critical  habitat proposed for such
designation), or until ESA section 7
consultation or conference has been
completed. If the non-Federal applicant has
not heard back from the Corps within 45
days, the applicant must still wait for
notification from the Corps.

(d) As a result of formal or informal
consultation or conference with the FWS or
NMFS the district engineer may add
species-specific permit conditions to the
NWPs.

(e) Authorization of an activity by an NWP
does not authorize the “take” of a
threatened or endangered species as defined
under the ESA. In the absence of separate
authorization (e.g, an ESA Section 10
Permit, a Biological Opinion with
“incidental take” provisions, etc.) from the
FWS or the NMFS, the Endangered Species
Act prohibits any person subject to the
jurisdiction of the United States to take a
listed species, where "take" means to
harass, harm, pursue, hunt, shoot, wound,
kill, trap, capture, or collect, or to attempt
to engage in any such conduct. The word
“harm” in the definition of “take" means an
act which actually kills or injures wildlife.
Such an act may include significant habitat
modification or degradation where it
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actually kills or injures wildlife by
significantly impairing essential behavioral
patterns, including breeding, feeding or
sheltering.

(f) If the non-federal permittee has a valid
ESA section 10(a)(1)(B) incidental take
permit with an approved Habitat
Conservation Plan for a project or a group
of projects that includes the proposed NWP
activity, the non-federal applicant should
provide a copy of that ESA section
10(a)(1)(B) permit with the PCN required
by paragraph (c) of this general condition.
The district engineer will coordinate with
the agency that issued the ESA section
10(a)(1)(B) permit to determine whether
the proposed NWP activity and the
associated incidental take were considered
in the internal ESA section 7 consultation
conducted for the ESA section 10(a)(1)B)
permit. If that coordination results in
concurrence from the agency that the
proposed NWP activity and the associated
incidental take were considered in the
internal ESA section 7 consultation for the
ESA section 10(a)(1)(B) permit, the district
engineer does not need to conduct a
separate ESA section 7 consultation for the
proposed NWP activity.  The district
engineer will notify the non-federal
applicant within 45 days of receipt of a
complete pre-construction notification
whether the ESA section 10(a)(1)B) permit
covers the proposed NWP activity or
whether additional ESA section 7
consultation is required.

(g) Information on the location of
threatened and endangered species and their
critical habitat can be obtained directly
from the offices of the FWS and NMFS or
their world wide web pages at
http://www.fws.gov/ or
http://www.fws.gov/ipac and
http://www.nmfs.noaa.gov/pr/species/esa/
respectively.

19. Migratory Birds and Bald and Golden
Eagles. The permittee is responsible for

ensuring that an action authorized by an
NWP complies with the Migratory Bird
Treaty Act and the Bald and Golden Eagle
Protection Act. The permittee is responsible
for contacting the appropriate local office
of the U.S. Fish and Wildlife Service to
determine what measures, if any, are



necessary or appropriate to reduce adverse
effects to migratory birds or eagles,
including whether "incidental take" permits
are necessary and available under the
Migratory Bird Treaty Act or Bald and
Golden Eagle Protection Act for a
particular activity.

20. Historic Properties. (a) No activity is
authorized under any NWP which may

have the potential to cause effects to
properties listed, or eligible for listing, in
the National Register of Historic Places
until the requirements of Section 106 of the
National Historic Preservation Act (NHPA)
have been satisfied.

(b) Federal permittees should follow their
own procedures for complying with the
requirements of section 106 of the National
Historic Preservation Act (see 33 CFR
330.4(g)(1)). If
notification is required for the proposed
NWP activity, the Federal permittee must
provide the district engineer with the

pre-construction

appropriate documentation to demonstrate
compliance with those requirements. The
district engineer will verify that the
appropriate documentation has been
submitted. If the appropriate documentation
is not submitted, then additional
consultation under section 106 may be
necessary. The respective federal agency is
responsible for fulfilling its obligation to
comply with section 106.

(c) Non-federal permittees must submit a
pre-construction notification to the district
engineer if the NWP activity might have the
potential to cause effects to any historic
properties listed on, determined to be
eligible for listing on, or potentially eligible
for listing on the National Register of
Historic Places, including previously
unidentified properties. For such activities,
the pre-construction notification must state
which historic properties might have the
potential to be affected by the proposed
NWP activity or include a vicinity map
indicating the location of the historic
properties or the potential for the presence
of historic properties. Assistance regarding
information on the location of, or potential
for, the presence of historic properties can
be sought from the State Historic
Preservation Officer, Tribal Historic
Preservation Officer, or designated tribal

representative, as appropriate, and the
National Register of Historic Places (see 33
CFR 330.4(g)). When reviewing pre-
construction notifications, district
engineers will comply with the current
procedures for addressingthe requirements
of section 106 of the National Historic
Preservation Act. The district engineer shall
make a reasonable and good faith effort to
carry out appropriate identification efforts
commensurate with potential impacts,
which may include background research,
consultation, oral history interviews,
sample field investigation, and/or field
survey. Based on the information
submitted in the PCN and these
identification efforts, the district engineer
shall determine whether the proposed NWP
activity has the potential to cause effects on
the historic properties. Section 106
consultation is not required when the
district engineer determines that the activity
does nothave the potential to cause effects
on historic properties (see 36 CFR
800.3(a)). Section 106 consultation is
required when the district engineer
determines that the activity has the potential
to cause effects on historic properties. The
district engineer will conduct consultation
with consulting parties identified under 36
CFR 800.2(c) when he or she makes any of
the following effect determinations for the
purposes of section 106 of the NHPA: no
historic properties affected, no adverse
effect, or adverse effect.

(d) Where the non-Federal applicant has
identified historic properties on which the
proposed NWP activity might have the
potential to cause effects and has so notified
the Corps, the non-Federal applicant shall
not begin the activity until notified by the
district engineer either that the activity has
no potential to cause effects to historic
properties or that NHPA section 106
consultation has been completed. For non-
federal permittees, the district engineer will
notify the prospective permittee within 45
days of receipt of a complete pre-
construction notification whether NHPA
section 106 consultation is required. If
NHPA section 106 consultation is required,
the district engineer will notify the non-
Federal applicant that he or she cannot
begin the activity until section 106
consultation is completed. If the non-
Federal applicant has not heard back from
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the Corps within 45 days, the applicant
must still wait for notification from the
Corps.

(e) Prospective permittees should be aware
that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from grantinga
permit or other assistance to an applicant
who, with intent to avoid the requirements
of section 106 of the NHPA, has
intentionally  significantly  adversely
affected a historic property to which the
permit would relate, or having legal power
to prevent it, allowed such significant
adverse effect to occur, unless the Corps,
after consultation with the Advisory
Council on Historic Preservation (ACHP),
determines that circumstances justify
granting such assistance despite the adverse
effect created or permitted by the applicant.
If circumstances justify granting the
assistance, the Corps is required to notify
the ACHP and provide documentation
specifyingthe circumstances, the degree of
damage to the integrity of any historic
properties  affected, and  proposed
mitigation. ~ This documentation must
include any views obtained from the
applicant, SHPO/THPO, appropriate Indian
tribes if the undertaking occurs onor affects
historic properties on tribal lands or affects
properties of interest to those tribes, and
other parties known to have a legitimate
interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown

Remains and Artifacts. Permittees that

discover any previously unknown historic,
cultural or archeological remains and
artifacts while accomplishing the activity
authorized by an NWP, they must
immediately notify the district engineer of
what they have found, and to the maximum
extent practicable, avoid construction
activities that may affect the remains and
artifacts until the required coordination has
been completed. The district engineer will
initiate the Federal, Tribal, and state
coordination required to determine if the
items or remains warrant a recovery effort
or if the site is eligible for listing in the
National Register of Historic Places.

22. Designated Critical Resource Waters.
Critical resource waters include, NOAA-
managed marine sanctuaries and marine




monuments, and National Estuarine
Research Reserves. The district engineer
may designate, after notice and opportunity
for public comment, additional waters
officially designated by a state as having
particular environmental or ecological
significance, such as outstanding national
resource waters or state natural heritage
sites. The district engineer may also
designate additional critical resource waters
after notice and opportunity for public
comment.

(a) Discharges of dredged or fill material
into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21,
29,31,35,39,40,42,43,44,49, 50,51, 52,
57 and 58 for any activity within, or directly
affecting,  critical resource waters,
including wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22,
23, 25,27, 28, 30, 33, 34, 36, 37, 38, and
54, notification is required in accordance
with general condition 32, for any activity
proposed by permittees in the designated
critical resource waters including wetlands
adjacent to those waters. The district
engineer may authorize activities under
these NWPs only after she or he determines
that the impacts to the critical resource
waters will be no more than minimal.

23. Mitigation. The district engineer will
consider the following factors when
determining appropriate and practicable
mitigation necessary to ensure that the
individual and cumulative adverse
environmental effects are no more than
minimal:

(a) The activity must be designed and
constructed to avoid and minimize adverse
effects, both temporary and permanent, to
waters of the United States to the maximum
extent practicable at the project site (i.e., on
site).

(b) Mitigation in all its forms (avoiding
minimizing, rectifying, reducing, or
compensating for resource losses) will be
required to the extent necessary to ensure
that the individual and cumulative adverse
environmental effects are no more than
minimal.

(¢) Compensatory mitigation ata minimum
one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and
require pre-construction notification, unless
the district engineer determines in writing
that either some other form of mitigation
would be more environmentally
appropriate or the adverse environmental
effects of the proposed activity are no more
than minimal, and provides an activity-
specific waiver of this requirement. For
wetland losses of 1/10-acre or less that
require pre-construction notification, the
district engineer may determine on a case-
by-case basis that compensatory mitigation
is required to ensure that the activity results
in only minimal adverse environmental
effects.

(d) Compensatory mitigation at a minimum
one-for-one ratio will be required for all
losses of stream bed that exceed 3/100-acre
and require pre-construction notification,
unless the district engineer determines in
writing that either some other form of
mitigation would be more environmentally
appropriate or the adverse environmental
effects of the proposed activity are no more
than minimal, and provides an activity-
specific waiver of this requirement. This
compensatory mitigation requirement may
be satisfied through the restoration or
enhancement of riparian areas next to
streams in accordance with paragraph (e) of
this general condition. Forlossesof stream
bed of 3/100-acre or less that require pre-
construction notification, the district
engineer may determine on a case-by-case
basis that compensatory mitigation is
required to ensure that the activity results in
only minimal adverse environmental
effects.  Compensatory mitigation for
losses of streams should be provided, if
practicable, through stream rehabilitation,
enhancement, or preservation, since
streams are difficult-to-replace resources
(see33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for
NWP activities in or near streams or other
open waters will normally include a
requirement for the restoration or
enhancement, maintenance, and legal
protection (e.g., conservation easements) of
riparian areas next to open waters. In some
cases, the restoration or

maintenance/protection of riparian areas
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may be the only compensatory mitigation
required. If restoringriparian areas involves
planting vegetation, only native species
should be planted. The width of the
required riparian area will address
documented water quality or aquatic habitat
loss concerns. Normally, the riparian area
will be 25 to 50 feet wide on each side of
the stream, but the district engineer may
require slightly wider riparian areas to
address documented water quality or
habitat loss concerns. If it is not possible to
restore or maintain/protect a riparian area
on both sides of a stream, or if the
waterbody is a lake or coastal waters, then
restoring or maintaining/protecting a
riparian area along a single bank or
shoreline may be sufficient. Where both
wetlands and open waters exist on the
project site, the district engineer will
determine the appropriate compensatory
mitigation (e.g., riparian areas and/or
wetlands compensation) based on what is
best for the aquatic environment on a
watershed basis. In cases where riparian
areas are determined to be the most
appropriate form of minimization or
compensatory mitigation, the district
engineer may waive or reduce the
requirement  to provide  wetland
compensatory mitigation for wetland
losses.

(f) Compensatory mitigation projects
provided to offset losses of aquatic
resources must comply with the applicable
provisions of 33 CFR part332.

(1) The prospective permittee is responsible
for proposingan appropriate compensatory
mitigation  option if  compensatory
mitigation is necessary to ensure that the
activity results in no more than minimal
adverse environmental effects. For the
NWPs, the preferred mechanism for
providing compensatory mitigation is
mitigation bank credits or in-lieu fee
program credits (see 33 CFR 332.3(b)?2)
and (3)). However, if an appropriate
number and type of mitigation bank or in-
lieu credits are notavailable at the time the
PCN is submitted to the district engineer,
the district engineer may approve the use of
permittee-responsible mitigation.

(2) The amount of compensatory mitigation
required by the district engineer must be



sufficient to ensure that the authorized
activity results in no more than minimal
individual and cumulative adverse
environmental effects (see 33 CFR
330.1(e)(3)).(Seealso 33 CFR 332.3(f).)

(3) Since the likelihood of success is greater
and the impacts to potentially valuable
uplands are reduced, aquatic resource
restoration should be the first compensatory
mitigation option considered for permittee-
responsible mitigation.

(4) If permittee-responsible mitigation is
the proposed option, the prospective
permittee is responsible for submitting a
mitigation plan. A conceptual or detailed
mitigation plan may beused by the district
engineer to make the decision on the NWP
verification request, but a final mitigation
plan that addresses the applicable
requirements of 33 CFR 332.4(c)?2)
through (14) must be approved by the
district engineer before the permittee begins
work in waters of the United States, unless
the district engineer determines that prior
approval of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation (see 33 CFR
332.3(k)(3)). If permittee-responsible
mitigation is the proposed option, and the
proposed compensatory mitigation site is
located on land in which another federal
agency holds an easement, the district
engineer will coordinate with that federal
agency to determine if proposed
compensatory mitigation  project is
compatible with the terms of the easement.

(5) If mitigation bank or in-lieu fee program
credits are the proposed option, the
mitigation plan needs to address only the
baseline conditions at the impact site and
the number of credits to be provided (see 33
CFR 332.4(c)(1)(ii)).

(6) Compensatory mitigation requirements
(e.g., resource type and amount to be
provided as compensatory mitigation, site
protection, ecological performance
standards, monitoring requirements) may
be addressed through conditions added to
the NWP authorization, instead of
components of a compensatory mitigation
plan (see 33 CFR 332.4(c)(1)(ii)).

(g) Compensatory mitigation will not be
used to increase the acreage losses allowed
by the acreage limits of the NWPs. For
example, if an NWP has an acreage limit of
1/2-acre, it cannot be used to authorize any
NWP activity resulting in the loss of greater
than 1/2-acre of waters of the United States,
even if compensatory mitigation is
provided that replaces or restores some of
the lost waters. However, compensatory
mitigation can and should be used, as
necessary, to ensure that an NWP activity
already meeting the established acreage
limits also satisfies the no more than
minimal impact requirement for the NWPs.

(h) Permittees may propose the use of
mitigation banks, in-lieu fee programs, or
permittee-responsible mitigation. When
developing a compensatory mitigation
proposal, the permittee must consider
appropriate and  practicable options
consistent with the framework at 33 CFR
332.3(b). For activities resulting in the loss
of marine or estuarine resources, permittee-
responsible mitigation may be
environmentally preferable if there are no
mitigation banks or in-lieu fee programs in
the area that have marine or estuarine
credits available for sale or transfer to the
permittee.  For  permittee-responsible
mitigation, the special conditions of the
NWP verification must clearly indicate the
party or parties responsible for the
implementation and performance of the
compensatory mitigation project, and, if
required, its long-term management.

(1) Where certain functions and services of
waters of the United States are permanently
adversely affected by a regulated activity,
such as discharges of dredged or fill
material into waters of the United States
that will convert a forested or scrub-shrub
wetland to a herbaceous wetland in a
permanently maintained utility line right-
of-way, mitigation may be required to
reduce the adverse environmental effects of
the activity to the no more than minimal
level.

24. Safety of Impoundment Structures. To

ensure that all impoundment structures are
safely designed, the district engineer may
require  non-Federal applicants to
demonstrate that the structures comply with
established state or federal, dam safety
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criteria or have been designed by qualified
persons. The district engineer may also
require documentation that the design has
been independently reviewed by similarly
qualified persons, and appropriate
modifications made to ensure safety.

25. Water Quality. (a) Where the certifying
authority (state, authorized tribe,or EPA, as

appropriate) has not previously certified
compliance of an NWP with CWA section
401, a CWA section 401 water quality
certification for the proposed discharge
must be obtained or waived (see 33 CFR
330.4(c)). If the permittee cannot comply
with all of the conditions of a water quality
certification previously issued by certifying
authority for the issuance of the NWP, then
the permittee must obtain a water quality
certification or waiver for the proposed
discharge in order for the activity to be
authorized by an NWP.

(b) If the NWP activity requires pre-
construction notification and the certifying
authority has not previously -certified
compliance of an NWP with CWA section
401, the proposed discharge is not
authorized by an NWP until water quality
certification is obtained or waived. If the
certifying authority issues a water quality
certification for the proposed discharge, the
permittee must submit a copy of the
certification to the district engineer. The
discharge is not authorized by an NWP until
the district engineer has notified the
permittee that the water quality certification
requirement has been satisfied by the
issuance of a water quality certification or a
waiver.

(c) The district engineer or certifying
authority may require additional water
quality management measures to ensure
that the authorized activity does not result
in more than minimal degradation of water
quality.

26. Coastal Zone Management. In coastal

states where an NWP has not previously
received a state coastal zone management
consistency concurrence, an individual
state coastal zone management consistency
concurrence must be obtained, or a
presumption of concurrence must occur
(see 33 CFR 330.4(d)). If the permittee
cannot comply with all of the conditions of



a coastal zone management consistency
concurrence previously issued by the state,
then the permittee must obtain an individual
coastal zone management consistency
concurrence or presumption of concurrence
in order for the activity to be authorized by
an NWP. The district engineer or a state
may require additional measures to ensure
that the authorized activity is consistent
with state coastal zone management
requirements.

217. Regional and Case-By-Case

Conditions. The activity must comply with
any regional conditions that may have been
added by the Division Engineer (see 33
CFR 330.4(e)) and with any case specific
conditions added by the Corps or by the
state, Indian Tribe, or U.S. EPA in its CWA
section 401 Water Quality Certification, or
by the state in its Coastal Zone
Management Act consistency
determination.

28. Use of Multiple Nationwide Permits.
Theuse of more than one NWP for asingle

and complete project is authorized, subject
to the following restrictions:

(a) If only one of the NWPs used to
authorize the single and complete project
has a specified acreage limit, the acreage
loss of waters of the United States cannot
exceed the acreage limit of the NWP with
the highest specified acreage limit. For
example, if aroad crossingover tidal waters
is constructed under NWP 14, with
associated bank stabilization authorized by
NWP 13, the maximum acreage loss of
waters of the United States for the total
project cannot exceed 1/3-acre.

(b) If one or more of the NWPs used to
authorize the single and complete project
has specified acreage limits, the acreage
loss of waters of the United States
authorized by those NWPs cannot exceed
their respective specified acreage limits.
For example, if a commercial development
is constructed under NWP 39, and the
single and complete project includes the
filling of an upland ditch authorized by
NWP 46, the maximum acreage loss of
waters of the United States for the
commercial development under NWP 39
cannot exceed 1/2-acre, and the total
acreage loss of waters of United States due

to the NWP 39 and 46 activities cannot
exceed 1 acre.

29. Transfer of Nationwide Permit

Verifications. If the permittee sells the
property associated with a nationwide
permit verification, the permittee may
transfer the nationwide permit verification
to the new owner by submitting a letter to
the appropriate Corps district office to
validate the transfer. A copy of the
nationwide permit verification must be
attached to the letter, and the letter must
contain the following statement and
signature:

“When the structures or work authorized by
this nationwide permit are still in existence
at the time the property is transferred, the
terms and conditions of this nationwide
permit, including any special conditions,
will continue to be binding on the new
owner(s) of the property. To validate the
transfer of this nationwide permit and the
associated liabilities associated with
compliance with its terms and conditions,
have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance _Certification. Each

permittee  who receives an NWP
verification letter from the Corps must
provide a signed certification documenting
completion of the authorized activity and
implementation of  any required
compensatory mitigation. The success of
any required permittee-responsible
mitigation, including the achievement of
ecological performance standards, will be
addressed separately by the district
engineer. The Corps will provide the
permittee the certification document with
the NWP verification letter. The
certification document will include:

(a) A statement that the authorized activity
was done in accordance with the NWP
authorization, including any general,
regional, or activity-specific conditions;
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(b) A statement that the implementation of
any required compensatory mitigation was
completed in accordance with the permit
conditions. If credits from a mitigation bank
or in-lieu fee program are used to satisfy the
compensatory mitigation requirements, the
certification must include the
documentation required by 33 CFR
332.3()(3) to confirm that the permittee
secured the appropriate number and
resource type of credits; and

(c) The signature of the permittee certifying
the completion of the activity and
mitigation.

The completed certification document must
be submitted to the district engineer within
30 days of completion of the authorized
activity or the implementation of any
required compensatory mitigation,
whichever occurs later.

31. Activities Affecting Structures or
Works Built by the United States. If an
NWP activity also requires review by, or

permission from, the Corps pursuant to 33
U.S.C. 408 because it will alter or
temporarily or permanently occupy or usea
U.S. Army Corps of Engineers (USACE)
federally authorized Civil Works project (a
“USACE project”), the prospective
permittee must submit a pre-construction
notification. See paragraph (b)(10) of
general condition 32. An activity that
requires section 408 permission and/or
review is not authorized by an NWP until
the appropriate Corps office issues the
section 408 permission or completes its
review to alter, occupy, or use the USACE
project, and the district engineer issues a
written NWP verification.

32. Pre-Construction Notification. (a)
Timing. Where required by the terms of the

NWP, the prospective permittee must
notify the district engineer by submitting a
pre-construction notification (PCN) as
early as possible. The district engineer must
determine if the PCN is complete within 30
calendar days of the date of receipt and, if
the PCN is determined to be incomplete,
notify the prospective permittee within that
30 day period to request the additional
information necessary to make the PCN
complete. The request must specify the



information needed to make the PCN
complete. As a general rule, district
engineers  will request  additional
information necessary to make the PCN
complete only once. However, if the
prospective permittee does not provide all
of the requested information, then the
district engineer will notify the prospective
permittee that the PCN is still incomplete
and the PCN review process will not
commence until all of the requested
information has been received by the
district engineer. The prospective permittec
shall notbegin the activity until either:

(1) He or she is notified in writing by the
district engineer that the activity may
proceed under the NWP with any special
conditions imposed by the district or
division engineer; or

(2) 45 calendar days have passed from the
district engineer’s receipt of the complete
PCN and the prospective permittee has not
received written notice from the district or
division engineer. However, if the
permittee was required to notify the Corps
pursuant to general condition 18 that listed
species or critical habitat might be affected
or are in the vicinity of the activity, or to
notify the Corps pursuant to general
condition 20 that the activity might have the
potential to cause effects to historic
properties, the permittee cannot begin the
activity until receiving written notification
from the Corps that there is “no effect” on
listed species or “no potential to cause
effects” on historic properties, or that any
consultation required under Section 7 of the
Endangered Species Act (see 33 CFR
330.4(f)) and/or section 106 of the National
Historic Preservation Act (see 33 CFR
330.4(g)) has been completed. If the
proposed activity requires a written waiver
to exceed specified limits of an NWP, the
permittee may not begin the activity until
the district engineer issues the waiver. If the
district or division engineer notifies the
permittee in writing that an individual
permit is required within 45 calendar days
of receipt of a complete PCN, the permittee
cannot begin the activity until an individual
permit has been obtained. Subsequently, the
permittee’s right to proceed under the NWP
may be modified, suspended, or revoked
only in accordance with the procedure set
forth in 33 CFR 330.5(d)(2).

(b)  Contents of  Pre-Construction
Notification: The PCN must be in writing
and include the followinginformation:

(1) Name, address and telephone numbers
of the prospective permittee;

(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s)
the prospective permittee wants to use to
authorize the proposed activity;

(4) (i) A description of the proposed
activity; the activity’s purpose; direct and
indirect adverse environmental effects the
activity would cause, including the
anticipated amount of loss of wetlands,
other special aquatic sites, and other waters
expected to result from the NWP activity,
in acres, linear feet, or other appropriate
unit of measure; a description of any
proposed mitigation measures intended to
reduce the adverse environmental effects
caused by the proposed activity; and any
other NWP(s), regional general permit(s),
or individual permit(s) used or intended to
be used to authorize any part of the
proposed project or any related activity,
including other separate and distant
crossings for linear projects that require
Department of the Army authorization but
do notrequire pre-construction notification.
The description of the proposed activity and
any proposed mitigation measures should
be sufficiently detailed to allow the district
engineer to determine that the adverse
environmental effects of the activity will be
no more than minimal and to determine the
need for compensatory mitigation or other
mitigation measures.

(ii) For linear projects where one or more
single and complete crossings require pre-
construction notification, the PCN must
include the quantity of anticipated losses of
wetlands, other special aquatic sites, and
other waters for each single and complete
crossing of those wetlands, other special
aquatic sites, and other waters (including
those single and complete crossings
authorized by an NWP but do not require
PCNs). This information will be used by
the district engineer to evaluate the
cumulative adverse environmental effects
of'the proposed linear project, and does not
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change those non-PCN NWP activities into
NWP PCNs.

(iii)  Sketches should be provided when
necessary to show that the activity complies
with the terms of the NWP. (Sketches
usually clarify the activity and when
provided results in a quicker decision.
Sketches should contain sufficient detail to
provide an illustrative description of the
proposed activity (e.g., a conceptual plan),
but do not need to be detailed engineering
plans);

(5) The PCN must include a delineation of
wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and
perennial and intermittent streams, on the
project site. Wetland delineations must be
prepared in accordance with the current
method required by the Corps. The
permittee may ask the Corps to delineate
the special aquatic sites and other waters on
the projectsite, butthere may be a delay if
the Corps does the delineation, especially if
the project site is large or contains many
wetlands, other special aquatic sites, and
other waters. Furthermore, the 45-day
period will not start until the delineation has
been submitted to or completed by the
Corps, as appropriate;

(6) If the proposed activity will result in the
loss of greater than 1/10-acre of wetlands or
3/100-acre of stream bed and a PCN is
required, the prospective permittee must
submit a statement describing how the
mitigation requirement will be satisfied, or
explaining why the adverse environmental
effects are no more than minimal and why
compensatory mitigation should not be
required. As an alternative, the prospective
permittee may submit a conceptual or
detailed mitigation plan.

(7) For non-federal permittees, if any listed
species (or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation)
might be affected or is in the vicinity of the
activity, or if the activity is located in
designated critical habitat (or critical
habitat proposed for such designation), the
PCN must include the name(s) of those
endangered or threatened species (or
species proposed for listing) that might be
affected by the proposed activity or utilize



the designated critical habitat (or critical
habitat proposed for such designation) that
might be affected by the proposed activity.
For NWP activities that require pre-
construction notification, Federal
permittees must provide documentation
demonstrating compliance with the

Endangered Species Act;

(8) For non-federal permittees, if the NWP
activity might have the potential to cause
effects to a historic property listed on,
determined to be eligible for listing on, or
potentially eligible for listing on, the
National Register of Historic Places, the
PCN must state which historic property
might have the potential to be affected by
the proposed activity or include a vicinity
map indicating the location of the historic
property. For NWP activities that require
pre-construction notification, Federal
permittees must provide documentation
demonstrating compliance with section 106
of the National Historic Preservation Act;

(9) For an activity that will occur in a
component of the National Wild and Scenic
River System, or in a river officially
designated by Congress as a “study river”
for possible inclusion in the system while
the river is in an official study status, the
PCN must identify the Wild and Scenic
River or the “study river” (see general
condition 16); and

(10) For an NWP activity that requires
permission from, or review by, the Corps
pursuant to 33 U.S.C. 408 because it will
alter or temporarily or permanently occupy
or use a U.S. Army Corps of Engineers
federally authorized civil works project, the
pre-construction notification must include a
statement confirming that the project
proponent has submitted a written request
for section 408 permission from, or review
by, the Corps office having jurisdiction
over that USACE project.

(¢) Form of Pre-Construction Notification:
The nationwide permit pre-construction
notification form (Form ENG 6082) should
beused for NWP PCNs. A letter containing
the required information may also be used.
Applicants may provide electronic files of
PCNs and supporting materials if the
district engineer has established tools and
procedures for electronic submittals.

(d) Agency Coordination: (1) The district
engineer will consider any comments from
Federal and state agencies concerning the
proposed activity’s compliance with the
terms and conditions of the NWPs and the
need for mitigation to reduce the activity’s
adverse environmental effects so that they
are no more than minimal.

(2) Agency coordination is required for: (i)
all NWP activities that require pre-
construction notification and result in the
loss of greater than 1/2-acre of waters of the
United States; (ii)) NWP 13 activities in
excess of 500 linear feet, fills greater than
one cubic yard per running foot, or involve
discharges of dredged or fill material into
special aquatic sites; and (iii) NWP 54
activities in excess of 500 linear feet, or that
extend into the waterbody more than 30 feet
from the mean low water line in tidal waters
or the ordinary high water mark in the Great
Lakes.

(3) When agency coordination is required,
the district engineer will immediately
provide (e.g, via e-mail, facsimile
transmission, overnight mail, or other
expeditious manner) a copy of the complete
PCN to the appropriate Federal or state
offices (FWS, state natural resource or
water quality agency, EPA, and, if
appropriate, the NMFS). With the
exception of NWP 37, these agencies will
have 10 calendar days from the date the
material is transmitted to notify the district
engineer via  telephone, facsimile
transmission, or e-mail that they intend to
provide substantive, site-specific
comments. The comments must explain
why the agency believes the adverse
environmental effects will be more than
minimal. If so contacted by an agency, the
district engineer will wait an additional 15
calendar days before making a decision on
the pre-construction notification. The
district engineer will fully consider agency
comments received within the specified
time frame concerning the proposed
activity’s compliance with the terms and
conditions of the NWPs, including the need
for mitigation to ensure that the net adverse
environmental effects of the proposed
activity are no more than minimal. The
district engineer will provide no response to
the resource agency, except as provided
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below. The district engineer will indicate in
the administrative record associated with
each pre-construction notification that the
resource  agencies’  concerns  were
considered. For NWP 37, the emergency
watershed protection and rehabilitation
activity may proceed immediately in cases
where there is an unacceptable hazard to
life or a significant loss of property or
economic hardship will occur. The district
engineer will consider any comments
received to decide whether the NWP 37
authorization  should be  modified,
suspended, or revoked in accordance with
the procedures at 33 CFR 330.5.

(4) In cases of where the prospective
permittee is not a Federal agency, the
district engineer will provide a response to
NMEFS within 30 calendar days of receipt of
any Essential Fish Habitat conservation
recommendations, as required by section
305(b)(4)(B) of the Magnuson-Stevens
Fishery Conservation and Management
Act.

(5) Applicants are encouraged to provide
the Corps with either electronic files or
multiple copies of pre-construction
notifications  to expedite  agency
coordination.

2021 District Engineer’s Decision

1. In reviewing the PCN for the proposed
activity, the district engineer will determine
whether the activity authorized by the NWP
will resultin more than minimal individual
or cumulative adverse environmental
effects or may be contrary to the public
interest. If a project proponent requests
authorization by a specific NWP, the
district engineer should issue the NWP
verification for that activity if it meets the
terms and conditions of that NWP, unless
he or she determines, after considering
mitigation, that the proposed activity will
resultin more than minimal individual and
cumulative adverse effects on the aquatic
environment and other aspects of the public
interest and exercises discretionary
authority to require an individual permit for
the proposed activity. For a linear project,
this determination will include an
evaluation of the single and complete
crossings of waters of the United States that
require PCNs to determine whether they



individually satisfy the terms and
conditions of the NWP(s), as well as the
cumulative effects caused by all of the
crossings of waters of the United States
authorized by an NWP. If an applicant
requests a waiver of an applicable limit, as
provided for in NWPs 13, 36, or 54, the
district engineer will only grant the waiver
upon a written determination that the NWP
activity will result in only minimal
individual and cumulative adverse
environmental effects.

2. When making minimal adverse
environmental effects determinations the
district engineer will consider the direct and
indirect effects caused by the NWP activity.
He or she will also consider the cumulative
adverse environmental effects caused by
activities authorized by an NWP and
whether  those cumulative adverse
environmental effects are no more than
minimal. The district engineer will also
consider site specific factors, such as the
environmental setting in the vicinity of the
NWP activity, the type of resource that will
be affected by the NWP activity, the
functions provided by the aquatic resources
that will be affected by the NWP activity,
the degree or magnitude to which the
aquatic resources perform those functions,
the extent that aquatic resource functions
will be lostas a resultof the NWP activity
(e.g., partial or complete loss), the duration
of the adverse effects (temporary or
permanent), the importance of the aquatic
resource functions to the region (e.g.,
watershed or ecoregion), and mitigation
required by the district engineer. If an
appropriate  functional or condition
assessment method is available and
practicable to use, that assessment method
may be used by the district engineer to
assistin the minimal adverse environmental
effects determination. The district engineer
may add case-specific special conditions to
the NWP authorization to address site-
specific environmental concerns.

3. If the proposed activity requires a PCN
and will resultin a loss of greater than 1/10-
acre of wetlands or 3/100-acre of stream
bed, the prospective permittee should
submit a mitigation proposal with the PCN.
Applicants may also propose compensatory
mitigation for NWP activities with smaller
impacts, or for impacts to other types of

waters. The district engineer will consider
any proposed compensatory mitigation or
other mitigation measures the applicant has
included in the proposal in determining
whether the net adverse environmental
effects of the proposed activity are no more
than minimal. The compensatory mitigation
proposal may be either conceptual or
detailed. If the district engineer determines
that the activity complies with the terms and
conditions of the NWP and that the adverse
environmental effects are no more than
minimal, after considering mitigation, the
district engineer will notify the permittee
and include any activity-specific conditions
in the NWP verification the district
engineer deems necessary. Conditions for
compensatory mitigation requirements
must comply with the appropriate
provisions at 33 CFR 332.3(k). The district
engineer must approve the final mitigation
plan before the permittee commences work
in waters of the United States, unless the
district engineer determines that prior
approval of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation. If the prospective
permittee elects to submit a compensatory
mitigation plan with the PCN, the district
engineer will expeditiously review the
proposed compensatory mitigation plan.
The district engineer must review the
proposed compensatory mitigation plan
within 45 calendar days of receiving a
complete PCN and determine whether the
proposed mitigation would ensure that the
NWP activity results in no more than
minimal adverse environmental effects. If
the net adverse environmental effects of the
NWP activity (after consideration of the
mitigation proposal) are determined by the
district engineer to be no more than
minimal, the district engineer will provide a
timely written response to the applicant
The response will state that the NWP
activity can proceed under the terms and
conditions of the NWP, including any
activity-specific conditions added to the
NWP authorization by the district engineer.

4. If the district engineer determines that the
adverse environmental effects of the
proposed activity are more than minimal,
then the district engineer will notify the
applicant either: (a) that the activity does
not qualify for authorization under the
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NWP and instruct the applicant on the
procedures to seek authorization under an
individual permit; (b) that the activity is
authorized under the NWP subject to the
applicant’s submission of a mitigation plan
that would reduce the adverse
environmental effects so that they are no
more than minimal; or (c) that the activity
is authorized under the NWP with specific
modifications or conditions. Where the
district engineer determines that mitigation
is required to ensure no more than minimal
adverse environmental effects, the activity
will be authorized within the 45-day PCN
period (unless additional time is required to
comply with general conditions 18, 20,
and/or 31), with activity-specific conditions
that state the mitigation requirements. The
authorization will include the necessary
conceptual or detailed mitigation plan or a
requirement that the applicant submit a
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal. When
compensatory mitigation is required, no
work in waters of the United States may
occur until the district engineer has
approved a specific mitigation plan or has
determined that prior approval of a final
mitigation plan is not practicable or not
necessary to ensure timely completion of
the required compensatory mitigation.

2021 Further Information

1. District engineers have authority to
determine if an activity complies with the
terms and conditions of an NWP.

2. NWPs do not obviate the need to obtain
other federal, state, or local permits,
approvals, or authorizations required by
law.

3. NWPs do not grant any property rights or
exclusive privileges.

4. NWPs do notauthorize any injury to the
property or rights of others.

5.NWPs do not authorize interference with
any existing or proposed Federal project

(see general condition 31).

2021 Nationwide Permit Definitions



Best _management practices (BMPs):

Policies, practices, procedures, or structures
implemented to mitigate the adverse
environmental effects on surface water
quality resulting from development. BMPs
are categorized as structural or non-
structural.

Compensatory mitigation: The restoration

(re-establishment  or  rehabilitation),
establishment (creation), enhancement,
and/or in certain circumstances
preservation of aquatic resources for the
purposes of offsettingunavoidable adverse
impacts which remain after all appropriate
and practicable avoidance and

minimization has been achieved.

Currently serviceable: Useable as is or with

some maintenance, but not so degraded as
to essentially require reconstruction.

Direct effects: Effects that are caused by the
activity and occur at the same time and
place.

Discharge: The term “discharge” means
any discharge of dredged or fill material

into waters of the United States.

Ecological reference: A modelused to plan

and design an aquatic habitat and riparian
area  restoration, enhancement, or
establishment activity under NWP 27. An
ecological reference may be based on the
structure, functions, and dynamics of an
aquatic habitat type or a riparian area type
that currently exists in the region where the
proposed NWP 27 activity is located.
Alternatively, an ecological reference may
be based on a conceptual model for the
aquatic habitat type or riparian area type to
be restored, enhanced, or established as a
result of the proposed NWP 27 activity. An
ecological reference takes into account the
range of variation of the aquatic habitat type
or riparian area type in the region.

Enhancement: The manipulation of the
physical, chemical, or biological
characteristics of an aquatic resource to
heighten, intensify, or improve a specific
aquatic resource function(s). Enhancement
results in the gain of selected aquatic
resource function(s), but may also lead to a
decline in other aquatic resource

function(s). Enhancement does notresult in
a gain in aquatic resource area.

Establishment (creation): The manipulation

of the physical, chemical, or biological
characteristics present to develop an aquatic
resource that did not previously exist at an
upland site. Establishmentresults in a gain
in aquatic resource area.

High Tide Line: The line of intersection of
the land with the water’s surface at the
maximum height reached by a rising tide.
The high tide line may be determined, in the
absence of actual data, by a line of oil or
scum along shore objects, a more or less
continuous deposit of fine shell or debris on
the foreshore or berm, other physical
markings or characteristics, vegetation
lines, tidal gages, or other suitable means
that delineate the general height reached by
a rising tide. The line encompasses spring
high tides and other high tides that occur
with periodic frequency but does not
include storm surges in which there is a
departure from the normal or predicted
reach of the tide due to the piling up of
water against a coastby strongwinds such
as those accompanyinga hurricane or other
intense storm.

Historic Property: Any prehistoric or
historic district, site (including
archaeological site), building, structure, or
other object included in, or eligible for
inclusion in, the National Register of
Historic Places maintained by the Secretary
of the Interior. This term includes artifacts,
records, and remains that are related to and
located within such properties. The term
includes properties of traditional religious
and cultural importance to an Indian tribe or
Native Hawaiian organization and that meet
the National Register criteria (36 CFR part
60).

Independent utility: A test to determine

what constitutes a single and complete non-
linear project in the Corps Regulatory
Program. A project is considered to have
independent utility if it would be
constructed absent the construction of other
projects in the project area. Portions of a
multi-phase project that depend upon other
phases of the project do not have
independent utility. Phases of a project that
would be constructed even if the other
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phases were not built can be considered as
separate single and complete projects with
independent utility.

Indirect effects: Effects that are caused by
the activity and are later in time or farther
removed in distance, but are still reasonably
foreseeable.

Loss of waters of the United States: Waters

of the United States that are permanently
adversely affected by filling, flooding
excavation, or drainage because of the
regulated activity. The loss of stream bed
includes the acres of stream bed that are
permanently adversely affected by filling or
excavation because of the regulated
activity. Permanent adverse effects include
permanent discharges of dredged or fill
material that change an aquatic area to dry
land, increase the bottom elevation of a
waterbody, or change the use of a
waterbody. The acreage of loss of waters of
the United States is a threshold
measurement of the impact to jurisdictional
waters or wetlands for determining whether
a project may qualify for an NWP; it is not
a net threshold that is calculated after
considering compensatory mitigation that
may be used to offset losses of aquatic
functions and services. Waters of the
United States temporarily filled, flooded,
excavated, or drained, but restored to pre-
construction contours and elevations after
construction, are not included in the
measurement of loss of waters of the United
States. Impacts resulting from activities that
do not require Department of the Army
authorization, such as activities eligible for
exemptions under section 404(f) of the
Clean Water Act, are not considered when
calculating the loss of waters of the United
States.

Navigable waters: Waters subject to section
10 of the Rivers and Harbors Act of 1899.
These waters are defined at 33 CFR part
329.

Non-tidal wetland: A non-tidal wetland is a
wetland that is not subject to the ebb and
flow of tidal waters. Non-tidal wetlands
contiguous to tidal waters are located
landward of the high tide line (i.e., spring
high tide line).



Open water: For purposes of the NWPs, an
open water is any area that in a year with
normal patterns of precipitation has water
flowing or standing above ground to the
extent that an ordinary high water mark can
be determined. Aquatic vegetation within
the area of flowing or standing water is
either non-emergent, sparse, or absent
Vegetated shallows are considered to be
open waters. Examples of “open waters”
include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: The term
ordinary high water mark means that line on
the shore established by the fluctuations of
water and indicated by physical

characteristics such as a clear, natural line
impressed on the bank, shelving, changes in
the character of soil, destruction of
terrestrial vegetation, the presence of litter
and debris, or other appropriate means that
consider the characteristics of the
surroundingareas.

Perennial stream: A perennial stream has
surface water flowing continuously year-
round duringa typical year.

Practicable: Available and capable of being
done after taking into consideration cost,
existingtechnology, and logistics in light of
overall project purposes.

Pre-construction notification: A request

submitted by the project proponent to the
Corps for confirmation that a particular
activity is authorized by nationwide permit.
The request may be a permit application,
letter, or similar document that includes
information about the proposed work and
its anticipated environmental effects. Pre-
construction notification may be required
by the terms and conditions of a nationwide
permit, or by regional conditions. A pre-
construction  notification = may  be
voluntarily submitted in cases where pre-
construction notification is not required and
the project proponent wants confirmation
that the activity is authorized by nationwide
permit.

Preservation: The removal of a threat to, or
preventing the decline of, aquatic resources
by an action in or near those aquatic
resources. This term includes activities
commonly associated with the protection
and maintenance of aquatic resources

through the implementation of appropriate
legal and physical ~ mechanisms.
Preservation does not result in a gain of
aquatic resource area or functions.

Re-establishment: The manipulation of the
physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions to a
former aquatic resource. Re-establishment
results in rebuilding a former aquatic
resource and results in a gain in aquatic
resource area and functions.

Rehabilitation: The manipulation of the
physical, chemical, or biological
characteristics of a site with the goal of
repairing natural/historic functions to a
degraded aquatic resource. Rehabilitation
results in a gain in aquatic resource
function, but does not result in a gain in
aquatic resource area.

Restoration: The manipulation of the
physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions to a
former or degraded aquatic resource. For
the purpose of tracking net gains in aquatic
resource area, restoration is divided into
two categories: re-establishment and
rehabilitation.

Riffle and pool complex: Riffle and pool

complexes are special aquatic sites under
the 404(b)(1) Guidelines. Riffle and pool
complexes sometimes characterize steep
gradient sections of streams. Such stream
sections are recognizable by their hydraulic
characteristics. The rapid movement of
water over a course substrate in riffles
results in a rough flow, a turbulent surface,
and high dissolved oxygen levels in the
water. Pools are deeper areas associated
with riffles. A slower stream velocity, a
streaming flow, a smooth surface, and a
finer substrate characterize pools.

Riparian areas: Riparian areas are lands
nextto streams, lakes, and estuarine-marine
shorelines. Riparian areas are transitional
between terrestrial and aquatic ecosystems,
through which surface and subsurface
hydrology connects riverine, lacustrine,
estuarine, and marine waters with their
adjacent wetlands, non-wetland waters, or
uplands. Riparian areas provide a variety of
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ecological functions and services and help
improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of
shellfish seed and/or suitable substrate to
increase shellfish production. Shellfish seed
consists of immature individual shellfish or
individual shellfish attached to shells or
shell fragments (i.e., spat on shell). Suitable
substrate may consist of shellfish shells,
shell fragments, or other appropriate
materials placed into waters for shellfish
habitat.

Single and complete linear project: A linear

project is a project constructed for the
purpose of getting people, goods, or
services from a point of origin to a terminal
point, which often involves multiple
crossings of one or more waterbodies at
separate and distant locations. The term
“single and complete project” is defined as
that portion of the total linear project
proposed or accomplished by one
owner/developer or partnership or other
association of owners/developers that
includes all crossings of a single water of
the United States (i.e., a single waterbody)
at a specific location. For linear projects
crossing a single or multiple waterbodies
several times at separate and distant
locations, each crossing is considered a
single and complete project for purposes of
NWP authorization. However, individual
channels in a braided stream or river, or
individual arms of a large, irregularly
shaped wetland or lake, etc., are not
separate waterbodies, and crossings of such
features cannot be considered separately.

Single and complete non-linear project: For

non-linear projects, the term “single and
complete project” is defined at 33 CFR
330.2(i) as the total project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers. A single and complete
non-linear project must have independent
utility (see definition of “independent
utility”). Single and complete non-linear
projects may notbe “piecemealed” to avoid
the limits in an NWP authorization.

Stormwater _management:  Stormwater

management is the mechanism for
controlling stormwater runoff for the



purposes of reducing downstream erosion,
water quality degradation, and flooding and
mitigating the adverse effects of changes in
land use on the aquatic environment.

Stormwater management facilities:

Stormwater management facilities are those
facilities, including but not limited to,
stormwater retention and detention ponds
and best management practices, which
retain water for a period of time to control
runoff and/or improve the quality (i.e., by
reducing the concentration of nutrients,
sediments, hazardous substances and other
pollutants) of stormwater runoff.

Stream bed: The substrate of the stream
channel between the ordinary high water
marks. The substrate may be bedrock or
inorganic particles that range in size from
clay to boulders. Wetlands contiguous to
the stream bed, but outside of the ordinary
high water marks, are not considered part of
the stream bed.

Stream channelization: The manipulation

of astream’s course, condition, capacity, or
location that causes more than minimal
interruption of normal stream processes. A
channelized jurisdictional stream remains a
water of the United States.

Structure: An object that is arranged in a
definite pattern of organization. Examples
of structures include, without limitation,
any pier, boat dock, boat ramp, wharf]
dolphin, weir, boom, breakwater, bulkhead,
revetment, riprap, jetty, artificial island,
artificial reef, permanent mooring structure,
power transmission line, permanently
moored floating vessel, piling, aid to
navigation, or any other manmade obstacle
or obstruction.

Tidal wetland: A tidal wetland is a
jurisdictional wetland that is inundated by
tidal waters. Tidal waters rise and fall in a
predictable and measurable rhythm or cycle
due to the gravitational pulls of the moon
and sun. Tidal waters end where the rise and
fall of the water surface can no longer be
practically measured in a predictable
rhythm due to masking by other waters,
wind, or other effects. Tidal wetlands are
located channelward of the high tide line.

Tribal lands: Any lands title to which is
either: 1) held in trust by the United States
for the benefit of any Indian tribe or
individual; or 2) held by any Indian tribe or
individual subject to restrictions by the
United States against alienation.

Tribalrights: Thoserights legally accruing
to a tribe or tribes by virtue of inherent
sovereign  authority,  unextinguished
aboriginal title, treaty, statute, judicial
decisions, executive order or agreement,
and that give rise to legally enforceable
remedies.

Vegetated shallows: Vegetated shallows

are special aquatic sites under the 404(b)(1)
Guidelines. They are areas that are
permanently inundated and under normal
circumstances have rooted aquatic
vegetation, such as seagrasses in marine
and estuarine systems and a variety of
vascular rooted plants in freshwater
systems.

Waterbody: For purposes of the NWPs, a
waterbody is a “water of the United States.”
If a wetland is adjacent to a waterbody
determined to be a water of the United
States, that waterbody and any adjacent
wetlands are considered together as a singe
aquatic unit (see 33 CFR 328.4(c)(2)).
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INDIANA DEPARTMENT OF ENVIRONMENTAL MANAGEMENT
We Protect Hoosiers and Our Environment.

100 N. Senate Avenue < Indianapolis, IN 46204

(800) 451-6027 + (317) 232-8603 * www.idem.IN.gov

Eric J. Holcomb Bruno Pigott
Governor Commissioner

VIA ELECTRONIC MAIL: December 14, 2020

Mr. Michael Ricketts

U.S. Army Corps of Engineers
Louisville District

P.O. Box 59

Louisville, KY 40201-0059

Dear Mr. Ricketts:

Re: Section 401 Water Quality Certification
Project: 2020 Reissuance of Nationwide
Permits

The Office of Water Quality has reviewed the Federal Register Notice dated
September 15, 2020, announcing the proposed reissuance of the Nationwide Permits
(NWP’s). We have also reviewed your correspondence dated October 16, 2020, stating
the Federal Register Notice is the U.S. Army Corps of Engineers (Corps) application for
water quality certification under Section 401 of the Clean Water Act for those NWP’s
that will result in a discharge of dredged and/or fill material into waters of the United
States within the State of Indiana.

In electronic mail correspondence dated October 21, 2020, the Louisville District
Corps of Engineers notified IDEM that the previously suspended NWP’s 13, 14, 18, 29,
36, 39, 40, 41, 42, 43, and 44 would no longer be suspended and be in full force and
effect in the state of Indiana.

Under Section 401 of the Clean Water Act (CWA), a federal agency may not issue
a permit or license to conduct any activity that may result in any discharge into waters of
the United States unless a Section 401 Water Quality Certification (WQC) is issued,
verifying compliance with water quality requirements. In Indiana, the Indiana
Department of Environmental Management (IDEM) is the certifying authority and
certification decisions are based on Indiana’s water quality standards (WQS) found at
327 IAC 2 http://iac.iga.in.gov/iac//iac title?iact=327

Per 327 IAC 2.1, the goal of Indiana’s water quality standards is to restore and
maintain the chemical, physical and biological integrity of the state’s waters. Mitigation
of dredge and fill impacts to Indiana’s water resources is required to maintain water
quality. To ensure WQS are met, IDEM conditions the NWPs as outlined in this 401
WQC. Additional information about the conditions is found in Attachment #3.

An Equal Opportunity Employer [ : Recycled Paper

A State that Works
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It is the judgment of this office that NWPs 12, 21, 29, 39, 40, 42, 44, 50, 51, 52, 57,
and 58 will comply with applicable provisions of state law (including 327 IAC 2) and
Sections 301, 302, 303, 306, and 307 of the Clean Water Act subject to the conditions
set forth in this Certification. Therefore, subject to the following conditions, the Indiana
Department of Environmental Management (IDEM) hereby grants Section 401 Water
Quality Certification (WQC) for these NWPs. Any changes in language or scope of any
NWP not detailed in the aforementioned Federal Register Notice, or as modified by the
conditions below, are not authorized by this certification.

It is the judgement of this office that NWP 43 is denied in the state of Indiana and
will require a site-specific Individual Section 401 Water Quality Certification. The denial
is based on the agency’s inability to determine if these activities will comply with
Indiana’s water quality standards found at 327 IAC 2.

It is the judgement of this office that NWP’s 48, 55, and 56 are activities that do not
occur in Indiana. Because of this no Section 401 Water Quality Certification is required.

Section 401 Water Quality Certification decisions for NWPs in effect for the State of Indiana-2021

NWP Activity Decision Conditions

12 Oil or Natural Gas Pipeline Activities Approve General & Specific

21 Surface Coal Mining Activities Approve None

29 Residential Developments Approve General & Specific

39 Commercial and Institutional Developments Approve General & Specific

40 | Agricultural Activities Approve General & Specific

42 Recreational Facilities Approve General & Specific

43 | Stormwater Management Facilities Deny N/A

44 Mining Activities Approve General & Specific

50 Underground Coal Mining Activities Approve None

51 Lan_d_—l_3ased Renewable Energy Generation Approve General & Specific
Facilities

52 V\_/ater-Bgsed Renewable Energy Generation Approve General & Specific
Pilot Projects

57 Elelct.rllc Utility Line and Telecommunication Approve General & Specific
Activities

58 Utility Line Activities for Water and Other Approve General & Specific
Substances

GENERAL CONDITIONS:

The following conditions shall apply to any permittee whose project qualifies under any
NWP approved by this certification. All activities that do not meet these conditions
require an individual Water Quality Certification from IDEM and are not authorized
under this WQC.



U.S. Army Corps of Engineers 2021 NWP’s
Page 3

(1)

The permittee must submit a complete Notification Form for any NWP that requires
notification by this WQC. For those NWPs, the permittee must submit notification
at least 30 days prior to the impacts or receive verification from the IDEM Office of
Water Quality stating the proposed project meets the terms and conditions of this
Section 401 WQC. The notification submitted to the IDEM Office of Water Quality
must at a minimum provide applicant information, project location, existing project
site conditions, project impacts, and a proposed plan. Failure to submit all required
information will result in the project being considered out-of-scope and not
authorized.

The permittee shall deposit any dredged material in a contained upland disposal
area to prevent sediment run-off to any waterbody. An upland disposal area is
defined as an area of dry land that does not contain any wetlands as defined by
the 1987 Army Corps of Engineers Wetland Delineation Manual and the applicable
Regional Supplements or any streams’.

The permittee shall install run-off and sediment control measures prior to any land
disturbance to manage stormwater and to minimize sediment from leaving the
project site or entering a waterbody. All operations must phase project activities to
minimize the impact of sediment to the receiving waterbody(ies). Erosion and
sediment control measures shall be implemented using an appropriate order of
construction (sequencing) relative to the land-disturbing activities. Wetlands
and/or waterbodies that are adjacent to land-disturbing activities must be protected
with appropriate sediment control measures. As work progresses, all areas void of
protective cover shall be re-vegetated or stabilized as described in the plan. Areas
that are to be re-vegetated must utilize mulch that is anchored or, under more
severe conditions, erosion control blankets. Erosion control blankets or other
armament shall be used for all areas associated with concentrated flow.

Standards and specifications for stormwater management, including erosion and
sediment control can be obtained in the Indiana Stormwater Quality Manual or
similar guidance documents.

The permittee shall allow the commissioner or an authorized representative of the
commissioner (including an authorized contractor), upon the presentation of
credentials to conduct the following activities:

(a) enter upon the permittee’s property;

(b) have access to and copy at reasonable times any records that must be kept
under the conditions of these permits or this certification;

! Stream, for the purpose of this Water Quality Certification, means conveyance channels that have a defined bed
and bank and an ordinary high water mark. This term includes natural streams, relocated streams, channelized
streams, artificial channels, encapsulated channels and ditches.
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(c) inspect, at reasonable times, any monitoring or operational equipment or
method; collection, treatment, pollution management or discharge facility or
device; practices required by this certification; and any mitigation site; and

(d) sample or monitor any discharge of pollutants or any mitigation site.

(5) This WQC does not authorize activities that result in a permanent secondary effect
to waters of the U.S. (e.g., dredging, excavation, damming, creation of in-channel
ponds) that when combined with the primary effect exceeds the area and length
thresholds specified by this WQC.

(6) This WQC does not:

(a) authorize impacts or activities outside the scope of this certification;

(b) authorize any injury to permittees or private property or invasion of other
private rights, or any infringement of federal, state or local laws or regulations;

(c) convey any property rights of any sort, or any exclusive privileges;

(d) preempt any duty to obtain federal, state or local permits or authorizations
required by law for the execution of the project or related activities; or

(e) authorize changes in the plan design detailed in the notice or application.

(7) This WQC does not authorize point source discharges of pollutants other than
clean fill? and uncontaminated dredged material.

(8) This WQC does not authorize activities associated with the establishment of a
mitigation bank.

(9) This WQC does not authorize activities that will permanently change the sinuosity,
flow path, velocity, the cross-sectional area under the Ordinary High Water Mark
(OHWM), or the slope of a stream.

(10) This WQC does not authorize activities on or in any of the State’s waters that have
been designated as salmonid waters (see Attachment #1), tributaries of salmonid
waters within a two river mile reach upstream from the confluence with the
salmonid water unless the activity meets one or more of the following conditions:

(a) Bank stabilization activities that:

(1) Are completed using bioengineered methods, riprap, and/or glacial
stone, that conforms to the existing shoreline and does not project out
into the channel, and

(2) Do not create a wall.

2 Clean fill, for the purpose of this Water Quality Certification, means uncontaminated rocks, bricks, concrete
without rebar, road demolition waste materials other than asphalt, or earthen fill.
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(3) Do notinclude the installation of cofferdams, causeways, temporary

access roads, or dewatering activities.
(b) Encapsulations that:

(1) Are installed to span the width of the ordinary high water mark (OHWM),
and are embedded in accordance with Specific Condition 3(f)7 below,
and

(2) Do notinclude the installation of cofferdams, causeways, temporary
access roads, or dewatering activities.

(3) Are installed outside the salmonid fish spawning dates of March 15
through June 15 and from July 15 through November 30.

(c) Work is conducted outside the salmonid fish spawning dates of March 15

through June 15 and from July 15 through November 30.

(11) This WQC does not authorize activities on or in any of the State’s waters that have
been designated as Outstanding State and/or National Resource Waters (see
Attachment #1).

(12) This WQC does not authorize activities on or in any critical wetland or critical
special aquatic sites (see Attachment #2).

(13) This WQC does not authorize activities that have a cumulative permanent impact
of more than twenty-five hundredths (0.25) acre of waters of the U.S. Note:
Activities that have a cumulative permanent impact to waters of the U.S. of more
than one-tenth (0.10) acre must comply with the mitigation requirements listed in
General Condition 15 of this WQC.

(14) This WQC does not authorize activities that will have a cumulative permanent
impact of more than 500 linear feet of waters of the U.S. Note: Activities that have
a cumulative permanent impact to waters of the U.S. of more than 300 linear feet
must comply with the mitigation requirements listed in General Condition 16 of
this WQC.

(15) Cumulative permanent impacts to waters of the U.S. greater than 0.10 acre up to
and including 0.25 acre are authorized provided the following conditions are met:

(@) The impacts comply with all conditions of this Section 401 Water Quality
Certification.

(b) Mitigation is provided for all impacts.

(c) Sufficient mitigation credits are available in the service area where the
impacts occur. Note: Credits may not be available at all times. Failure to
purchase credits before impacting water resources will require an individual
401 WQC and may result in additional mitigation requirements to compensate
for temporal loss of water resource functions.

(d) Mitigation credits are purchased from an approved compensatory mitigation
bank or through the Indiana Stream and Wetland Mitigation Program (in-lieu
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(16)

(17)

fee (ILF). Permittee responsible mitigation is not authorized under this 401
WQC.

(e) The amount of mitigation credit purchased is 1:1 for streams, open water, and
farmed wetlands, 2:1 for emergent wetland, 3:1 for scrub shrub wetland, 4:1
for forested wetland.

(f) The credits are purchased in the bank or ILF service area where the impacts
occur.

(g) Proof of a finalized credit purchase is provided to IDEM:

(1) Before the impacts occur. Note: Banks and ILF programs may require
30 days or more to finalize a purchase.
(2) Within one (1) year of IDEM’s receipt of the Notification form.

Cumulative permanent impacts to waters of the U.S. greater than 300 linear feet
up to and including 500 linear feet are authorized provided the following conditions
are met:

(a) The impacts comply with all conditions of this Section 401 Water Quality
Certification.
Mitigation is provided for all impacts.
Sufficient mitigation credits are available in the service area where the
impacts occur. Note: Credits may not be available at all times. Failure to
purchase credits before impacting water resources will require an individual
401 WQC and may result in additional mitigation requirements to compensate
for temporal loss of water resource functions.
(d) Mitigation credits are purchased from an approved compensatory mitigation
bank or through the Indiana Stream and Wetland Mitigation Program (in-lieu
fee (ILF). Permittee responsible mitigation is not authorized under this 401
WQC.
(e) The amount of mitigation credit purchased is 1:1 for streams.
(f) The credits are purchased in the bank or ILF service area where the impacts
occur.
(g) Proof of a finalized credit purchase is provided to IDEM:
(1) Before the impacts occur. Note: Banks and ILF programs may require
30 days or more to finalize a purchase.
(2) Within one (1) year of IDEM’s receipt of the Notification form.

(b
(c

)
)

The permittee must demonstrate, via letter from the Indiana Department of Natural
Resources (IDNR), Division of Nature Preserves, that no state endangered,
threatened, or rare species are documented on a permanent or seasonal basis
within 72-mile radius of the proposed project site. If you have listed species, you
must provide documentation from the IDNR that states your project will not impact
the listed species. If IDNR recommends seasonal work restrictions or other
avoidance and minimization measures, those restrictions or avoidance and
minimization measures must be incorporated into your project plans and
implemented during construction.
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(18)

(20)

This WQC allows the use of multiple NWPs on the same project as long as the
cumulative effect for the entire project is less than the specified impact thresholds
in General Conditions 13 & 14 or as specified in the Specific Conditions below.
If a project exceeds the specified impact thresholds, the activities are not
authorized by this WQC and an individual WQC is required. IDEM may certify
several federal permits or licenses under one individual WQC.

Upon request, the applicant must submit additional information necessary to IDEM
to determine if a project will qualify under the terms and conditions of this
certification. If the applicant fails to provide any information requested by IDEM,
then the project is not authorized.

All stream pump-around activities must be conducted in a manner that does not
cause erosion at the outlet. Cofferdam dewatering activities must use filter bags,
upland sediment basins/traps, or a combination of other appropriate sediment
control measures to minimize the discharge of sediment-laden water into waters of
the U.S. All sediment control measures must be installed and maintained in good
working order. For stream pump-around activities, the in-stream material used to
construct the dam must be constructed of non-sediment producing sources.
Examples include sand bags and sheet pile walls.

The permittee must ensure all bridges and stream encapsulations meet the
following requirements:

(@) The encapsulation must not result in the relocation of a stream. Minimal
stream relocations may be authorized, provide the encapsulation:

(1) Results in a net benefit to the aquatic ecosystem and stream
morphology;

(2) Does not reduce the cross-sectional area under the OHWM,;

(3) Is accompanied by an acceptable restoration/stabilization plan; and

(4) Does not accelerate stream instability as demonstrated in the plans by a
qualified engineer. Examples of instability include, but are not limited to,
stream bank erosion, channel enlargement, channel incision,
degradation, aggradation, meander migration (down-valley and lateral
accretion), avulsion and base-level-shifts.

(b) New bridge piers, piles, shafts, or other support structures and their
associated scour protection measures must not significantly reduce the cross-
sectional area of the stream and be located outside the low flow channel of
the stream.

(c) Permanent stream encapsulations must:

(1) Be installed for the purpose of constructing a road or pedestrian
crossing.

(2) Allow the passage of aquatic organisms in the waterbody.

(3) Not exceed 150 linear feet of cumulative encapsulation.
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(4)

(7)

(8)

Have at least one (1) opening with a cross-sectional area twenty percent
(20%) larger than the area under the OHWM of the stream immediately
upstream and downstream of the encapsulation. If multiple
encapsulations are proposed, then the largest culvert meeting the cross-
sectional area requirement must be positioned in the channel to align
with the existing flow of the channel.

Have a streambed slope within the encapsulation that matches the slope

of the bed both immediately upstream and downstream.

Not create or accelerate stream instability as demonstrated in the plans

by a qualified engineer. Examples of stream instability include, but are

not limited to head cutting, stream bank erosion, channel enlargement,
channel incision, degradation, aggradation, meander migration, (down-
valley and lateral accretion), avulsion, and base-level shifts.

Either have no bottom (e.g., three-sided culvert) or are embedded

(sumped)? into the stream channel based on the following structure

sizes and substrate types:

(a) Stream bed of sand
e Structure <four (4) feet wide: Six (6) inch sump
e Structure four (4) feet wide to 12 feet wide: 12 inch sump
e Structure 12 feet to 20 feet wide: 18 inch sump

(b) Stream bed of other soil or unconsolidated till*
e Structure < four (4) feet wide: Three (3) inch sump
e Structure four (4) feet wide to 12 feet wide: Six (6) inch sump
e Structure 12 feet wide to 20 feet wide: 12 inch sump
(c) Stream bed of bedrock or consolidated till®
¢ Inside elevation of the structure bottom shall be a minimum of
three (3) inches below the surface of the bedrock or
consolidated till.

Meet the following requirements when installed in a perennial stream

with an OHWM width of 12 feet or greater:

(a) Be sumped to a greater depth if needed for the design of the
streambed inside the encapsulation.

(b) Have a width equal to or wider than the existing OHWM.

(c) Have a natural stream bottom. If the stream bottom will be
disturbed during construction (e.g. four sided box culvers, pipe
culverts, or because of footer work for three sided culverts), natural
stream substrate must be placed in the encapsulation in
accordance with the Federal Highway Administration Hydraulic
Engineering Circular No. 26: Culvert Design for Aquatic Organism
Passage.

3 Sump, for the purpose of this Water Quality Certification, means the inside elevation of the bottom of the structure
is placed at a specified depth below the grade of the stream.

4 Other soil and unconsolidated till includes substrates that are more cohesive and less mobile (e.g clay, silt, gravel,
and cobble substrates).

5 Consolidated till includes dense hard materials such as hardpan.
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(22)

(23)

(24)

(25)

(d) Have a low flow channel constructed or restored through the
encapsulation. The low flow channel shall have the same width,
depth, and side slope as the natural upstream and downstream low
flow channel. If the upstream and downstream channels are highly
degraded, a V-shaped channel with 5:1 slopes within the structure
may be substituted.

The permittee must ensure all placement of riprap or other bank stabilization
materials are designed and installed flush with the upstream and downstream bank
and stream channel/lake bed elevations and grades.

Notification to IDEM is required for any temporary impacts that exceed 0.10 acre
for any proposed NWP. For emergency repair situations notification may take
place after the emergency repair has begun.

After construction, temporary fill must be removed in their entirety and the affected
areas returned to the pre-construction elevations. The areas affected by
temporary fill must be revegetated, as appropriate.

The permittee will submit an application for an individual certification if IDEM
determines the project would have more than minimal impacts to water quality,
either viewed individually or collectively with other projects that may affect the
same waterbody.

NATIONWIDE PERMIT # 12, OIL AND NATURAL GAS PIPELINE ACTIVITIES,
SPECIFIC CONDITIONS

The following conditions apply to NWP #12. All activities that do not meet these
conditions require an individual WQC from IDEM and are not authorized under this
WQC.

(1)

The permittee must notify IDEM in accordance with General Condition 1 listed
above unless the only regulated activity is the construction of a stream or wetland
crossing where the crossing is constructed using directional boring or other related
techniques that do not involve the placement of fill materials within a regulated
waterbody. Other forms of crossings, such as trenching, pipeline armoring, etc.,
require notification to IDEM;

Notification to IDEM is required for any pipeline project that involves crossing
wetlands. The applicant will be required to restore temporarily impacted wetlands
to pre-construction grade, contours, and vegetative conditions. A copy of the
restoration plan must be submitted with the Notification Form;

The activity must not permanently affect more than twenty-five hundredths (0.25)
of an acre of waters of the United States. See General Condition 13 of this WQC
for additional impact and mitigation requirements. Conversions of forested and
scrub shrub wetlands to emergent wetlands is a permanent effect and should be
considered in the overall impact calculation;
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(4)
()

(6)

(7)

(8)

(10)

The activity must not permanently change the sinuosity, flow path, velocity, cross

sectional area under the bank full elevation or the slope of a stream;

The activity must not permanently affect more than 500 linear feet of streambank

or lake shoreline. See General Condition 14 of this WQC for additional impact

and mitigation requirements;

The activity must not result in a permanent secondary effect to waters of the United

States (e.g. dredging, excavation, damming, creation of in-channel ponds) that,

when combined with the primary effect, exceeds the area and length thresholds

specified above;

For maintenance activities involving the placement of riprap or other bank

stabilization materials, the stabilization material must be installed flush with the

upstream and downstream bank and stream channel/lake bed elevations and

grades;

For in-stream utility line stabilization activities, the use of articulated or other

matting is only authorized if the utility is only partially (<10%) exposed. Fully

exposed utility stabilization activities are not authorized by this WQC;

Remediation of inadvertent returns of drilling fluids into waters of the U.S require

the following actions:

(@) Immediately implement containment and clean up measures.

(b) Report the spill to IDEM’s 24 Hour Emergency Spill Line at (888) 233-7745.

(c) Contact the IDEM Wetlands & Stormwater Section at (317) 233-8488.

(d) Submit the containment, clean up and restoration plan to IDEM for review and
approval.

If a utility line is placed beneath the bed of a river or stream, the following

conditions must be met:

(a) Cover of at least three (3) feet, measured perpendicularly to the line, between
the lowest point of the stream bed and the top of the utility line or its
encasement, whichever is higher, if the bed is composed of unconsolidated
materials; and

(b) Cover of at least one (1) foot, measured perpendicularly to the line, between
the lowest point of the bed and the top of the utility or its encasement,
whichever is higher, if the bed is composed of consolidated materials.

NATIONWIDE PERMIT #29, RESIDENTIAL DEVELOPMENTS, SPECIFIC
CONDITIONS

The following conditions apply to NWP #29. All activities that do not meet these
conditions require an Individual WQC from IDEM and are not authorized under this
WQC.

(1)
(2)

The permittee must notify IDEM in accordance with General Condition 1 listed
above;

This WQC does not authorize stream relocations associated with residential
developments or their attendant features;
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(3) This WQC does not authorize discharges for the construction of stormwater
management facilities;

(4) Permanent stream encapsulations associated with residential developments must
comply with General Condition 21;

(5) The installation of utilities associated with residential developments must comply
with the Specific Conditions of NWP 12, NWP 57, and NWP 58 of this WQC;

(6) The activity must not permanently affect more than twenty-five hundredths (0.25)
of an acre of waters of the United States. See General Condition 13 of this WQC
for additional impact and mitigation requirements;

(7) The activity must not permanently affect more than 500 linear feet of streambank
or lake shoreline. See General Condition 14 of this WQC for additional impact
and mitigation requirements;

(8) The placement of riprap or other bank stabilization material must be installed flush
with the upstream and downstream bank and stream channel/lake bed elevations
and grades; and

(9) The activity must not result in a permanent secondary effect to waters of the United
States (e.g. dredging, excavation, damming, creation of in-channel ponds) that,
when combined with the primary effect, exceeds the area and length thresholds
specified above.

NATIONWIDE PERMIT # 39, COMMERCIAL AND INSTITUTIONAL
DEVELOPEMNTS, SPECIFIC CONDITIONS

The following conditions apply to NWP #39. All activities that do not meet these
conditions require an individual WQC from IDEM and are not authorized under this
WQC.

(1) The permittee must notify IDEM in accordance with General Condition 1 listed
above;

(2) This WQC does not authorize stream relocations associated with commercial or
institutional developments or their attendant features;

(3) This WQC does not authorize discharges for the construction of stormwater
management facilities;

(4) Permanent stream encapsulations associated with commercial and institutional
developments must comply with General Condition 21;

(5) The installation of utilities associated with commercial or institutional developments
must comply with the Specific Conditions of NWP 12, NWP 57, and NWP 58 of
this WQC;

(6) The activity must not permanently affect more than twenty-five hundredths (0.25)
of an acre of waters of the United States. See General Condition 13 of this WQC
for additional impact and mitigation requirements;

(7) The activity must not permanently affect more than 500 linear feet of streambank
or lake shoreline. See General Condition 14 of this WQC for additional impact
and mitigation requirements;
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(8)

(9)

The placement of riprap or other bank stabilization material must be installed flush
with the upstream and downstream bank and stream channel/lake bed elevations
and grades; and

The activity must not result in a permanent secondary effect to waters of the United
States (e.g. dredging, excavation, damming, creation of in-channel ponds) that,
when combined with the primary effect, exceeds the area and length thresholds
specified above.

NATIONWIDE PERMT #40, AGRICULTURAL ACTIVITIES, SPECIFIC CONDITIONS

The following conditions apply to NWP #40. All activities that do not meet these
conditions require an individual WQC from the IDEM and are not authorized under this
WQC.

The permittee must notify IDEM in accordance with General Condition 1 listed
above;

This WQC does not authorize stream relocations associated with activities eligible
for this NWP;

This WQC does not authorize the construction of drainage ditches in a wetland;
This WQC does not authorize the construction of levees when the levee results in
a loss of hydrology to a wetland;

The WQC only authorizes the installation solid field tile within a wetland;

The installation of tile riser pipes must be installed outside the boundary of a
wetland or the inlet holes to the riser pipe must be set at an elevation to ensure it
does not drain the wetland;

The activity must not permanently affect more than twenty-five hundredths (0.25)
of an acre of waters of the United States. See General Condition 13 of this WQC
for additional impact and mitigation requirements: and

The activity must not result in a permanent secondary effect to waters of the United
States (e.g dredging, excavation, damming, creation of in-channel ponds) that,
when combined with the primary effect, exceeds the area and length thresholds
specified above.

NATIONWIDE PERMIT #42, RECREATION FACILITIES, SPECIFIC CONDITIONS

The following conditions apply to NWP #42. All activities that do not meet these
conditions require an individual WQC from IDEM and are not authorized under this
WQC.

(1)
(2)
3)

The permittee must notify IDEM in accordance with General Condition 1 listed
above;

This WQC does not authorize stream relocations associated with activities eligible
for this NWP;

This WQC does not authorize discharges for the construction of stormwater
management facilities;
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(4) Permanent stream encapsulations associated with recreational facilities must
comply with General Condition 21;

(5) The installation of utilities associated with recreational developments must comply
with the Specific Conditions of NWP 12, NWP 57, and NWP 58 of this WQC;

(6) Trails, bike paths, and golf cart paths constructed in wetlands must be constructed
at grade, or have culverts installed to ensure hydrologic connectivity between
wetlands;

(7) The activity must not permanently affect more than twenty-five hundredths (0.25)
of an acre of waters of the United States. See General Condition 13 of this WQC
for additional impact and mitigation requirements;

(8) The activity must not permanently affect more than 500 linear feet of streambank
or lake shoreline. See General Condition 14 of this WQC for additional impact
and mitigation requirements;

(9) The placement of riprap or other bank stabilization material must be installed flush
with the upstream and downstream bank and stream channel/lake bed elevations
and grades; and

(10) The activity must not result in a permanent secondary effect to waters of the United
States (e.g. dredging, excavation, damming, creation of in-channel ponds) that,
when combined with the primary effect, exceeds the area and length thresholds
specified above.

NATIONWIDE PERMIT #44, MINING ACTIVITIES, SPECIFIC CONDITIONS

The following conditions applies to NWP #44. All activities that do not meet these
conditions require an Individual WQC from IDEM and are not authorized under this
WQC.

(1) The permittee must notify IDEM in accordance with General Condition 1 listed
above;

(2) This WQC does not authorize discharges for the construction of stormwater
management facilities;

(3) This WQC does not authorize discharges associated with outfalls authorized by a
National Pollutant Discharge Elimination System Permit;

(4) Permanent stream encapsulations associated with mining activities must comply
with General Condition 21;

(5) The activity must not permanently affect more than twenty-five hundredths (0.25)
of an acre of waters of the United States. See General Condition 13 of this WQC
for additional impact and mitigation requirements;

(6) The activity must not permanently affect more than 500 linear feet of streambank
or lake shoreline. See General Condition 14 of this WQC for additional impact
and mitigation requirements;

(7) Dewatering activities must use filter bags, upland sediment basins/traps, or a
combination of other appropriate sediment control measures to minimize the
discharge of sediment-laden water into waters of the U.S.; and
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(8) The activity will not result in a permanent secondary effect to waters of the United
States (e.g. dredging, excavation, damming, creation of in-channel ponds) that,
when combined with the primary effect, exceeds the area and length thresholds
specified above.

NATIONWIDE PERMIT #51, LAND-BASED RENEWABLE ENERGY GENERATION
FACILITIES, SPECIFIC CONDITIONS

The following conditions apply to NWP #51. All activities that do not meet these
conditions require an individual WQC from IDEM and are not authorized under this
WQC.

(1) The permittee must notify IDEM in accordance with General Condition 1 listed
above;

(2) The activity must not permanently affect more than one-tenth (0.1) of an acre of
waters of the United States;

(3) The activity must not permanently change the sinuosity, flow path, velocity, cross
sectional area under the bank full elevation or the slope of a stream;

(4) The activity must not permanently affect more than 300 linear feet of streambank
or lake shoreline; and

(5) The activity must not result in a permanent secondary effect to waters of the United
States (e.g. dredging, excavation, damming, creation of in-channel ponds) that,
when combined with the primary effect, exceeds the area and length thresholds
specified above.

NATIONWIDE PERMIT #52, WATER-BASED RENEWABLE ENERGY GENERATION
PILOT PROJECTS, SPECIFIC CONDITIONS

The following conditions apply to NWP #52. All activities that do not meet these
conditions require an individual WQC from IDEM and are not authorized under this
WQC.

(1) The permittee must notify IDEM in accordance with General Condition 1 listed
above;

(2) The activity must not permanently affect more than one-tenth (0.1) of an acre of
waters of the United States;

(3) The activity must not permanently change the sinuosity, flow path, velocity, cross
sectional area under the bank full elevation or the slope of a stream;

(4) The activity must not permanently affect more than 300 linear feet of streambank
or lake shoreline; and

(5) The activity must not result in a permanent secondary effect to waters of the United
States (e.g. dredging, excavation, damming, creation of in-channel ponds) that,
when combined with the primary effect, exceeds the area and length thresholds
specified above.
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NATIONWIDE PERMIT 57, ELECTRIC UTILITY LINE AND TELECOMMUNICATIONS
ACTIVITES, SPECIFIC CONDITIONS

The following conditions apply to NWP C. All activities that do not meet these
conditions require an individual WQC from IDEM and are not authorized under this
WQC.

(1)

(2)

3)

(6)

(7)

(8)

(9)

The permittee must notify IDEM in accordance with General Condition 1 listed
above unless the only regulated activity is the construction of a stream or wetland
crossing where the crossing is constructed using directional boring or other related
techniques that do not involve the placement of fill materials within a regulated
waterbody. Other forms of crossings, such as trenching, pipeline armoring, etc.,
require notification to IDEM;

Notification to IDEM is required for any utility or telecommunication activities that
involve crossing wetlands. The applicant will be required to restore temporarily
impacted wetlands to pre-construction grade, contours, and vegetative conditions.
A copy of the restoration plan must be submitted with the Notification Form;

The activity must not permanently affect more than twenty-five hundredths (0.25)
of an acre of waters of the United States. See General Condition 13 of this WQC
for additional impact and mitigation requirements. Conversions of forested and
scrub shrub wetlands to emergent wetlands is a permanent effect and should be
considered in the overall impact calculation;

The activity must not permanently change the sinuosity, flow path, velocity, cross
sectional area under the bank full elevation or the slope of a stream;

The activity must not permanently affect more than 500 linear feet of streambank
or lake shoreline. See General Condition 14 of this WQC for additional impact
and mitigation requirements;

The activity must not result in a permanent secondary effect to waters of the United
States (e.g. dredging, excavation, damming, creation of in-channel ponds) that,
when combined with the primary effect, exceeds the area and length thresholds
specified above;

For maintenance activities involving the placement of riprap or other bank
stabilization materials, the stabilization material must be installed flush with the
upstream and downstream bank and stream channel/lake bed elevations and
grades;

For in-stream utility and telecommunication line stabilization activities, the use of
articulated or other matting is only authorized if the utility is only partially (<10%)
exposed. Fully exposed utility stabilization activities are not authorized by this
WQC;

Remediation of inadvertent returns of drilling fluids into waters of the U.S require
the following actions:

(@) Immediately implement containment and clean up measures.

(b) Report the spill to IDEM’s 24 Hour Emergency Spill Line at (888) 233-7745.
(c) Contact IDEM Wetlands & Stormwater Section at (317) 233-8488.
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(d) Submit the containment, clean up and restoration plan to IDEM for review and
approval.
(10) If a utility or telecommunication line is placed beneath the bed of a river or stream,
the following conditions must be met:

(@) Cover of at least three (3) feet, measured perpendicularly to the line, between
the lowest point of the stream bed and the top of the utility line or its
encasement, whichever is higher, if the bed is composed of unconsolidated
materials; and

(b) Cover of at least one (1) foot, measured perpendicularly to the line, between
the lowest point of the bed and the top of the utility or its encasement,
whichever is higher, if the bed is composed of consolidated materials.

NATIONWIDE PERMIT 58, UTILITY LINE ACTIVITIES FOR WATER AND OTHER
SUBSTANCES, SPECIFIC CONDITIONS

The following conditions apply to NWP D. All activities that do not meet these
conditions require an individual WQC from IDEM and are not authorized under this
WQC.

(1) The permittee must notify IDEM in accordance with General Condition 1 listed
above unless the only regulated activity is the construction of a stream or wetland
crossing where the crossing is constructed using directional boring or other related
techniques that do not involve the placement of fill materials within a regulated
waterbody. Other forms of crossings, such as trenching, pipeline armoring, etc.,
require notification to IDEM;

(2) Notification to IDEM is required for any utility or telecommunication activities that
involve crossing wetlands. The applicant will be required to restore temporarily
impacted wetlands to preconstruction grade, contours, and vegetative conditions.
A copy of the restoration plan must be submitted with the Notification Form;

(3) The activity must not permanently affect more than twenty-five hundredths (0.25)
of an acre of waters of the United States. See General Condition 13 of this WQC
for additional impact and mitigation requirements. Conversions of forested and
scrub shrub wetlands to emergent wetlands is a permanent effect and should be
considered in the overall impact calculation;

(4) The activity must not permanently change the sinuosity, flow path, velocity, cross
sectional area under the bank full elevation or the slope of a stream;

(5) The activity must not permanently affect more than 500 linear feet of streambank
or lake shoreline. See General Condition 14 of this WQC for additional impact
and mitigation requirements;

(6) The activity must not result in a permanent secondary effect to waters of the
United States (e.g. dredging, excavation, damming, creation of in-channel ponds)
that, when combined with the primary effect, exceeds the area and length
thresholds specified above;
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(7) For maintenance activities involving the placement of riprap or other bank
stabilization materials, the stabilization material must be installed flush with the
upstream and downstream bank and stream channel/lake bed elevations and
grades;

(8) Forin-stream utility and telecommunication line stabilization activities, the use of
articulated or other matting is only authorized if the utility is only partially (<10%)
exposed. Fully exposed utility stabilization activities are not authorized by this
WQC;

(9) Remediation of inadvertent returns of drilling fluids into waters of the U.S require
the following actions:

(@) Immediately implement containment and clean up measures.
(b) Report the spill to IDEM’s 24 Hour Emergency Spill Line at (888) 233-7745.
(c) Contact the IDEM Wetlands & Stormwater Section at (317) 233-8488.
(d) Submit the containment, clean up and restoration plan to IDEM for review and
approval.
(10) If a utility or telecommunication line is placed beneath the bed of a river or stream,
the following conditions must be met:

(a) Cover of at least three (3) feet, measured perpendicularly to the line, between
the lowest point of the stream bed and the top of the utility line or its
encasement, whichever is higher, if the bed is composed of unconsolidated
materials; and

(b) Cover of at least one (1) foot, measured perpendicularly to the line, between
the lowest point of the bed and the top of the utility or its encasement,
whichever is higher, if the bed is composed of consolidated materials.

Any changes in the language or scope of any NWP not detailed in the Federal
Register notice dated September 15, 2020, are not authorized by this certification. In
the absence of another action by IDEM that would alter the termination date of this
certification, this certification shall expire with the expiration of the federal permits it
certifies.

This certification does not relieve the recipient of the responsibility of obtaining any
other permits or authorizations that may be required for this project or related activities
from IDEM or any other agency or person. You may wish to contact the Indiana
Department of Natural Resources at 317-232-4160 (toll free at 877-928-3755)
concerning the possible requirement of natural freshwater lake or floodway permits. In
addition, you may wish to contact IDEM’s stormwater program at 317-233-1864
(Stormwat@idem.IN.gov) concerning the possible need for construction stormwater
permit coverage if you plan to disturb one (1) acre or more of land area.

Failure to comply with the terms and conditions of this Section 401 Water Quality
Certification may result in enforcement action against you. You may also be subject to
criminal liability if it is determined that the Section 401 Water Quality Certification was
violated willfully or negligently.
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Notice of Right to Administrative Review

If you wish to challenge this permit, you must file a Petition for Administrative Review
with the Office of Environmental Adjudication (OEA), and serve a copy of the petition
upon IDEM. The requirements for filing a Petition for Administrative Review are found in
IC 4-21.5-3-7, IC 13-15-6-1 and 315 IAC 1-3-2. A summary of the requirements of these
laws is provided below.

A Petition for Administrative Review must be filed with the Office of Environmental
Adjudication (OEA) within fifteen (15) days of the issuance of this notice (eighteen (18)
days if you received this notice by U.S. Mail), and a copy must be served upon IDEM.

Addresses are:

Director Commissioner

Office of Environmental Adjudication Indiana Dept. of Environmental Management
Indiana Government Center North Indiana Government Center North

100 North Senate Avenue, Room N103 100 North Senate Avenue, Room 1301
Indianapolis, Indiana 46204 Indianapolis, Indiana 46204

The petition must contain the following information:

(@) The name, address and telephone number of each petitioner.
(b) A description of each petitioner’s interest in the permit.
(c) A statement of facts demonstrating that each petitioner is:

(1) a person to whom the order is directed;
(2) aggrieved or adversely affected by the permit; or
(3) entitled to administrative review under any law.
(d) The reasons for the request for administrative review.
(e) The particular legal issues proposed for review.
(f) The alleged environmental concerns or technical deficiencies of the denial.
(g) The permit terms and conditions that the petitioner believes would be
appropriate and would comply with the law.
(h) The identity of any persons represented by the petitioner.
(i) The identity of the person against whom administrative review is sought.
() A copy of the permit that is the basis of the petition.
(k) A statement identifying petitioner’s attorney or other representative, if any.

Failure to meet the requirements of the law with respect to a Petition for
Administrative Review may result in a waiver of your right to seek administrative review of
the permit. Examples are:

(a) Failure to file a Petition by the applicable deadline;
(b) Failure to serve a copy of the Petition upon IDEM when it is filed; or
(c) Failure to include the information required by law.
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If you seek to have a permit stayed during the administrative review, you may need
to file a Petition for a Stay of Effectiveness. The specific requirements for such a
Petition can be found in 315 IAC 1-3-2 and 315 IAC 1-3-2.1.

Pursuant to IC 4-21.5-3-17, OEA will provide all parties with notice of any pre-
hearing conferences, preliminary hearings, hearings, stays, or orders disposing of the
review of this action. If you are entitled to notice under IC 4-21.5-3-5(b) and would like
to obtain notices of any pre-hearing conferences, preliminary hearings, hearings, stays,
or orders disposing of the review of this action without intervening in the proceeding you
must submit a written request to OEA at the address above.

If you have procedural or scheduling questions regarding your Petition for
Administrative Review, additional information on the review process is available at the
website of the Office of Environmental Adjudication at http://www.in.gov/oea.

If you have any questions about this certification, please contact Jason Randolph,
Project Manager, of my staff by phone at 317-233-0467, or by e-mail at
jrandolp@idem.in.gov.

Sincerely,

FPlto Bt (toerPe PP pFtna—

Martha Clark Mettler
Assistant Commissioner
Office of Water Quality

ccC: Kimberly Simpson, USACE-Louisville
Aaron Damrill, USACE-Detroit, Michiana Branch
Paul Leffler, USACE-Chicago
Scott Pruitt, USFWS
Matt Buffington, IDNR
Randy Braun, IDEM
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Attachment 1: Indiana Waters Designated for Special Protection

Designated Salmonid Waters:
[327 IAC 2-1.5-5(a)(3)]

Trail Creek and its tributaries downstream to Lake Michigan, LaPorte County

East Branch of the Little Calumet River and its tributaries downstream to Lake Michigan via
Burns Ditch, Porter and LaPorte Counties

Salt Creek above (upstream of) its confluence with the Little Calumet River, Porter County
Kintzele Ditch (Black Ditch) from Beverly Drive downstream to Lake Michigan, Porter County
The Galena River and its tributaries, LaPorte County

The St. Joseph River and its tributaries in St. Joseph County from the Twin Branch Dam in
Mishawaka downstream to the Indiana/Michigan state line, St. Joseph County

The Indiana portion of the open waters of Lake Michigan

Those waters designated by the Indiana Department of Natural Resources (IDNR) for put-
and-take trout fishing'

Waterbodies which have been designated all or partially as Outstanding State Resource
Waters: [327 IAC 2-1-11(b), 327 IAC 2-1.3-3(d), and 327 IAC 2-1.5-19(b)]

Big Pine Creek in Warren County downstream of the State Road 55 bridge near the town of
Pine Village to its confluence with the Wabash River

Mud Pine Creek in Warren County from the bridge on the County Road between Brisco and
Rainsville to its confluence with Big Pine Creek

Fall Creek in Warren County from the old C.R. 119 bridge in the NW quarter of Section 21,
Township 22N, Range 8W downstream to its confluence with Big Pine Creek

Indian Creek in Montgomery County from the County Road 650 West bridge downstream to
its confluence with Sugar Creek

Clifty Creek in Montgomery County within the boundaries of Pine Hills Nature Preserve
Bear Creek in Fountain County from the bridge on County Road 450 North to its confluence
with the Wabash River

Rattlesnake Creek in Fountain County from the bridge on County Road 450 North to its
confluence with Bear Creek

The small tributary to Bear Creek in Fountain County within the Portland Arch Nature
Preserve which enters Bear Creek at the sharpest bend and has formed the small natural
bridge called Portland Arch

Blue River from the confluence of the West and Middle Forks of the Blue River in
Washington County downstream to its confluence with the Ohio River

The South Fork of Blue River in Washington County from the Horner's Chapel Road bridge
downstream to its confluence with Blue River.

Lost River and all surface and underground tributaries upstream from the Orangeville Rise
(T2N, R1W, Section 6) and the Rise of Lost River (T2N, R1W, Section 7) and the mainstem
of the Lost River from the Orangeville Rise downstream to its confluence with the East Fork
of White River.

The Blue River in Washington, Crawford, and Harrison Counties, from river mile 57.0 to river
mile 11.5

The North Fork of Wildcat Creek in Carroll and Tippecanoe Counties, from river mile 43.11
to river mile 4.82

I Available on the internet at: http://www.in.gov/dnr/fishwild/5457.htm



http://www.in.gov/dnr/fishwild/5457.htm

The South Fork of Wildcat Creek in Tippecanoe County, from river mile 10.21 to river mile
0.00

Cedar Creek in Allen and DeKalb counties, from river mile 13.7 to its confluence with the St.
Joseph River

The Indiana portion of the open waters of Lake Michigan

All waters incorporated in the Indiana Dunes National Lakeshore.



Attachment 2: Critical Wetlands and Critical Special Aquatic Sites

In the interest of maintaining consistency with the State Regulated (Isolated) Wetland
program established at 327 IAC 17, IDEM defines Critical Wetlands and Critical Special
Aquatic Sites to be synonymous with Rare and Ecologically Important Wetland Types
under 327 IAC 17-1-3(3)(B):

e Acid bog: Acid bog is an acidic wetland of kettle holes in glacial terrain. Bogs can be
graminoid (Carex spp. and Sphagnum spp.) or low shrub (Chamaedaphne calyculata and
Betula pumila). The graminoid bog can be a floating, quaking mat. The soils in acid bogs
are saturated and acidic peat. Bogs have non-flowing or very slow flowing water. The water
level fluctuates seasonally. When a sphagnum mat floats, it rises and falls with the water
table. Acid bogs can be found in northern Indiana.

o Acid seep: Acid seep is a bog-like wetland typically found in unglaciated hill regions. This
community is a small groundwater-fed wetland located primarily in upland terrain. A thin
layer of muck may lie over a mineral substrate. The soil reaction is acid. This seep
community is characterized by flowing water during at least part of the year. Acid seeps are
located primarily in southern Indiana.

e Circumneutral bog: Circumneutral bog is a bog-like wetland that receives groundwater.
Circumneutral bogs can be a mosaic of tall shrub bog, graminoid bog, and other
communities. The graminoid bog often occurs on a quaking or floating mat. Although a few
bogs occur in unglaciated regions, most are found in glacial ice-block depressions. The
soils in circumneutral bogs are usually peat, or other low nutrient organic substrates, which
are saturated and circumneutral to slightly acid. Circumneutral bogs have non-flowing or
very slow flowing water. The water level fluctuates seasonally. Circumneutral bogs are
usually found in northern Indiana.

o Circumneutral seep: The circumneutral seep (or seep-spring) is a groundwater-fed
wetland on organic soil. It is primarily herbaceous. Species typically include marsh
marigold (Caltha palustris) and skunk cabbage (Symplocarpus foetidus) with a scattered
tree canopy. Circumneutral seep is typically situated on or near the base of a slope. The
soil is typically circumneutral muck. This seep community is characterized by slowly flowing
water during at least part of the year. Circumneutral seeps can be found scattered
throughout Indiana.

o Cypress swamp: Bald cypress swamps are seasonally to permanently inundated wetlands
found in depressions and sloughs of large bottomlands associated with the Wabash/Ohio
River system. Poorly to very poorly drained soils characterize this environment. Bald
cypress (Taxodium distichum) is present, and green ash (Fraxinus pennsylvanica), silver
maple (Acer saccharinum), and overcup oak (Quercus lyrata) are also usually present. This
community is restricted to extreme southwest Indiana.

¢ Dune and swale: Dune and swale is an ecological system consisting of a mixture of upland
(black oak sand savanna, dry to mesic sand prairie) and wetland (pond, panne, sedge
meadow, marsh, wet prairie) natural communities. These communities occur in long,
narrow, linear complexes, with the dry communities occupying sand ridges, and the wet
communities occurring in the intervening swales. Black oak (Quercus velutina), paper birch
(Betula papyrifera), jack pine (Pinus banksiana), and prairie vegetation typically occur on the
ridges, and sedges, reeds, and marsh/aquatic vegetation line are found in the swales.
Water levels are directly influenced by ground water, with the interdunal swales controlled



largely by lateral flow through porous beach ridges. Dune and swale is restricted to extreme
northwest Indiana, near Lake Michigan.

Fen: Fen is a calcareous, groundwater-fed wetland. Fens are often a mosaic of grassy
areas, sedgy areas, graminoid-shrubby cinquefoil, and tall shrub areas. The extent of the
tall shrub component of fens may be determined by fire frequency and/or soil moisture.
Drying of the soil increases the growth of shrubs. Fens typically occur in the vicinity of
glacial moraines. Fens typically have a muck or peat substrate. The water level fluctuates
seasonally and is fed by groundwater. Fens can be found in central and northern Indiana.

Forested fen: Forested fen is a tree-dominated wetland on organic soil which receives
groundwater. Forested fens are often a mosaic of treed areas, tall shrub areas, and
herbaceous areas. A tall shrub layer is often well developed in forested fens. Indicative
species typically include tamarack (Larix laricina), black ash (Fraxinus nigra), yellow birch
(Betula alleghaniensis), poison sumac (Toxicodendron vernix), and red maple (Acer
rubrum). Forested fens occur in wet lowlands, where moraines meet outwash features or
depressions. Forested fens have saturated, poorly to very poorly drained soils that are often
muck, but some seasonal flooding can occur in forested fens that are especially level. This
community is a late successional stage of fen or circumneutral bog. Forested fens occur in
northern Indiana.

Forested swamp: Forested swamp is a seasonally inundated to intermittently exposed
wetland of large river bottoms. Forested swamps do not receive direct flow from river
flooding except under exceptional circumstances. Forested swamps occur in depressions,
sloughs and large bottomlands, typically dominated by tree species such as swamp
cottonwood (Populus heterophylla), green ash (Fraxinus pennsylvanica), and swamp white
oak (Quercus bicolor). In northern Indiana important tree species include black ash
(Fraxinus nigra), yellow birch (Betula alleghaniensis), and red maple (Acer rubrum). Poorly
to very poorly drained and aerated soils characterize the swamp environment. Soils usually
are mineral not muck or peat. This community type is found throughout Indiana.

Marl beach: Marl beach is a fen-like community located on the marly muck shorelines of
lakes. Marl precipitate is evident. A thin layer of water is present in spring, but dries down
in summer. Draw-down of a lake creates additional area for this community to develop on.
Marl beaches can be found in extreme northern Indiana, primarily in the northeast.

Muck flat: Muck flat is a shoreline and lake community possessing a unique flora of sedges
and annual plants, many of which are also found on the Atlantic and Gulf Coastal Plains.
This community is found at the margins of lakes or covering shallow basins. This
community has a peat substrate. The muck flats can float on the water surface, but during
high water periods are usually inundated. The water level of a basin fluctuates during a
season or from year to year in response to the amount of precipitation. This exposes bare
substrate needed for germination by species of the community. Muck flats are found in
northern Indiana.

Panne: Panne is a groundwater fed herbaceous wetland occupying interdunal swales near
Lake Michigan. Pannes are located on the lee side of the first or second line of dunes from
the lakeshore. The soil is wet, calcareous sand. Pannes are located in counties bordering

Lake Michigan.

Sand flat: Sand flat is a shoreline and lake community possessing a unique flora of sedges
and annual plants, many of which are also found on the Atlantic and Gulf Coastal Plains.
This community is found at the margins of lakes or covering shallow basins. This
community has a sand substrate. During high water periods sand flats at the margins of



lakes or ponds are inundated. The water level of a basin fluctuates during a season or from
year to year in response to the amount of precipitation. This exposes bare substrate
needed for germination by species of the community. Sand flats occur in northern Indiana,
and in the Plainville Sand Section of southwest Indiana.

Sedge meadow: Sedge meadow is an herbaceous wetland typically dominated by
graminoid species such as flat sedge (Cyperus spp.), spike rush (Eleocharis spp.), rushes
(Juncus spp.) and sedges (Carex spp.). Sedge meadow is an herbaceous wetland of
stream margins and river floodplains, and lake margins or upland depressions. Streamside
sedge meadows are frequently flooded in the spring and early summer. Sedge meadows of
lake margins and depressions often contain standing water during wet months and after
heavy rains; during dry periods, the water level is at or just below the substrate. Sedge
meadow usually occupies the ground between a marsh and the uplands, or a shrub swamp
or wet forest. Periodic high water can Kill trees and shrubs invading sedge meadows.
Sedge meadows can be found in the northern half of the state.

Shrub swamp: Shrub swamp is a shrub-dominated wetland that is seasonally inundated to
intermittently exposed. This community occurs in depressions and the substrate in either
mineral soils or muck, as opposed to peat which is characteristic of bogs. Shrub swamp is
characterized by non-flowing or very slowly flowing water with levels that fluctuate
seasonally. Shrub swamps are persistent, though considered successional. Two
opportunistic native shrubs, sandbar willow (Salix exigua) and gray dogwood (Cornus
racemosa), by themselves, are not indicative of shrub swamps. This community type is
found throughout Indiana.

Sinkhole pond: Sinkhole ponds are water-containing depressions in karst topography.
Sinkhole ponds are found in the Mitchell Karst Plain in south-central Indiana.

Sinkhole swamp: Sinkhole swamps are depressions in karst topography dominated by
tree or shrub species. Sinkhole swamps are found in the Mitchell Karst Plain in south-
central Indiana.

Wet floodplain forest: Wet floodplain forest is a broadleaf deciduous forest of river
floodplains. Wet floodplain forests occur in depressions and flats on narrow to wide
floodplains and also on recently exposed substrates that are frequently flooded. Wet
floodplain forests are frequently flooded and may have standing water seasonally to
permanently present. Wet floodplain forests occur statewide.

Wet prairie: Wet prairie is an herbaceous wetland typically dominated by graminoid
species such as prairie cordgrass (Spartina pectinata), bluejoint (Calamagrostis
canadensis), and sedges (Carex spp.). Vegetation height is often 2-3 m. The species
diversity of wet prairies is lower than that of mesic prairies. Wet prairies occur in deep
swales and the substrate ranges from very deep black mineral soils (which are high in
organic matter) to muck. Ponding in spring lasts for several weeks prior to drainage. Wet
prairies commonly occur in the Grand Prairie Natural Region, the Tipton Till Plain and the
Bluffton Till Plain, with a few examples found in the Northern Lakes Natural Region.

Wet sand prairie: Wet sand prairie is an herbaceous wetland typically dominated by
graminoid species such as prairie cordgrass (Spartina pectinata), bluejoint (Calamagrostis
canadensis), and sedges (Carex spp.). Vegetation height is often 2-3 m. The species
diversity of wet prairies is lower than that of mesic prairies. Wet lowland prairies occur in
deep swales and the substrate is sand, sometimes mixed with muck. Flooding is a regular
springtime occurrence in wet sand prairie and may last several weeks. This community
occurs in a mosaic with marsh and other wetlands, and with upland prairies and sand



savannas. Fire was frequent occurrence, but more common in the fall when waters had
receded. This community occurs in northwest Indiana and in the Plainsville Sands area.



Attachment 3: 40 CFR 121.7 Citation and Justification

NWP Denial Citation and Justification

It is the judgment of the Office of Water Quality that the proposed Nationwide Permit 43
may violate Indiana Code (IC) 13-18-4-5 and the water quality standards (WQS) set
forth at 327 Indiana Administrative Code (IAC) 2-1-6(a)1, and 327 IAC 2-1.3-3.

1. Indiana Code 13-18-4-5 states in part:

A person may not:
(1)  throw, run, drain or otherwise dispose into any of the
streams or waters of Indiana;

or

(2)  cause, permit, or suffer to be thrown, run, drained, allowed to
seep, or otherwise disposed into any waters; any organic or
inorganic matter that causes or contributes to a polluted
condition of any waters, as determined by a rule of the board
adopted under Sections 1 and 3 of this chapter.

2. 327 Indiana Administrative Code 2-1-6(a)1 states in part:

All waters at all times and at all places meet the minimum conditions of
being free from substances, materials, and discharges that form
objectionable deposits, are unsightly or deleterious, and are toxic to plant,
animal or aquatic life.

3. 327 Indiana Administrative Code 2-1.3-3 states in part:

For all surface waters of the state, existing uses and the level of water
quality necessary to protect existing uses shall be maintained and
protected.

Because the discharges associated with the activities specified in NWP 43 may, even
as conditioned, violate Indiana’s WQS, projects undertaking those activities will require
a site-specific Section 401 Water Quality Certification to ensure compliance with the
water quality requirements found in 327 IAC 2. For NWP 43 activities to receive a site-
specific Section 401 Water Quality Certification, the applicant must provide information
for the proper installation, monitoring and maintenance of adequate pre-treatment
measures and appropriate mitigation to ensure measures installed in waters of the U.S
do not violate the states water quality standards identified above.



General Condition (GC) Citation and Justification

To ensure projects completed under the Indiana certified NWPs comply with
Indiana’s WQS, the Indiana general conditions are required.

GC (1)

GC (2)

GC (3)

GC (4)

For certain NWPs, IDEM has placed a notification requirement to ensure the
discharges associated with the activities specified in those NWPs comply with
327 IAC 2. To appropriately evaluate impacts to water quality, including
cumulative impacts, Indiana needs to be notified.

Several NWPs authorize minor dredging. This condition requiring the deposit
any dredged material in a contained upland disposal area to prevent sediment
run-off to any waterbody is necessary to ensure the discharges associated with
the disposal of the dredged material complies with 327 IAC 2.

Per 40 CFR 122.26 and 327 IAC 15, the use of appropriate stormwater control
measures and maintenance thereof will prevent any sediment laden water from
migrating off site and entering waterways and wetlands, potentially impairing
water quality.

Per IC 13-14-4-2, the department may inspect public or private property to
inspect for and investigate possible violations of environmental management
laws. Additionally, 40 CFR 121.11 allows the certifying authority the right to
inspect a facility or activity prior to initial operation of a certified project.

GC (5) This condition is necessary to ensure a projects permanent and secondary

GC (6)

GC (7)

GC (8)

GC (9)

impacts fall within the designated minimal impact thresholds specified in GC 13
and GC 14. This condition is necessary to ensure authorized project comply
with 327 IAC 2.

This condition is necessary to ensure projects are implemented in accordance
with this Section 401 Water Quality Certification and only projects described in
the notification are authorized. This ensures compliance with 327 IAC 2 and
327 IAC 5-2-8.

This condition is necessary to ensure only clean fill materials are proposed for
discharge to ensure compliance with 327 IAC 2. Discharges of pollutants may
require separate authorization under Section 402 of the Federal Clean Water
Act.

This condition is necessary to ensure mitigation banking projects go through
the procedures found in 33 CFR 332 and IDEM has the opportunity to
appropriately review and condition any proposed mitigation bank to ensure it
complies with 327 1AC 2.

Projects that will permanently change the sinuosity, flow path, velocity, cross-
sectional area or the slope of a stream have more than a minimal impact.
These activities can change the physical, chemical, and biological integrity of
waters by impacting aquatic life movement, sediment transport, and changing
the thalweg of a stream. These activities do not comply with 327 IAC 2.

GC (10) Salmond streams are designated for special protection by 327 IAC 2-1.5-

5(a)(3). Only those activities identified in GC (10) are authorized by this WQC.
Compliance with these activities, conditions and work restrictions will ensure



the chemical, physical and biological integrity of the salmonid waters are
maintained and protected in compliance with 327 IAC 2.

GC (11) These waters are designated as Outstanding State Resource Waters by 327
IAC 2-1-11(b), 327 IAC 2-1.3-3(d), and 327 IAC 2-1.5-19(b). Individual Section
401 Water Quality Certifications are required for these waters to ensure there is
no degradation and their water quality is protected and maintained in
accordance with 327 IAC 2-1-1.5 and 327 IAC 2-1.5-3.

GC (12) These wetlands and special aquatic sites are synonymous with Rare and
Ecologically important wetland types under 327 IAC 17-1-2(3)(B). Individual
Section 401 Water Quality Certifications are required for impacts to these
waters to ensure there is no degradation and their water quality is protected
and maintained in accordance with 327 IAC 2-1-1.5 and 327 IAC 2-1.5-3.

GC (13) To ensure projects comply with the water quality standards found at 327 IAC 2,
IDEM has established 0.10 acre as the minimal impact threshold for the state of
Indiana. To ensure consistency with the policy established in 327 IAC 17-2-
2(b), this is the threshold for which minimal impact projects are eligible for
general permit authorizations. To allow more projects to fit under the NWPs,
IDEM has increased this threshold to 0.25 acre if compensatory mitigation is
conducted in accordance with GC 15. Compensatory mitigation ensures there
is no permanent degradation to water quality in compliance with 327 IAC 2.

GC (14) To ensure projects comply with the water quality standards found at 327 IAC 2,
IDEM has established 300 linear feet as the minimal impact threshold for
streams in the state of Indiana. To allow more projects to fit under the NWPs,
IDEM has increased this threshold to 500 linear feet if compensatory mitigation
is conducted in accordance with GC 16. Compensatory mitigation ensures
there is no permanent degradation to water quality in compliance with 327 IAC
2.

GC (15) 327 IAC 2-1.3-3 establishes anti-degradation standards for all waters of the
State to include waters of the U.S. Proposed activities that exceed the minimal
impact thresholds identified in GC 13 require compensatory mitigation to
ensure there is no permanent degradation. IDEM is authorizing the use of
mitigation banks and the Indiana Stream and Wetland Mitigation Program since
the use of the NWPs does not allow for the placement of specific conditions on
a permittee responsible mitigation proposal. IDEM is requiring proof of
purchase and establishing a timeframe for submittal which is consistent with
current Corps and IDEM procedures. To ensure aquatic resource functions
and values are replaced, the compensatory mitigation ratios and service area
requirements are based in part on the requirements found in IC 13-18-22 and
33 CFR 332.

GC (16) 327 IAC 2-1.3-3 establishes anti-degradation standards for all waters of the
State to include waters of the U.S. Proposed activities that exceed the minimal
impact thresholds identified in GC 14 require compensatory mitigation to
ensure there is no permanent degradation. IDEM is authorizing the use of
mitigation banks and the Indiana Stream and Wetland Mitigation Program since
the use of the NWPs does not allow for the placement of specific conditions on
a permittee responsible mitigation proposal. IDEM is requiring proof of



purchase and establishing a timeframe for submittal which is consistent with
current Corps and IDEM procedures. To ensure aquatic resource functions
and values are replaced, the compensatory mitigation ratios and service area
requirements are based in part on the requirements found in IC 13-18-22, 327
IAC 2 and 33 CFR 332.

GC (17) The goal of 327 IAC 2 is to restore and maintain the chemical, physical, and
biological integrity of waters of the state. This condition is required to ensure
there are no state rare, threatened, or endangered water dependent species
impacts authorized by the NWPs.

GC (18) This a clarification condition to allow the use of multiple NWPs if they do not
exceed specific impact thresholds. This condition is necessary to ensure
compliance with 327 IAC 2.

GC (19) This is a necessary condition to ensure an applicant submitted all required
information with the notification required by GC 1. Without all necessary
information, IDEM cannot determine if a project complies with 327 IAC 2.

GC (20) Certain NWPs allow for temporary impacts. If these activities are poorly
implemented, they result in discharges that would affect water quality. This
condition is necessary to ensure projects comply with 327 IAC 2 and 327 IAC
15.

GC (21) Per 327 IAC 2-1-1.5, the goal of Indiana’s water quality standards is to restore
and maintain the chemical, physical, and biological integrity of the state’s
waters. Activities authorized by several NWPs allow for the installation of
permanent stream encapsulations. If the encapsulations and associated fill are
not properly installed, they can cause erosion and scour within stream
channels, interfere with sediment transport and aquatic organism passage
which alters the chemical, physical, and biological integrity of waters. The
sumping requirements were developed by IDEM and the Indiana Department of
Transportation and are part of their standards and specifications. The
requirements for perennial streams greater than 12 feet were designed by the
Federal Highway Administration to ensure aquatic organism passage is
considered during culvert installations. These conditions are necessary to
ensure compliance with 327 IAC 2.

GC (22) Certain NWPs allow for the discharge of riprap or other bank stabilization
material. This condition is necessary to ensure authorized activities do not
interfere with sediment transport, create aquatic life barriers, or interfere with
movement between aquatic and upland habitats and ensure compliance with
327 IAC 2.

GC (23) Several NWPs allow temporary impacts. Since these activities exceed the
minimal impact threshold specified in GC 13, IDEM is requiring notification to
ensure they are properly restored. This will ensure compliance 327 IAC 2.

GC (24) Several NWPs allow temporary impacts. This condition is necessary to ensure
those temporary impacts are restored so there is no degradation and the
project complies with 327 IAC 2.

GC (25) This condition is necessary to ensure only projects that have a minimal impact
to water quality and comply with 327 IAC 2 are authorized by the NWPs.



Nationwide Permit # 12 Citation and Justification

Per 327 IAC 2-1-1.5, the goal of Indiana’s water quality standards is to restore and
maintain the chemical, physical and biological integrity of the state’s waters. Please
refer to the citations and justifications above for references to General Conditions. The
conversion of forested and scrub shrub wetlands to emergent wetlands is a permanent
impact and results in a degradation of the existing chemical, physical, and biological
integrity of the wetlands. The depth requirements for utility lines installed within a river
or stream can be found at 312 IAC 10-5-4. These depth requirements ensure utilities
do not create a hydraulic jump within the stream channel which could interfere with
sediment transport, aquatic life movements, and otherwise impact water quality. These
conditions ensure compliance with 327 IAC 2.

Nationwide Permit #29 Citation and Justification

Per 327 IAC 2-1-1.5, the goal of Indiana’s water quality standards is to restore and
maintain the chemical, physical and biological integrity of the state’s waters. Please
refer to the citations and justification above for references to General Conditions and
NWP Specific Conditions. These conditions are necessary to ensure the existing
beneficial uses of waters of the State are protected and there is no permanent
degradation to water quality. Stream relocations are not authorized because these
activities change the physical, chemical, and biological integrity of waters by impacting
aquatic life movement, sediment transport, and changing the thalweg of a stream.
Stormwater management facilities are not authorized because they convert waters of
the state to a pollution prevent device or convert them to a differing use for water
retention which degrades the existing beneficial uses and changes the chemical,
physical, and biological integrity. These conditions ensure compliance with 327 |IAC 2.

Nationwide Permit #39 Citation and Justification

Per 327 IAC 2-1-1.5, the goal of Indiana’s water quality standards is to restore and
maintain the chemical, physical and biological integrity of the state’s waters. Please
refer to the citations and justification above for references to General Conditions and
NWP Specific Conditions. These conditions are necessary to ensure the existing
beneficial uses of waters of the State are protected and there is no permanent
degradation to water quality. Stream relocations are not authorized because these
activities change the physical, chemical, and biological integrity of waters by impacting
aquatic life movement, sediment transport, and changing the thalweg of a stream.
Stormwater management facilities are not authorized because they convert waters of
the state to a pollution prevent device or convert them to a differing use for water
retention which degrades the existing beneficial uses and changes the chemical,
physical, and biological integrity. These conditions ensure compliance with 327 IAC 2.



Nationwide Permit #40 Citation and Justification

Per 327 IAC 2-1-1.5, the goal of Indiana’s water quality standards is to restore and
maintain the chemical, physical and biological integrity of the state’s waters. Please
refer to the citations and justification above for references to General Conditions.
Stream relocations are not authorized because these activities change the physical,
chemical, and biological integrity of waters by impacting aquatic life movement,
sediment transport, and changing the thalweg of a stream. The construction of
drainage ditches and perforated tile within wetlands degrades the chemical, physical,
and biological integrity by removing hydrology and changing the use. The requirements
for riser pipes are necessary to ensure wetlands are not degraded by the removal of
hydrology. These conditions ensure compliance with 327 IAC 2.

Nationwide Permit #42 Citation and Justification

Per 327 IAC 2-1-1.5, the goal of Indiana’s water quality standards is to restore and
maintain the chemical, physical and biological integrity of the state’s waters. Please
refer to the citations and justification above for references to General Conditions and
NWP Specific Conditions. These conditions are necessary to ensure the existing
beneficial uses of waters of the State are protected and there is no permanent
degradation to water quality. Stream relocations are not authorized because these
activities change the physical, chemical, and biological integrity of waters by impacting
aquatic life movement, sediment transport, and changing the thalweg of a stream.
Stormwater management facilities are not authorized because they convert waters of
the state to a pollution prevent device or convert them to a differing use for water
retention which degrades the existing beneficial uses and changes the chemical,
physical, and biological integrity The condition for trails, bike paths, and golf cart paths
is necessary to ensure hydrologic connectivity between wetlands to ensure there is no
loss of hydrology which results in water quality degradation. These conditions ensure
compliance with 327 IAC 2.

Nationwide Permit #44 Citation and Justification

Per 327 IAC 2-1-1.5, the goal of Indiana’s water quality standards is to restore and
maintain the chemical, physical and biological integrity of the state’s waters. Please
refer to the citations and justification above for references to General Conditions and
NWP Specific Conditions. Stormwater management facilities are not authorized
because they convert waters of the state to a pollution prevent device or convert them
to a differing use for water retention which degrades the existing beneficial uses and
changes the chemical, physical, and biological integrity. The dewatering requirements
are necessary to ensure no objectionable deposits occur from an authorized discharge.
These conditions ensure compliance with 327 IAC 2.



Nationwide Permit #51 Citation and Justification

Per 327 IAC 2-1-1.5, the goal of Indiana’s water quality standards is to restore and
maintain the chemical, physical and biological integrity of the state’s waters. Please
refer to the citations and justification above for references to General Conditions. These
conditions are necessary to ensure only minimal impact projects are authorized by this
NWP. These conditions ensure there are no permanent changes to the physical,
chemical, and biological integrity of waters by impacting aquatic life movement,
sediment transport, and changing the thalweg of a stream. These conditions ensure
compliance with 327 IAC 2.

Nationwide Permit #52 Citation and Justification

Per 327 IAC 2-1-1.5, the goal of Indiana’s water quality standards is to restore and
maintain the chemical, physical and biological integrity of the state’s waters. Please
refer to the citations and justification above for references to General Conditions. These
conditions are necessary to ensure only minimal impact projects are authorized by this
NWP. These conditions ensure there are no permanent changes to the physical,
chemical, and biological integrity of waters by impacting aquatic life movement,
sediment transport, and changing the thalweg of a stream. These conditions ensure
compliance with 327 IAC 2.

Nationwide Permit #57 Citation and Justification

Per 327 IAC 2-1-1.5, the goal of Indiana’s water quality standards is to restore and
maintain the chemical, physical and biological integrity of the state’s waters. Please
refer to the citations and justifications above for references to General Conditions. The
conversion of forested and scrub shrub wetlands to emergent wetlands is a permanent
impact and results in a degradation of the existing chemical, physical, and biological
integrity of the wetlands. The depth requirements for utility lines installed within a river
or stream can be found at 312 IAC 10-5-4. These depth requirements ensure utilities
do not create a hydraulic jump within the stream channel which could interfere with
sediment transport, aquatic life movements, and otherwise impact water quality. These
conditions ensure compliance with 327 IAC 2.

Nationwide Permit #58 Citation and Justification

Per 327 IAC 2-1-1.5, the goal of Indiana’s water quality standards is to restore and
maintain the chemical, physical and biological integrity of the state’s waters. Please
refer to the citations and justifications above for references to General Conditions. The
conversion of forested and scrub shrub wetlands to emergent wetlands is a permanent
impact and results in a permanent degradation of the existing chemical, physical, and
biological integrity of the wetlands. The depth requirements for utility lines installed
within a river or stream can be found at 312 IAC 10-5-4. These depth requirements
ensure utilities do not create a hydraulic jump within the stream channel which could



interfere with sediment transport, aquatic life movements, and otherwise impact water
quality. These conditions ensure compliance with 327 IAC 2.








